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NOTICE TG BIDDERS, :
SPECIFICATIONS, CONTRACT
AND CONTRACT BOND
FOR John Yonan, P.E.
. Superintendent
HIGHWAY IMPROV_EMENT Cook County Department of
County of Cook, lllinois Transportation and Highways
Toni Preckwinkle Shannon E. Andrews
Cook County Board President Chief Procurement Officer

Letting: July 22, 2015

Lemont Township 2015 M.F.T. Project: Section: 15-14136-90-RS
Various Locations:
Fox Tail Lane, Meadow Hill Lane, Briar Patch Lane, Fox Hill Dr., Fox Hill Ct.
Huntmaster Lane, King Road, Kotlin Road, Dineff Road

COOK COUNTY PROCUREMENT CONTRACT NO.: 1555-14634

NOTICE TO PROSPECTIVE BIDDERS

Submit 1 Original and 2 Copies of Proposal

The Specifications can be downloaded at http://legacy.purchasing/public/index.php (follow online
instructions to register, if you have not already). When the plans are not included in the bid document, you
must download the Plans (Drawings) at ftp://highwayftp.cookcountyil.gov (user name: highwaypublic;
password: ftpt3st!)

Pre-Bid Meeting: Tuesday, July 7, 2015
11am.
Cook County Department of Transportation and Highways
69 W. Washington Street, Suite 2260
Chicago, lliinois 60602

All questions are due on Thursday, July 9, 2015 no later than 3:00pm Chicago time

Send all questions via e-mails to: danuta.rusin@cookcountyil.gov

Bld Su bmltted by. m Bgd Bond is included D A Cashier’s Check or a Certified Check is Included
Name K~Five Construction Corporation Phone No. (630)257-5600
Email Nicke@k-five.net
Address 13769 Main Street

. Lemont Illinoi . 60439
City State no=s ZipCode —— —
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COUNTY OF COOK

CHICAGO, ILLINOIS
NOTICE

TO CONTRACTORS FOR A COOK COUNTY DEPARTMENT OF TRANSPORTATION AND HIGHWAYS IMPROVEMENT

Notice is hereby given that sealed bids for a Department of Transportation and Highways Improvement in the County
of Cook, lllinois, as described below, will be received at Room 1018, County Building, and 118 North Clark Street,
Chicago, lllinois until Wednesday, July 22, 2015 at 10:00 A.M. (Local Time) and then publicly opened and
read aloud Improvement ___Lemont Township 2015 M.F.T. Project Section: 15-14136-90-RS
Various Locations, Township: Lemont  Cook County Purchasing Contract No.: 1555-14634

LOCATION OF IMPROVEMENT

The proposed improvement is part of the public highway system in the County of Cook, State of lllinois, located by section and
route before mentioned, and is indicated on the map showing the County Highway System on file in the office of the County

Clerk and also in the office of the lllinois Department of Transportation, Division of Highways, Springfield, iliinois.

The proposed improvements are on the following streets in Lemont Township for a total length to be
improved of 10,222 feet (1.9 miles):

Fox Tail Lane (405 feet) Fox Hill Ct. (260 feet) Dineff Road (2,963 feet)
Meadow Hill Lane (1900 feet)  Huntmaster Lane (990 feet)

Briar Patch Lane (670 feet) King Road (540 feet)

Fox Hill Dr. (1719 feet) Kotlin Road (775 feet)

DESCRIPTION OF IMPROVEMENT

This is a Quality Control/Quality Assurance Project.

This project consists of the construction of a nominal 1%" of Bituminous Concrete Surface Course, HMA,
Mix “D”, N50 and overlay with HMA Leveling Binder (Machine Method). In addition, Hot-In-Place (HIP)
recycling of the pavement surface through the Heat Scarification method will be used at some locations.
The project also includes the additional supplemental work associated with the above items including Butt
Joints and Traffic Control.

002 Page 1 January 15, 2013
Notice 1 Page(s) Total
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COOK COUNTY DEPARTMENT OF TRANSPORTATION AND HIGHWAYS

SPECIAL PROVISION CHECKLIST

EFFECTIVE April 20, 2015 v.2015.4

Project: Lemont Township 2015 M.F.T. Project

Limits: Various Locations
Section: 15-14136-90-RS

Origin and Date

No. Description Last Revised

1 Definition of Terms, Information for Bidders (CC) February 27, 2015
1a MBE WBE Definition of Terms, Information for Bidders (CC) July 15, 2014

2 Bidding Requirements and Conditions For Contract Proposals (IL-CC) Jan. 15, 2013

3 * Pre-Bid Meeting (CC) Jan. 15, 2013

4 * Wages of Employees on Public Works (IL-CC) Dec. 26, 2013
4a Davis Bacon Act (Federal Aid) (FHWA) Apr. 2009

4b Prevailing Wages for Cook County Current Month

5 Alternate Proposal/Ordinance (CC) Dec. 28, 2011

6 Responsible Bidder Requirement (Non-Federal Aid) (IL-CC) Dec. 28, 2011

FHWA 1273 Required Contract Provisions Federal-Aid Construction Contracts (FHWA) May 1, 2012
7a Additional State Requirements for Federal-Aid Construction Contracts (IL Recurming) Jan. 1, 2015
7b Subletting of Contracts (Federal-Aid Contracts) (IL Recurring) Jan. 1, 2014
7c EEO (IL Recurring) Nov. 18, 1380
7d Substance Abuse Prevention Program (IL LRS Recurring) Jan. 1,
2014

8a * Required Disadvantaged Business Participation (DBE) (IL-CC) July 15, 2013
8b * MBE/WBE Business Participation (CC) May 5, 2014

8c Weekly DBE Trucking Reports (FA locally let projects) (IL BDE) June 2, 2012

9 Specific Equal Employment Opportunity Responsibilities (Non-Federal Aid) (IL-CC) Jan. 15, 2013
10 Insurance Requirements (CC) Nov. 13, 2014
10a Townsﬁip Insurance Requirements (CC) Nov. 13, 2014

11 * Railroad Protective Liability Insurance (IL-CC) Dec. 26, 2013
12a Indemnification for Cook County (CC) Dec. 28, 2011
12b Indemnification (Locals) (CC) Jan. 23, 2012

13 Joint Venture Forms (CC) Jan. 15, 2013

. 1
17a
17b

24

Addendum Receipt
* Cobinan idinProcess -
Prompt Pay Mechanisms (Federal Aid)

Cntract laims o

Prompt Pay Mechanisms (Non-Federal Aid)

Pre-Construction Conférence

"~ (IL-CC) Jan. 15, 2013

)

(CC) Dec. 28, 2009

(CC) Jan. 15, 2013
(FHWA) Current

"~ (IL-CC) Jan. 15,2013
(CC) Mar. 18, 1980




Origin and Date
No. Description Last Revised
X 25 Mobilization (CC) Oct. 20, 2009
26 Contract Extra Work ' (CC) Dec. 24, 2012
X 27 Construction Air Quality Diesel Vehicle Emissions Control (Green Construction Ordinance) (CC) Jan. 15, 2013
X 28 Processing of Extra Work Payment Requests (CC) Dec. 24, 2012
X 29 Construction Layout Stakes and Survey Control Points (CC) Jan. 15, 2013
30 * Municipal Coordination/Transfer of Jurisdiction and/or Maintenance (CC) Jan. 15, 2013
31 Engineer’s Field Office (CC) Jan. 15, 2013
X 32 Construction Debris (CC) July 1, 2006

33 * Clean Construction and Demolition Debris

(CC) Jan. 15, 2013

45 Portiand Cement Concrete Pavement ) ) - (CC) July 1, 2012

46 Managing Concrete Waste (CC) Jan. 1, 2009
47 Class B Patches, Special (CC) Jan. 1,2008
48 Class C Patches, Special (CC) Jan. 1, 2008
43 Pavement Removal and Replacement (10inch) (CC) Jan. 1, 2008 .
50 Dowel Bars (CC) Jan. 1, 2008
51 Structural Fiber Reinforced P.C. Concrete Bus Pad (4 Inch) (CC) Jan. 1, 2008
52 P.C.C. Bonded Overlay (4 Inch) (CC) Jan. 1, 2007
53 Diamond Grinding Concrete Pavement (CC) Jan. 15, 2013
54 Saw Cutting Concrete Overlay (CC) Jan. 1, 2007
55 Crack Routing and Sealing (IL-CC) Jan. 1, 2008
56 Hot-Mix Asphalt Surface Course, Rubber Madified (CC) Jan. 1, 2008
57 Rubberized Asphalt Material (CC) Jan. 1, 2008
58 Pavement Thickness Deficiency (CC) Mar. 1, 2008
59 Survey Monuments (CC) Jan. 15, 2013
60 Soils Information (CC) Jan. 15, 2013
61 Stockpiled Embankment (CC) July 1, 2012
62 Borrow Excavation (CC) July 1, 2000
63 Crushed Stone (Temporary Use) (CC) Jan. 1, 2008
64 Aggregate Subgrade, (12 INCH) (IL) Current

65 Expanded Polystyrene Fill (CC) Jan. 15, 2013
66 Cellular Concrete Fill (CC) July 1, 2006
67 GEO-GRID Subgrade Reinforcing Mat (CC) May 1, 2003
68 Earth Excavation (Special) (CC) Jan. 15, 2013
69 P.C.C. Surface Finish (CC) April 7, 2010

70 Traffic Barrier Terminal, Type 1, Special (IL-CC) Jan. 1, 2008

X © Cutting Hot-Mix Asphalt Suface (CC) Jan. 1, 2008



~ Origin and Date
No. Description Last Revised
73 Hot-Mix Asphalt Driveway Surface Removal (CC) July 1, 2012
74 Temporary Butt Joints (CC) Jan. 1, 2008
75 Hot-Mix Asphalt Stabilized Sub base (CC) Jan. 1, 2008
76 Hot-In-Place Asphalt Recycling by the Heater Scarifying Overlay Method (CC) July 1, 2011
77 Treatment of Cracks (CC) Jan. 1, 2008
78 Strip Reflective Crack Control Treatment, Special (CC) May 1, 2003
79 Cold Recycled In-Place Bituminous Base Course (CC) Oct. 1, 2009
80 ~ Temporary By-Pass Pavement (Non-Federal Aid) (CC) Jan. 1, 2008
81 Temporary By-Pass Pavement (Federal Aid) (CC) July 1, 2011

82 Reflective Crack Control Treatment (CC) Jan. 1, 2012

(IL-CC) Sep. 25, 2009

118 Asbestos Wéterprooﬁng Membrane & Asbestos Hot-Mix-Asphalt Surface Removal (IL) Current
(BDE)

117 Approach Slab Repar o

120 Segmental Concrete Block Wals (L) Current

121 Temporary Soil Retention System (IL) Current

122 Steel Structures (CC) Nov. 21, 2007

CIening and PantingElstmgSteStrutures o S o (L) Current

125 Containment and Disposal of Lead Paint Cleaning Residues (IL) Current
126 Fine or Coarse Aggregate Embankment (CC) Jan. 12, 2003
127 Strip Seal Joint Assembly with Elastomeric Concrete Headers (CC) Oct. 3, 2011
128 Drainage System (IL) Current
129 Grating (CC) Jan. 15, 2013

130 Silicone Bridge Joint Sealer (IL) Current

132 Deck Slab Repai (L) Gurent

133 Bridge Deck Latex Concrete Overlay (IL) Current

134 Surface Finish (IL-CC) Jan. 1, 2007

137 Welded Wire Fabric, Epoxy Coated S C (CONov.21,2007

138 Permanent Steel Sheet Piling {IL) Current
139 Temporary Sheet Piling (IL) Current
140 Precast Concrete Junction Chambers (CC) Nov. 1, 2007
141 Jack and Remove Existing Bearings (IL) Current
142 Jacking Existing Superstructure (IL) Current

143 Junction Chamber (CC) Jan. 1, 2007



Origin and Date
No. Description Last Revised
144 Neoprene Expansion Joint Removal (CC) Oct. 10, 1995
145 Structural Repair of Concrete (IL) Current
146 Polymer Modified Portland Cement Mortar (IL) Current
147 Concrete Wearing Surface for Use With Deck Beams (IL) Current
148 Sheet Waterproofing Membrane System (CC) Nov. 19, 1999
149

156
157
158
159
160
161
162
163
164
165
166
167
168
169
170
171

175
176
177
178
179
180
181
182
183

Chain Link Fence (Modified) ' (CC) Jan. 1, 2004

Storm Sewer, (Ductile Iron Pipe) and Storm Sewers, (Extra Strength Vitrified Clay

Manholes, Type A, with Restrictor Iate

Lids and Frames and Lids | - ~(CC) Jan. 15,2013

Frames and Lids to be Adjusted, Special (Pavement Recycling) (CC) Jan. 1, 2013

pe)in  (CC)0ct.20,2009

the City of Chicago

Water Main for Installation in the City of Chicago (CC) Dec. 21, 2009
Frames, City Electric in the City of Chicago (CC) July 1, 2012
Lids, City Electric in the City of Chicago (CC) April 14, 2009
Lids and Lids, ADA Compliant in the City of Chicago (CC) April 14, 2009
Various City Drainage and Utility Structure Adjustments in the City of Chicago ' (CC) Dec. 21, 2009
Storm Sewer Installation in the City of Chicago : (CC) Dec. 1, 2009
Boring and Jacking Storm Sewers, Sanitary Sewers or Water Mains (CC) Dec. 1, 2007
Storm Sewers Jacked in Place (Over 36 In. Dia.) (CC) Dec. 21, 2009 .
Storm Sewer Drilled and Pushed (36 In. Dia. Max.) (CC) Dec. 1, 2007
Storm Sewers, Abandon and Fill (CC) Jan. 15, 2013
Storm Sewer to be Televised (CC) July 1, 2012
Connecting Existing Field Drain Tile (CC) Juiy 1, 2012
Plugging Existing Drains and Sewers (CC) Dec. 1, 2007
Blocking Existing Drains and Sewers (CC) Dec. 21, 2009
Manholes to be Reconstructed, Special; Catch Basins to be Reconstructed, Special; Valve (CC) Dec. 1, 2007

Vaults to be Reconstructed, Special

(CC) July 1, 2012

Frames and Lids to be Adjusted, Special {CC) Dec. 21, 2009
Headwall Inlet and Grate {CC) July 1, 2012
Flared End Sections to be Removed, Flared End Sections to be Relocated (CC) Dec. 30, 2008
Bracing and Sheeting (CC) Dec. 1, 2007
Pavement Replacement (CC) July 1, 2011
Duck Bill Elastomeric Check Valve (CC) July 1, 2012
Catch Basin Oil and Debris Hoods (CC) Jan. 15, 2013




200

02

204

205
206

207

211
212
213
214
215
216

217

227

228

230

231

236
237
238

Waterproofing of Existing Sanitary Manholes

e NatioaIPoIIutant Discharge EIiminat System

Maintaining Drainage and Stream Protection

Seeding, Class 4B Modified

er Ze Traffic Control urveillance
Traffic Control Devices — Detour Routing

Traffic Protection

Project gnsaque o

Storm Water Poliution Separation System
Storm Water Pollution Separation System (SPECIAL)
Storm Water Pollution Separation System (In-Line)

Seedig
Sodding
Trees To Be Planted

Salvaging and Transplanting Trees; Salvaging and Transplanting Shrubs
Planting Woody Plants

Seeding, Fine Fescue Blend

Sign Identication Dec

Eradication of Existing Pavement Marking
Raised Reflective Pavement Marker

Cleaning Existinganhoes, thh Basi ollets ad leamng Exustg Storm Sewer and
Pipe Culverts

(CC) January 1, 2013

(CC) Jan. 15, 2013

Origin and Date
No. Description Last Revised
185 * Cooperation With Utilities (CC) Feb. 10, 2012
186 Water Valve Boxes to be Adjusted and Domestic Meter Vaults to be Adjusted (CC) Dec. 21, 2009
187 Domestic Water Service Boxes to be Adjusted (CC) Dec. 21, 2009
188 Filling Existing Valve Vaults - (CC) Dec. 21, 2009
189 Valve Vaults to be Removed (CC) Dec. 21, 2009
190 Water Main Instaliation (CC) Dec. 1, 2009
191 Fire Hydrants Vertical Adjustment (CC) Dec. 21, 2009
192 Sanitary Sewer Installation (CC) July 1, 2012
193 Sanitary Manholes (CC) Dec. 21, 2009
194

(CC) July 1, 2012

(CC) Dec. 1, 2008

(CC) Dec. 1, 2007
(CC) July 1, 2012
(CC) Dec. 1, 2007
(CC) July 1, 2012

(CC) Sept. 1, 2002
(CC) Jan. 15, 2013
(CC) Jan. 1, 2013
(CC) Sept. 1, 2002
(CC) Jan. 1, 1997
(CC) Jan. 1, 2007

(CC) Jan. 1, 2007

o
(CC) July 1, 2012

(CC) Jan. 15, 2013

(CC) July 1, 2012

(CC) Dec. 1, 2009
(IL-CC) July 1, 2012



No.

241
242
243
244
245
246
247
248
249
250
251
252
253
254
255
256

259
260
261
262
263
264
265
266
267

268
269
270
271
272
273
274
275
276

Description

Electric Cable

fﬁc SignI Work neral |

Construction at Railroad Crossing ’

Signal Head, Optically Programmed Signal Head and Pedestrian Signal Head
Light Emitting Diode (LED) Traffic Signal

Light Emitting Diode (LED) Pedestrian Countdown Signal Head

Traffic Signal Backplate

" lMluminated Sign, Light Emitting Diode

Traffic Signal Post, Pedestrian Pushbutton Post

Steel Mast Arm Assembly and Pole and/or Steel Combination Mast Arm Assembly and Pole
Traffic Actuated Controller, Traffic Actuated Controller with Cabinet, Inductive Loop Detector
Master Controller

Detector Loop .

Video Detection System For Temporary Traffic Signal Installation

Pedestrian Pushbutton
Conduit

Coilable Non-Metallic Conduit

Railroad Interconnect Cable

Fiber Optic Cable

System Ground and Grounding Cable
Grounding Existing Handhole Frame and Cover
Service Installation, Pole Mounted

Service Installation, Ground Mounted

* Electric Service

Handhole

Rebuild Existing Handhole, Rebuild Existing Heavy Duty Handhole, Rebuild Existing Double
Handhole

Concrete Foundation

Modify Existing Type “D”" Foundation

Remove Existing Traffic Signal Equipment

Temporary Traffic Signal Installation

Maintenance of Existing Traffic Signal Installation

Emergency Vehicle Priority System

Relocate Existing Emergency Vehicle Priority System, Detector Unit
Relocate Existing Emergency Vehicle Priority System, Phasing Unit
Confirmation Beacon System

(ILD1CC) Jan. 15, 2013

(LD1CC

10

Origin and Date
Last Revised

(CC) June 1, 2012
(CC) June 1, 2012
(ILD1CC) June 1, 2012
(ILD1CC) June 1, 2012
(ILD1CC) June 1, 2012
(ILD1CC) June 1, 2012
(ILD1CC) June 1, 2012
(ILD1CC) June 1, 2012
(ILD1CC) Jan. 15, 2013
(ILD1CC) Jan. 15, 2013
(ILD1CC) Jan. 15, 2013
(CC) June 1, 2012
(ILD1CC) June 1, 2012
(IL-CC) June 1, 2012

(ILD1CC) June 1, 2012

) June 1, 2012
ILD1CC) June 1, 2012
ILD1CC) June 1, 2012
ILD1CC) June 1, 2012
(ILD1) Current
(ILD1CC) June 1, 2012
(ILD1CC) Jure 1, 2012
(CC) Jan. 15, 2013
(ILD1CC) June 1, 2012
(CC) June 1, 2012

(
(
(
(

(ILD1CC) June 1, 2012
(CC) June 1, 2012
(ILD1CC) June 1, 2012
(ILD1CC) Jan. 15, 2013
ILD1CC) June 1, 2012

ILD1CC) June 1, 2012
(CC) June 1, 2012
(CC) June 1, 2012
(CC) June 1, 2012

(
(
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Origin and Date

No. Description Last Revised

277 Re-Optimize Traffic Signal System (ILD1CC) Jan. 15, 2013
278 Optimize Traffic Signal System (ILD1CC) Jan. 15, 2013
279 Median Removal and Replacement (CC) June 1, 2012
280 Sidewalk Removal and Replacement ‘ (CC) June 1, 2012
281 Relocate Existing Light Standard and Luminaire Complete in Place (CC) Jan. 15, 2013
282 Maintenance Of Lighting System (ILD1CC) June 1, 2012
283 City Electric Manholes to be Adjusted (CC) June 1, 2012
284 Uninterruptible Power Supply (UPS) {ILD1CC) June 1, 2012
285 Traffic Signal Cabinet Load Switch (CC) June 1, 2012
286 Temporary Traffic Signal Timings (ILD1CC) June 1, 2012
287 Combination Lighting and Traffic Signal Service Installation, Pole Mounted (CC) June 1, 2012
288 llluminated Street Name Sign (ILD1CC) June 1, 2012
289 Relocate Existing llluminated Street Name Sign (CC) June 1, 2012
290 Video Detection System, Single Camera Processor Video Detection (CC) June 1,2012

(CC)

291 Video Detection System, Complete Intersection

June 1, 2012

293 Uninterrutible Power Supply ihout Cabinet | ; H C) June 1, 2012
294 Modifying Existing Controller Cabinet (ILD1CC) June 1, 2012

Additional Inserted Special Provisions (As Required)

» 400 Contract Exhibit A Scheduling (April 2, 2015)

o 403 IDOT Bureau of Design & Environment Checklist (1/16/15 & 3/6/15 lettings)
404 IDOT Bureau of Local Roads and Streets District 1 Checklist (1/9/2015)
405 Pavement Rehabilitation by Hot In-Place Recycling

406 HMA Prime Coat

410 Reclaimed Asphalt Pavement and Reclaimed Asphalt Shingles

420 Additional Township Special Provisions

430 Cover Sheet

440 Location Maps

450 Typical Cross Section
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Additional Document Inclusions (Required)

X *0 01 Cover Sheet (CC) April 7, 2015
X *0 02 Notice Sheet (CC) Jan. 15, 2013
X *C Proposal Sheet (CC) Jan. 1, 2008

*E(DBE) DBE Economic Disclosure Statement (CC) April 7, 2015

Identification of Subcontractors, Suppliers and Sub consultants Form; Electronics
Payables Program (“E-Payables”); Veteran's Preference for VBE and SDVBE; Affidavit
Veteran’s Workplace Preference Public Works Contracts; Economic Disclosure Statement
and Execution Document Index; Instructions for Completion of Economic Disclosure
Statement and Execution Documents; Certifications; Execution Pages; Insert IDOT
Certificate of Eligibility; Insert IDOT Affidavit of Availability; Labor Standards & Prevailing
Wage Requirements; DBE Forms

X *E(MWBE) MBE/WBE Economic Disclosure Statement: (CC) April 7, 2015

Identification of Subcontractors, Suppliers and Sub consultants Form; Electronics
Payables Program (“E-Payables”); Veteran's Preference for VBE and SDVBE; Affidavit
Veteran's Workplace Preference Public Works Contracts; Economic Disclosure Statement
and Execution Document Index; Instructions for Completion of Economic Disclosure
Statement and Execution Documents; Certifications; Execution Pages; Insert IDOT
Certificate of Eligibility; Insert IDOT Affidavit of Availability; Labor Standards & Prevailing
Wage Requirements; M/WBE Forms

X F Surety’s Statement Of Qualification for Bonding (CC) June 2, 2011
X *G1 Trust Agreement (CC) May 20, 2015
X *H Performance and Payment of Bond Form (CC) June 9, 2011
X *| Contract (CC) Jan. 15, 2013
X *J Schedule of Prices Sheets (CC) Dec. 28, 2011
X *K Proposal Bid Bond (CC) Jan. 15, 2013
X L Bid Deposit Form (CC) Jan. 15, 2013

* Special Provisions marked with an asterisk (*) have information that must be filled in prior to inclusion in the Contract
Documents.



Origin of Special Provisions N\
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(CC)
(IL) Current
(ILD1) Current
(IL-CC)

(ILD1-CC)

(IL. Recurring)
(IL LR Recurring)
(IL BDE)
(LLR)
(ILD-1)

Initiated by Cook County Department of Transportation and Highways
Initiated by lllinois Department of Transportation
Initiated by lllinois Department of Transportation District 1

Initiated by the lllinois Department of Transportation and amended by Cook County Department of
Transportation and Highways

Initiated by lllinois Department of Transportation District 1 and amended by Cook County Department of
Transportation and Highways

Initiated by !llinois Department of Transportation Recurring Special Provisions

Initiated by lllinois Department of Transportation Local Roads Recurring Special Provisions

Initiated by Iliinois Department of Transportation Bureau of Design and Environment

Initiated by lllinois Department of Transportation Bureau of Local Roads and Streets

Initiated by Hllinois Department of Transportation District 1

Cook County Department of Transportation and

Highways
Initiating Bureau/Division Special Provision Catalog Number

Contract Documents Office 1-20
Construction Bureau 21-40
Pavement Geometrics Division 41-114
Structural Division 115-155

Drainage Division 156-210

Landscaping Division 211-225

Transportation and Planning Bureau ) 226-240



BDE SPECIAL PROVISIONS
For the January 16 and March 8, 2015 Lettings
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The following special provisions indicated by an “x” are applicable to this contract and will be included by the Project
Development and Implementation Section of the BD&E. An * indicates a new or revised special provision for the letting.

File Name

#

80240
80099
80274
80192
80173
80241
5026l
5048l
50401

80198
80199
80293

80294

80311
80334
80277
80261
80335
80029
80265
80229
80328
80304
80246
80322

80323
80347

80348
80315

”’80336&

80324
80325

80165
80337
80349
80298
80254

5053

LD ~ND O A WN

13 Completion Date (via calendar days)

14 Completion Date (via calendar days) Plus Working Days

15 Concrete Box Culverts with Skews > 30 Degrees and Design Fills £5
Feet

16 Concrete Box Culverts with Skews < 30 Degrees Regardless of
Design Fill and Skews > 30 Degrees with Design Fills > 5 Feet

17 Concrete End Sections for Pipe Culverts

18 Concrete Gutter, Curb, Median, and Paved Ditch

19 Concrete Mix Design — Department Provided

20 Construction Air Quality — Diesel Retrofit

21 Contract Claims

22 Disadvantaged Business Enterprise Participation

23 Friction Aggregate

24 | Fuel Cost Adjustment

25 Glare Screen

26 Grooving for Recessed Pavement Markings

27 Hot-Mix Asphalt — Density Testing of Longitudinal Joints

28 Hot-Mix Asphalt — Mixture Design Composition and Volumetric
Requirements

29 Hot-Mix Asphalt — Mixture Design Verification and Production

30 Hot-Mix Asphailt — Pay for Performance Using Percent Within Limits —
Jobsite Sampling

31 |x Hot-Mix Asphalt — Prime Coat

32 _ | Insertion Lining

édwv

Longitudinal Joint and Crack atchi |

Special Provision Title

Above Grade Inlet Protection

Accessible Pedestrian Signals (APS)

Aggregate Subgrade Improvement

Automated Flagger Assistance Device

Bituminous Materials Cost Adjustments

Bridge Demolition Debris

Building Removal-Case | (Non-Friable and Friable Asbestos)
Building Removal-Case Il (Non-Friable Asbestos)

Building Removal-Case lll (Friable Asbestos)

Building

Removal-Case IV (Na Asbestos)

of Culverts

35 LRFD Pipe Culvert Burial Tables
36 LRFD Storm Sewer Burial Tables
37 Material Transfer Device

39 Moisture Cured Urethane Paint Sysem

40 Paved Shoulder Removal

41 Pavement Marking Blackout Tape

42 Pavement Marking Tape Type IV

43 Pavement Patching

403 (IL BDE) Page 1

BDE Checklist

_June 15, 1999

Effective
July 1, 2009
April 1, 2003
April 1, 2012
Jan. 1, 2008
Nov. 2, 2006
July 1, 2009
Sept. 1, 1990
Sept. 1, 1990
Sept. 1, 1990
Sept. 1, 1990

April 1, 2008
April 1, 2008
April 1, 2012

April 1, 2012

Jan. 1, 2013
Aprii 1, 2014
Jan. 1, 2012
June 1, 2010
April 1, 2014
Sept. 1, 2000
Jan. 1, 2011
April 1, 2009
Jan. 1, 2014
Nov. 1, 2012
Jan. 1, 2010
Nov. 1, 2013

Nov. 1, 2013
Nov. 1, 2014

Nov. 1, 2014
Jan. 1, 2013

Nov. 1, 2013
Nov. 1, 2013

Nov. 1, 2006
Aprit 1, 2014
Nov. 1, 2014
April 1, 2012
Jan. 1, 2010

Nov. 1,2013

April 1,2014

Revised

Jan. 1, 2012
Jan. 1, 2014
Jan. 1,2013

Aug. 1, 2013

April 1, 2010
April 1, 2010
April 1, 2010
April 1, 2010

April 1, 2014

Aprii 1, 2014

Aug. 1, 2014
Jan. 1, 2014
Nov. 1, 2014

Aug. 2, 2011
Nov. 1, 2014
July 1, 2009

Aug. 1, 2014
April 1, 2012
Nov. 1, 2014

Nov. 1, 2014

Nov. 1, 2014
Nov. 1, 2014
Aug. 1, 204

Jan. 1, 2010

December 4, 2014
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80343
80300
80328
3426l

80157
80306

80350
80327
_ 80344

80340
80127
80317

80318
e D045

80301

720338

80346

__Special Provision Title

| Portland Cement Concrete Partial Depth Hot-Mix Asphalt Patching
Precast Concrete Handhole

48 Preformed Plastic Pavement Marking Type D - Inlaid

49 Progress Payments

50 Railroad Protective Liability Insurance

51 Railroad Protective Liability Insurance (5 and 10)

52 Reclaimed Asphalt Pavement (RAP) and Reclaimed Asphalt
Shingles (RAS)

53 Retroreflective Sheeting for Highway Signs

54 Reinforcement Bars

7 Speed Display Trailer ‘

58 Steel Cost Adjustment

59 __| Surface Testing of Hot-Mix Asphalt Overlays
61 | | Tracking the Use of Pesticides _

63 | | Training Special Provisions

64 Traversable Pipe Grate

65 | Underpass Luminaire

67

~Aug

Effective

April 1, 2014
Aug. 1, 2014
April 1, 2012
Nov. 2, 2013
Dec. 1, 1986
Jan. 1, 2006
Nov. 1, 2012

Nov. 1, 2014
Nov. 1, 2013
.1,2014

April 2, 2014

~ April 2, 2004
~Jan. 1,2013

Aug. 1,2012

Oct. 15, 1975

Jan. 1, 2013
Aug. 1, 2014

15

Jan. 1, 2008

April 1, 2014

April 1, 2009

April 1, 2014

Waterway Obstruction Warning Luminaire Aug. 1, 2014
80288 68 Warm Mix Asphalt Jan.1,2012  Nov. 1, 2014
80302 69 Weekly DBE Trucking Reports June 2, 2012
80289 70 Wet Reflective Thermoplastic Pavement Marking Jan. 1, 2012
80071 71 Working Days Jan. 1, 2002
The following special provisions are in the 2015 Supplemental Specifications and Recurring Special Provisions:
File Name Special Provision Title New Location Effective Revised
80292 Coarse Aggregate in Bridge Approach Articles 1004.01(b) and April 1,2012  April 1, 2013
Slabs/Footings 1004.02(fH
80303  Granular Materials Articles 1003.04, 1003.04(c), Nov. 1, 2012
and 1004.05(c)
80330  Pavement Marking for Bike Symbol Article 780.14 Jan. 1, 2014
80331  Payrolls and Payroll Records Recurring CS #1 and #5 Jan. 1, 2014
80332  Portland Cement Concrete — Curing of Abutments Article 1020.13 Jan. 1, 2014
and Piers
80326  Portland Cement Concrete Equipment Article 1103.03(a)(5) Nov. 1, 2013
80281  Quality Control/Quality Assurance of Concrete Recurring CS #31 Jan. 1,2012 Jan. 1, 2014
Mixtures
80283 Removal and Disposal of Regulated Substances Articles 669.01, 669.08, Jan. 11,2012 Nov. 2, 2012
669.09, 669.14, and 669.16
80319 Removal and Disposal of Surplus Materials Article 202.03 Nov. 2, 2012
80307 Seeding Article 250.07 Nov. 1, 2012
80338  Stabilized Subbase Article 312.06 April 1, 2014
80333  Traffic Control Setup and Removal Articles 701.18(l) and Jan. 1, 2014
Freeway/Expressway 701.19(a)
403 (IL BDE) Page 2 December 4, 2014

BDE Checklist 3 Page(s) Total



16

The following special provisions require additional information from the designer.” The additional information needs to be
included in a separate document attached fo this check sheet. The Project Development and Implementation section will then
include the information in the applicable special provision. The Special Provisions are:

Material Transfer Device

e Bridge Demolition Debris +  Building Removal-Case IV .
* Building Removal-Case | +» Compiletion Date + Railroad Protective Liability Insurance
s  Building Removal-Case i ¢  Completion Date Plus Working Days s  Training Special Provisions
¢  Building Removal-Case Il + DBE Participation +  Working Days
403 (IL BDE) Page 3 December 4, 2014
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SPECIAL PROVISIONS CHECK LIST

Generated - 9/26/14 8:58 AM Revised — 1/09/15 17
Designer: CCDOTH FAP:
Contract No.: Section: 15-14136-90-RS
County: COOK
Dir File Name Spec Title Spec Dates
DES\ | 1048945R.DOC Maintenance of Roadways E 9/30/85 R 11/1/96
DES\ | 1078948R.DOC Tollway Permit and Bond E 01/13/89
DES\ | 1080301.doc Restriction on Working Days After a Completion Date | E 01/21/03 R 01/01/07
DES\ | 1086587r.doc Failure to Complete the Work on Time E 09/30/85 R 01/01/07
DES\ | 1088949R.DOC Completion Date Plus Working Days E 09/30/85 R 01/01/07
DES\ | 1088951R.DOC Incentive Payment Plan E 10/01/95 R 01/01/07
DES\ | 2080101.doc RAP For Non-Porous Embankment and Backfill E 04/01/01 R 01/01/07
DES\ | 4020211.doc Aggregate Surface Course for Temporary Access E 04/01/01 R 01/02/07
DES\ | 4408955R.DOC Pavement Removal, Special E 01/13/88 R 01/01/07
DES\ | 5028956R.DOC Rock Excavation for Structures, Special E 09/30/85 R 01/01/07
DES\ | 5038957R.DOC Rustication Finish For Retaining Walls E 05/01/90 R 01/01/07
DES\ | 5501234R.DOC Storm Sewer Adjacent to or Crossing Water Main E 02/01/96 R 01/01/07
DES\ | 5508960R.DOC Storm Sewers & Sewer Connections to City of E 09/30/85 R 01/01/07
Chicago Sewers
DES\ | 6008961R.DOC Slotted Drain E 09/30/85 R 01/01/07
DES\ | 6028962R.DOC Cleaning Existing Drainage Structures E 09/30/85 R 12/01/11
DES\ [ 6068964R.DOC Concrete Curb, Type B (Modified) E 09/30/85 R 01/01/07
DES\ | 6068965R.DOC Stabilized Median Surface E 09/30/85 R 01/01/07
DES\ | 6370499 doc Aggregate For Concrete Barrier (D-1) E 03/11/04 R 01/24/08
DES\ | 7016789.DOC Traffic Control & Protection (Arterials) E 02/01/96 R 03/01/11
DES\ | 9018967R.DOC Traffic Control Plan E 09/30/85 R 01/01/07
DES\ | Adjustments-Reconstructs.doc Adjustments and Reconstructions E 03/15/11
DES\ | AGG SUBGR Aggregate Subgrade Improvement (D1) E 02/22/12 R 11/01/14
IMPROVEMENT(D1) doc
DES\ | Bit Coated Agg Slopewall.doc Bituminous Coated Aggregate Slopewall E 01/01/07
DES\ | CA Backfill Trench Backfill Bedding Coarse Aggregate for Backfill, Trench Backfill and E 11/01/11 R 11/01/13
(D1).doc Bedding (D-1)
DES\ | CAC-BMPR.doc Calcium Aluminate Cement (BMPR) E 07/01/13
DES\ | Conc Noise Abate Wall(D1).docx Concrete Noise Abatement Walls (Absorptive & E 09/05/08 R 01/12/11
Reflective)(Dist 1)
DES\ | CTA Flag Coordination.doc CTA Flagging and Coordination E 05/14/98 R 08/27/09
DES\ | Drain_Inlet Prot Undr Traff(iD1} doc | Drainage And Inlet Protection Under Traffic (D-1) E 04/01/11 R 04/02/11
DES\ | Embankment {doc Embankment | E 03/01/11 R 11/01/13
DES\ | Embankment {l.doc | Embankment || E 03/01/11 R 11/01/13
DES\ | ENG FIELD OFF TY A (SP).doc Engineer's Field Office Type A (Special) E 12/01/11 R 05/01/13
DES\ | Grade Shape Shidr.doc Grading and Shaping Shoulders E 12/28/01 R 01/01/07
DES\ | GIR Modified Binder(D-1).doc Ground Tire Rubber {GTR) Modified Asphalt Binder E 06/29/06 R 01/01/13
(D-1)
DES\ | Heat of Hvdration Ctrl (D1).doc Heat of Hydration Control (D-1) E 11/01/13
DES\ | HMA Mix Des Reamts(D-1).doc HMA Mixture Design Requirements (D-1) E 01/01/13 R 11/01/14
DES\ | HMA QCP (BMPR).doc Hot Mix Asphalt Quality Control for Performance E 01/01/12 R 12/01/14
(BMPR)
DES\ | HMA Quantity Correction Hot Mix Asphalt — Quantity Correction (BMPRY) E 10/01/14 R 10/02/14
(BMPR).doc
DES\ | Hotin Place Recycle.doc Pavement Rehabilitation by Hot In-Place Recycling E 07/11/03 R 05/05/14
DES\ | LightwtCellularConcFill(D1).doc Lightweight Cellular Concrete Fill (D-1) ' E 11/11/01 R 02/28/13
DES\ | Pub_Conv Sfiy(D1).doc Public Convenience and Safety (D-1) E 05/01/12 R 07/156/12
DES\ | RAP-RAS(D1).doc Reclaimed Asphalt Pavement (RAP) and Reclaimed | E 11/01/12 R 01/02/15
Asphalt Shingles (RAS) (D-1)
DES\ | Slipform Paving (D-1).doc Slipform Paving (D-1) E 11/01/14
DES\ | Status Utility Adj-90day.doc Status Of Utilities To Be Adjusted E 01/30/87 R 01/24/13
DES\ | TEMP PVMT.doc Temporary Pavement E 03/01/03 R 04/10/08
DES\ | WINTERIZED TEMP ACCESS 3-5- Winterized Temporary Access E 01/01/12 R 03/05/12
404 (IL D-1) Page 1 January 9, 2015
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SPECIAL PROVISIONS CHECK LIST

Generated - 9/26/14 8:58 AM Revised — 1/09/15 18
Designer: CCDOTH FAP:
Contract No.: Section: 15-14136-90-RS
County: COOK
| J2.doc I
Bureau of Electrical Special Provisions
ELE\ | Elec Serv_Disc lgt sig 2012.doc Electric Service Disconnect, Lighting And Traffic E: 1/1/2012
Signal
ELE\ | General Electrical Provisions 2012.d | General Electrical Requirements GPS E 1/1/2012
oc
ELE\ | HPS Underpass 2012.doc Underpass Luminaire, HPS, Stainless Steel Housing | E 1/1/2012
ELE\ [ Junction Box Embedded 2012 .doc Junction Box Embedded In Structure E 1/1/2012
ELE\ | Lighting Controller SCADA_2012.doc | Lighting Controller, Radio Control, Duplex, Console E 1/1/2012
Type
ELE\ | Lighting Maint 2012 doc Maintenance Of Lighting Systems E 1/1/2012
ELE\ | Light Tower 2012 doc Light Tower E 1/1/2012
ELE\ [ Luminaire 2012.doc Luminaire E 1/1/2012
ELE\ | Luminaire_safety cable 2012 DOC Luminaire Safety Cable Assembly E 1/1/2012
ELE\ | Protect Underpass LightingSystem 2 | Protect & Maintain Underpass Luminaires E 1/1/2012
012.doc
ELE\ | Raceway Exposed 2012.DOC Exposed Raceways E 1/1/2012
ELE\ | Raceway Underground 2012 DOC Underground Raceways E 1/1/2012
ELE\ | Service Connection 2012.doc Electric Utility Service Connection (ComEd) E 1/1/2012
ELE\ | Service Install 2012.doc Electric Service Installation E 1/1/2012
ELE\ [ Temp light SingleLaneStg 2012.doc | Temporary Lighting For Single Lane Staging E 01/01/2012
ELE\ | Temp pole install 2012.DOC Temporary Wood Pole, Install Only E 1/1/2012
ELE\ | Unit Duct 2012.DOC -Unit Duct E 1/01/2012
ELE\ | Wire Cable 2012.doc . Wire and Cable E 1/1/2012
Guide Bridge Special Provisions
GBS\ | gbsp04.doc Polymer Modified Portland Cement Mortar E 6/7/94 R 07/26/13

GBS\ | gbsp12.doc ‘

GBS\ | gbspi3.doc

Drainage System

E 06/10/94 R 01/01/07

Floating Bearings

E 10/13/88 R 10/30/12

GBS\ | gbspi4.doc

Jack and Remove Existing Bearings

E 04/20/94 R 01/01/07

GBS\ | gbsp15.doc

Three Sided Precast Concrete Structure

E 07/12/94 R 10/15/11

GBS\ | gbsp16.doc

Jacking Existing Superstructure

E 01/11/93 R 01/01/07

GBS\ | gbsp17.doc

Bonded Preformed Joint Seal

E 07/12/94 R 01/01/07

GBS\ | gbsp18.doc

Modular Expansion Joint

E 5/19/94 R 04/18/14

GBS\ | gbsp21.doc

GBS\ | GBSP25.doc

GBS\ | GBSP26.doc

Cleaning and Painting Contact Surfaces of Existing Steel Structures

E 05/15/91 R 05/18/11

Cleaning and Painting Existing Steel Structures

E 10/02/01 R 04/19/12

Containment and Disposal of Lead Paint Cleaning Residues

E 10/02/01 R 04/30/10

GBS\ | gbsp28.doc

Deck Slab Repair

E 05/15/95 R 10/15/11

GBS\ | gbsp29.doc

GBS\ | GBSP30.doc

GBS\ | gbsp31.doc

GBS\ | gbsp32.doc

Bridge Deck Microsilica Concrete Overlay

E 05/15/95 R 10/30/12

Bridge Deck Latex Concrete Overiay

E 05/15/95 R 01/18/11

Bridge Deck HRM Concrete Overlay

E 01/21/00 R 10/30/12

Temporary Sheet Piling

E 090/2/94 R 01/31/12

GBS\ | gbsp33.doc

Pedestrian Truss Superstructure

E 1/13/98 R 04/18/14

GBS\ | GBSP34.doc

Concrete Wearing Surface

E 6/23/94 R 02/06/13

GBS\ | GBSP35.doc

Silicone Bridge Joint Sealer

E 08/01/95 R 10/15/11

GBS\ | GBSP38.doc

Mechanically Stabilized Earth Retaining Walls

E 02/03/99 R 08/29/14

GBS\ | GBSP42.doc

Drilled Soldier Pile Retaining Wall

E 09/20/01 R 01/03/14

GBS\ | GBSP43.doc

GBS\ | GBSP44 doc

Driven Soldier Pile Retaining wall

E 11/13/02 R 01/03/14

Temporary Soil Retention System

E 12/30/02 R 05/11/09

GBS\ | GBSP45 doc

Bridge Deck Thin Polymer Overlay

E 05/07/97 R 02/06/13

GBS\ | GBSP46.doc

Geotextile Retaining walls

E 09/19/03 R 07/26/13

GBS\ | GBSP51.doc

Pipe Underdrains for Structures

E 05/17/00 R 01/22/10
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Generated - 9/26/14 8:58 AM Revised — 1/09/15 19
Designer: CCDOTH FAP:
Contract No.: Section: 15-14136-90-RS
County: COOK
GBS\ | GBSP53.doc | Structural Repair of Concrete E 03/15/06 R 08/29/14
GBS\ | GBSP55.doc | Erection of Curved Steel Structures E 06/01/07
GBS\ | GBSPS6.doc | Setting Piles In Rock E 11/14/96 R 04/19/12
GBS\ | GBSPS7.doc | Temporary Mechanically Stabilized Earth Retaining Walls E 01/06/03 R 08/29/14
GBS\ | GBSPS59.doc | Diamond Grinding and Surface Testing Bridge Sections E 12/06/04 R 01/03/14
GBS\ | GBSP60.doc | Containment and Disposal of Non Lead Paint Cleaning Residues E 11/25/04 R 03/06/09
GBS\ | GBSP61.doc | Slipform Parapet E 06/01/07 R 08/17/12
GBS\ | GBSP62.doc | Concrete Deck Beams E 06/13/08 R 10/09/08
GBS\ | GBSP64.doc | Segmental Concrete Block Wall E 01/07/99 R 10/30/12
GBS\ | GBSP65.doc | Precast Modular Retaining Wall E 03/19/01 R 01/03/14
GBS\ | gbsp67.doc Structural Assessment Reports for Contractor's Means and Methods E 03/06/09
GBS\ | GBSP70.doc | Braced Excavation E 08/09/95 R 05/18/11
GBS\ | GBSP71.doc | Aggregate Column Ground Improvement E 01/15/09 R 10/15/11
GBS\ | GBSP72.doc | Bridge Deck Fly Ash or Ground Granulated Blast-Furnace Concrete Overlay E 01/18/11 R 10/15/11
GBS\ | GBSP73.doc | Cofferdams E10/15/11 R
GBS\ | GBSP74.doc | Permanent Steel Sheet Piling (LRFD) E 01/31/12 R 08/17/12
GBS\_| GBSP75.doc | Bond Breaker for Prestressed Concrete Bulb-T Beams E 04/19/12 R
GBS\ | GBSP76.doc | Granular Backfill for Structures E 04/19/12 R 10/30/12
GBS\ | GBSP77.doc | Weep Hole Drains for Abutments, Wingwalls, Retaining Walls and Culverts E 04/19/12 R 10/22/13
GBS\ | GBSP78.doc | Bridge Deck Construction E 10/22/13 R 04/18/14
GBS\ | GBSP80.doc | Fabric Reinforced Elastomeric E 08/29/14
GBS\ | index.doc GBSP Check Sheet E 11/07/14
Bridge and Roadway Maintenance Special Provisions
MNT1\ | ADJRCK.doc Adjust Rocker and Sole Plate E 01/23/95 R 01/01/07
MNTT\ | APPR SLAB REM&REPL doc Approach Slab Removal & Replacement E 12/28/01 R 01/01/07
MNT1\ | APSLRP.DOC Approach Slab Repair E 03/13/97 R 09/25/09
MNT1\ | Bmstri.doc Beam Straightening E 12/06/94 R 01/01/07
MNTN\ | Br-Dk-Conc-Sealer.doc Bridge Deck Concrete Sealer E 06/17/10 R 07/01/12
MNTMN\ | Brapad.doc Bearing Pad Adjustment E 07/27/94 R 01/01/07
MNT1\ | Bridge Drain_Sys Repair.doc Bridge Drainage System Repairs E 11/16/10 R 09/15/11
MNT1\ | BRR.doc Bridge Rail Removal E 04/15/99 R 01/01/07
MNTN | Cieaning Drainage System.doc Cleaning Drainage Systemn E 06/21/04 R 08/30/10
MNT1\ | Concscar.doc Concrete Bridge Deck Scarification [W/New HMA E 11/22/02 R 01/01/07
Overlay W/O WMS]
MNTN | CWS.DOC Concrete Wearing Surface [Use on Slab Bridges - for E 06/23/94 R 01/01/07
PPC Dk Bms use GBSP34]
MNT1\ | Debris Removal.doc Debris Removal E 06/27/02
MNT1\ | dowelrp.doc Dowel Repair E 07/27/94 R 01/01/07
MNT1\ [ EPXINJ.DOC Epoxy Injection E 12/06/94 R 01/01/07
MNT1\ | Fldrex.doc Floor Drain Extension E 02/01/96 R 04/07/98
MNT1\ | Grade Shape Foreslope.doc Grading And Shaping Foreslopes E 04/01/08
MNT1\ | Groutrp.doc Grout Repair E 07/27/94 R 01/01/07
MNTN | HMArm1.doc Hot-Mix Asphalt Surface Removal Complete E 12/08/93 R 01/01/07
MNTNI\ | HMAm2.DOC Hot-Mix Asphalt Surface Removal [Use w/ PPC Deck | E 07/27/94 R 01/01/07
Beams]
MNT1N\ | HMArm3.doc Hot-Mix Asphalt Surface Removal (Deck) E 04/29/96 R 01/01/07
MNT1\ | HMArm4.doc Hot-Mix Asphalt Surface Removal [Use w/Deck Slab E 07/27/94 R 01/01/07
Repairs}]
MNTN\ | Jekerb.doc Jacking and Cribbing E 10/05/98 R 01/01/07
MNT1\ | JKRPBR.DOC Jack and Reposition Bearings E 12/15/93 R 07/15/96
MNTN\ | Keep Toll Open To Traffic.doc Keeping the Tollway Open to Traffic E 03/22/96 R 10/12/10
MNT1I\ | Keywyrp.doc Keyway Repair E 07/27/94 R 08/12/11
MNT1\ | NIGHT WZ LIGHT(D1).doc Nighttime Work Zone Lighting (D1) E 11/01/08 R 06/15/10
404 (IL D-1) Page 3 January 9, 2015
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Generated - 9/26/14 8:58 AM Revised — 1/09/15 20
Designer: CCDOTH FAP:
Contract No.: Section: 15-14136-90-RS
County: COOK
MNTN | Paint Warranty7.doc Warranty for Cleaning and Painting Steel Structures E 03/03/00 R 11/24/04
MNT1\ | PINLNK.DOC Pin and Link Replacement E 11/20/95 R 06/20/96
MNT1\ | PINRR.DOC Pin Replacement E 06/11/96 R 06/20/96
MNT1\ | plexdd.doc Plug Existing Deck Drains E 11/06/96 R 01/01/07
MNT1\ | PPROSH.DOC Permanent Protective Shield System E 10/03/96 R 06/27/08
MNT1\ | PrGrAng.doc Pressure Grouting Angles E 06/01/93 R 01/01/07
MNT\ | reancr.doc Re-Anchor Existing Expansion Joint Angles E 02/20/98
MNT1\ | REBAR.DOC Cleaning and Painting Exposed Rebar E 03/20/97 R 01/01/07
MNTTN\ | RECIBm.doc Removal of Existing Concrete |-Beam E 07/09/98 R 05/05/99
MNT1\ | REXPPCDB.doc Removal of Existing Precast Prestressed Concrete E 10/28/98 R 01/01/07
Deck Beams
MNTN\ | RREXRL.DOC Removing and Re-Erecting Existing Railing E 10/31/96 R 01/01/07
MNT1\ [ Scarify.doc Concrete Bridge Deck Scarification E 05/15/95 R 01/01/07
MNT1\ | SteelRem.doc Structural Steel Removal E 10/03/97 R 01/01/07
MNT1N\ | steelrep.doc Structural Steel Repair E 12/16/00 R 01/01/07
MNT1\ | STRBM.DOC Straighten Bent Members E 01/23/97 R 06/19/06
MNT1\ | StructRepConer(SP).doc Structural Repair Of Concrete (Special) E 04/02/07
MNT1I\ | Tmpsh1.doc Temporary Shoring & Cribbing [when req'd for E 06/16/92 R 03/11/03
damaged beam replacement; requires SE]
MNT1N\ | Tmpshia.doc Temporary Shoring & Cribbing [when "May be req'd"” for | E 06/16/92 R 04/22/03
or Day Labor beam replacement; No SE req'd]
MNT1\ | Tmpsh2.doc Temporary Shoring and Cribbing [for use w/longitudinal | E 07/27/94 R 03/11/03
i joint. closure on slab bridges]
MNT1I\ | TMPSH3.DOC “Temporary Shoring and Cribbing [Use during Pile E 07/16/92 R 03/11/03
Repair]
MNT1\ | TMPSH4.DOC Temporary Shoring and Cribbing [Use to support E 7/16/92 R 10/17/11
Beams over substructure repair]
MNT1\ | TMPSH5.DOC Temporary Shoring and Cribbing [Support Slab Bridge E 07/16/92 R 03/11/03
during Joint reconstruction]
MNT1\ | TMPSH6.DOC Temporary Shoring and Cribbing [support effected E 10/22/04 R 11/09/04
beam during beam end repairs]
MNTN [ TMPSLB.DOC Temporary Slab Support System [use with beam E 07/27/94 R 03/11/03
replacement]
MNTI\ | TMPSP1.DOC Temporary Support System [Use for Pin & Link E 11/20/95 R 04/04/97
Replacement]
MNTI\ | TMPSP2.DOC Temporary Support System [Use if Pins over RR] E 11/20/95 R 03/11/03
MNTN\ | Work_Zone Traff Ctri(D1-M).doc | Work Zone Traffic Control (D-1 Maintenance) E 05/30/96 R 06/15/10
MNT2\ | COARSE SAND Coarse Sand Placement E 02/07/07
PLACEMENT.doc
MNT2\ | GENERAL REQUIREMENTS General Requirements For Weed Control Spraying E 02/07/07
FOR WEED CONTROL
SPRAYING.doc
MNT2\ | MULCH PLACEMENT FOR Mulch Placement For Woody Plants E 02/07/07
WOODY PLANTS . doc
MNT2\ | Pruning-safety.doc Pruning For Safety And Equipment Clearance E 10/31/06
MNT2\ | SELECTIVE CLEARING.doc Selective Clearing E 02/08/07
MNT2\ | WEED CONTROL PRE- Weed Control, Pre-Emergent Granular Herbicide E 07/29/02 R 02/07/07
EMERGENT GRANULAR
HERBICIDE.doc ‘
MNT2\ | WEED CONTROL, NON- Weed Control, Non-Selective And Non-Residual E 02/07/07
SELECTIVE AND NON-
RESIDUAL.doc
MNT2\ | WEED CONTROL. TEASEL Weed Control, Teasel (Pound) E 02/07/07
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Contract No.: Section: 15-14136-90-RS
County: COOK
TRF\ | 7030001T.DOC Type lll Temporary Tape For Wet Conditions E 02/01/11
TRF\ | 8500002T.DOC Full-Actuated Controller And Cabinet (Special) | E 1/1/02 Rev 1/1/07
TRF\ | 8500003T.DOC Master Controller (Special) E 01/01/97 R 01/01/07
TRF\ | 8500004T.DOC Full-Actuated Controller (Special) E 9/26/95 Rev 1/1/07
TRF\ | 8500005T.DOC Modify Existing Type "D" Foundation E 01/01/97 R 01/01/07
TRF\ | 8500006T.DOC Rebuild Existing Handhole E 01/01/97 R 01/01/07
TRF\ | 85000077.DOC Rebuild Existing Handhole To Heavy-Duty Handhole E 01/01/97 R 01/01/07
TRF\ | 8500008T.DOC Relocate Existing Emergency Vehicle Priority System, Detector Unit | E 10/01/97 R 01/01/07
TRF\ | 8500009T.DOC Confirmation Beacon E 01/01/02 R 01/01/07
TRF\ | 8500010T.DOC Relocate Existing Emergency Vehicle Priority System, Phasing Unit | E 01/01/02 R 01/01/07
TRR\ | 85000117.DOC Detector Loop Replacement/ Installation On Resurfacing/Patching E 01/01/85 R 01/01/07
TRF\ | 8500012T.DOC Flashing Beacon Installation E 01/01/07
TRF\ | 8500014T.DOC Rr Full-Actuated Controller And Cabinet (Special) E 1/1/07
TRF\ | 8500015T.DOC Rr Full-Actuated Controller And Cabinet E 1/1/07
TRF\ | 2010001X.D0C Keeping The Expressway Open To Traffic E 03/22/96 R 02/13/14
TRF\ | 9010002X.DOC Failure To Open Traffic Lanes To Traffic E 03/22/96 R 02/09/05
TRF\ | 9010003X doc Traffic Control And Protection (Expressways) E 03/08/96 R 02/13/14
TRF\ | 2010004X.DOC Traffic Control Surveillance (Expressways) E 10/25/95 R 01/09/98
TRF\ | 9010005X.DOC Traffic Control Surveillance (Special) E 10/25/95 R 01/01/07
TRF\ | 9010006X.DOC Temporary Information Signing E 11/13/96 R 01/02/07
TRF\ | 9010009X.DOC Traffic Control For Work Zone Areas E 09/14/95 R 01/01/07
TRR\ | D1 TS Specs 2012.doc | Traffic Signal Specifications (Dist. 1) E 01/01/02 R 01/01/12
TRF\ | Hot Sprav Thermo.doc | 45 Mil Hot Spray Thermoplastic Pavement Marking E 02/28/94 R 12/18/12
TRF\ | Keep_ Arterials Open Keeping Arterial Roadways Open To Traffic E 01/22/03 R 01/01/07
fo_Traffic.doc
TRF\ | Sign Shop Drawing Sign Shop Drawing Submittal E 01/01/13
Submittal.doc

FOLLOWING ARE THE CURRENT BDE SPECIAL PROVISIONS ISSUED BY THE CENTRAL BUREAU OF DESIGN
AND ENVIRONMENT. PRELIMINARY AND FINAL SPECIAL PROVISIONS THAT ARE DISTRIBUTED FOR DISTRICT
OR OUTSIDE AGENGY REVIEW SHOULD INCLUDE A COPY OF EACH APPLICABLE BDE SPECIAL PROVISION.
FINAL SUBMITTAL TO THE CENTRAL OFFICE SHOULD ONLY INCLUDE THE BDE SPECIAL PROVISION CHECK
SHEET WITH THE APPLICABLE SPECIAL PROVISIONS CHECKED.

ZD&E\ [ 20338.doc | TRAINING SPECIAL PROVISIONS E 10/15/75

ZD&E\ | 3426l.doc | RAILROAD PROTECTIVE LIABILITY INSURANCE E 12/01/86_R 01/01/06

ZD&E\ | 5026l.doc | BUILDING REMOVAL - CASE | (NON-FRIABLE AND FRIABLE ASBESTOS | E 09/01/90 R 04/01/10

ABATEMENT)

ZD&E\ | 5048l.doc | BUILDING REMOVAL - CASE Il (NON-FRIABLE ASBESTOS ABATEMENT) [ E 09/01/90 R 04/01/10

ZD&E\ | 5049l.doc [ BUILDING REMOVAL - CASE Il (FRIABLE ASBESTOS ABATEMENT) E 09/01/90 R 04/01/10

ZD&E\ | 5053Ldoc | BUILDING REMOVAL - CASE IV (NO ASBESTOS) E 09/01/90 R 04/01/10

ZD&E\ | 80029.doc | DISADVANTAGED BUSINESS ENTERPRISE PARTICIPATION E 09/01/00 R 08/02/11

ZD&E\ | 80045.doc | MATERIAL TRANSFER DEVICE E 06/15/99 R 08/01/14

ZD&E\ | 80071.doc | WORKING DAYS E 01/01/02

ZD&E\ | 80099.doc | ACCESSIBLE PEDESTRIAN SIGNALS (APS) E 04/01/03 R 01/01/14

ZD&E\ | 80127.doc | STEEL COST ADJUSTMENT E 04/02/04 R 04/01/09

ZD&E\ | 80157.doc | RAILROAD PROTECTIVE LIABILITY INSURANCE (5 AND 10) E_01/01/06

ZD&E\ | 80165.doc | MOISTURE CURED URETHANE PAINT SYSTEM E 11/01/06 R 01/01/10 .

ZD&E\ | 80173.doc | BITUMINOUS MATERIALS COST ADJUSTMENTS E 11/2/06 R 08/01/13

ZD&E\ | 80192.doc | AUTOMATED FLAGGER ASSISTANCE DEVICES E 01/01/08

ZD&E\ | 80198.doc | COMPLETION DATE (VIA CALENDAR DAYS) E 04/01/08

ZD&E\ | 80199.doc | COMPLETION DATE (VIA CALENDAR DAYS) PLUS WORKING DAYS E 04/01/08

ZD&E\ | 80229.doc | FUEL COST ADJUSTMENT E 04/01/09 R 07/01/09
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ZD&E\ | 80240.doc | ABOVE GRADE INLET PROTECTION E 07/01/09 R 01/01/12
ZD&E\ | 80241.doc | BRIDGE DEMOLITION DEBRIS E 07/01/09
ZD&E\ | 80246.doc | HOT-MIX ASPHALT - DENSITY TESTING OF LONGITUDINAL JOINTS E 01/01/10 R 04/01/2012
ZD&E\ | 80254.doc | PAVEMENT PATCHING . E 01/01/10
ZD&E\ | 80261.doc | CONSTRUCTION AIR QUALITY-DIESEL RETROFIT E 06/01/10 R 11/01/14
ZD&E\ | 80265.doc | FRICTION AGGREGATE E 01/01/11 R 11/01/14
ZD&E\ | 80274doc | AGGREGATE SUBGRADE IMPROVEMENT E 04/01/12 R 01/01/13
ZD&E\ | 80277.doc | Concrete Mix Design - Department Provided E 01/01/12 R 01/01/14
ZD&E\ | 80288.doc | WARM MIX ASPHALT E 01/01/12 R 11/01/14
ZD&E\ | 80289.doc | WET REFLECTIVE THERMOPLASTIC PAVEMENT MARKING E 01/01/12
ZD&E\ | 80293.doc Concrete Box Culverts with Skews > 30 Degrees and Design Fills < 5 Feet E 04/01/12 R 04/01/14
ZD&E\ | 80294.doc | CONCRETE BOX CULVERTS WITH SKEWS < 30 DEGREES E 04/01/12 R 04/01/14

REGARDLESS OF DESIGN FILL AND SKEWS > 30 DEGREES WITH
DESIGN FILLS > 5 FEET

ZD&E\ | 80298doc | PAVEMENT MARKING TAPE TYPE IV E 04/01/12

ZD&E\ | 80300.doc | PREFORMED PLASTIC PAVEMENT MARKING TYPE D - INLAID E 04/01/12

ZD&E\ | 80301.doc | TRACKING THE USE OF PESTICIDES E 08/01/12

ZD&E\ | 80302.doc | WEEKLY DBE TRUCKING REPORTS E 06/02/12

ZD&E\ | 80304.doc | GROOVING FOR RECESSED PAVEMENT MARKINGS E 11/01/12 R 08/01/14

ZD&E\ | 80306.doc | RECLAIMED ASPHALT PAVEMENT AND RECLAIMED ASPHALT E 11/01/12 R 04/01/14
SHINGLES

ZD&E | 80310.doc | COATED GALVANIZED STEEL CONDUIT E 01/01/13 R 01/01/15

ZD&E\ | 80311.doc | CONCRETE END SECTIONS FOR PIPE CULVERTS - | E01/01/13

ZD&E\ | 80315.doc | INSERTION LINING OF CULVERTS E 01/01/13 R 11/01/13

ZD&E\ | 80317.doc | SURFACE TESTING OF HOT-MIX ASPHALT OVERLAYS E 01/01/13

ZD&E\ | 80318.doc | TRAVERSABLE PIPE GRATE E 01/01/13 R 04/01/14

ZD&E\ | 80322.doc | HOT-MIX ASPHALT - MIXTURE DESIGN COMPOSITION AND E 11/01/13 R 11/01/14
VOLUMETRIC REQUIREMENTS

ZD&E\ | 80323.doc | HOT-MIX ASPHALT - MIXTURE DESIGN VERIFICATION AND E 11/01/13 R 11/01/14
PRODUCTION

ZD&E\ | 80324.doc | LFRD PIPE CULVERT BURIAL TABLES E 11/01/13 R 11/01/14

ZD&E\ | 80325.doc | LRFD PIPE CULVERT BURIAL TABLES E 11/01/13 R 11/01/14

ZD&E\ | 80327.doc | REINFORCEMENT BARS E 11/01/13

ZD&E\ | 80328doc | PROGRESS PAYMENTS E 11/02/13

ZD&E\ | 80329doc | GLARE SCREEN E 01/01/14

ZD&E\ | 80334.doc | CONCRETE GUTTER, CURB, MEDIAN, AND PAVED DITCH E 04/01/14 R 08/01/14

ZD&E\ | 80335.doc | CONTRACT CLAIMS E 04/01/14

ZD&E\ | 80336.doc | LONGITUDINAL JOINT AND CRACK PATCHING E 04/01/14

ZD&E\ | 80337.doc | PAVED SHOULDER REMOVAL E 04/01/14

ZD&E\ | 80338.doc | PORTLAND CEMENT CONCRETE PARTIAL DEPTH HOT-MIX ASPHALT E 04/01/14
PATCHING

ZD&E\ | 80340.doc | SPEED DISPLAY TRAILER E 04/02/14

ZD&E\ | 80343.doc | PRECAST CONCRETE HANDHOLE E 04/01/14

ZD&E\ | 80344.doc | RIGID METAL CONDUIT E 08/01/14

ZD&E\ | 80345doc | UNDERPASS LUMINAIRE E 08/01/14

ZD&E\ | 80346.doc | WATERWAY OBSTRUCTION WARNING LUMINAIRE E 08/01/14

ZD&E\ | 80347.doc | HOT-MIX ASPHALT - PAY FOR PERFORMANCE USING PERCENT E 11/01/14
WITHIN LIMITS-JOBSITE SAMPLING '

ZD&E\ | 80348.doc | HOT-MIX ASPHALT - PRIME COAT E 11/01/14

ZD&E\ | 80349.doc | PAVEMENT MARKING BLACKOUT TAPE E 11/01/14

ZD&E\ | 80350.doc | RETROREFLECTIVE SHEETING FOR HIGHWAY SIGNS E 11/01/14
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BY ORDER
BOARD OF COUNTY COMMISSIONERS
THE COUNTY OF COOK
SHANNON E. ANDREWS
CHIEF PROCUREMENT OFFICER
‘ JOHN J. YONAN, P.E.
SUPERINTENDENT OF DEPARTMENT OF TRANSPORTATION AND HIGHWAYS

DEFINITION OF TERMS

PLANS. The plans herein referred to are those prepared by the County Superintendent of Department of
Transportation and Highways. The plans which cover the proposed improvement are designated by the
section and route numbers inscribed herein and include all standard and special designs pertaining to the
proposed improvement.

SPECIFICATIONS. The specifications herein referred to are the Standard Specifications for Road and
Bridge Construction, Supplemental Specifications, the special provisions and all written agreements and
documents of any description pertaining to the method or manner of performing the work and the quantity
or quality of materials to be furnished under the contract. The Standard Specifications for Road and Bridge
Construction are those prepared by the Department of Transportation of the State of lllinois, adopted
January 1, 2012. The Supplemental Specifications are those prepared by the Department of Transportation
of the State of lllinois.

INTENT OF PLANS AND SPECIFICATIONS. The intent of those plans and specifications is to prescribe a
complete outline of the proposed improvement which the Contractor undertakes to construct in full
compliance with the contract. In case of discrepancy, plans shall govern over Standard and Supplemental
Specifications and Special Provisions shall govern over plans and specifications.

ABOUT REQUESTS FOR PLANS & PROPOSALS

The Specification can be downloaded at http://legacy.purchasing/public/index.php (follow online
instructions to register, if you have not already). When the plans are not included in the bid document on
the http site, you must also download the Plans (Drawings) at ftp://highwayftp.cookcountyil.gov (user
name: highwaypublic; password: ftpt3st!).

A compact disk containing the bid documents will be available at the Cook County Building, 118 North
Clark Street, Chicago, IL 60602 at Room 1018. One compact disk per company at no charge.
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INFORMATION for BIDDERS

1) If the prospective bidder is in doubt as to the meaning of any part of the plans, specifications of other
proposed contract documents, they may submit a written clarification to the Chief Procurement Officer
(CPO) for an interpretation thereof. The prospective bidder submitting the request will be responsible for
the prompt delivery to the Chief Procurement Officer. Any interpretation of the proposal documents will be
made by an addendum duly issued through the Cook County Purchasing website.

2) An estimate of quantities of work to be done and material to be furnished under the specifications will be
found in the Schedule of Prices. It is the result of calculations and is given as a basis for a comparison of
bids and award of a contract.

3) The bidder should include in the bid price in his bid for any taxes such as Occupational, Social Security,

Unemployment Compensation, etc., which he might be required to pay in connection with the construction

of the proposed improvement. The County of Cook will not reimburse the Contractor for the payment of any
such taxes. '

4) The Board of County Commissioners for the County of Cook reserves the right to reject any or all bids
and to waive technicalities of form. Bids may be rejected if current work being performed for the County of
Cook by the bidder has been unsatisfactory from the standpoint of workmanship or progress, or if the
contractor has been awarded work by others subsequent to the issuance of the bid, which may, in the
judgment of said Board of County Commissioners of Cook County endanger the prompt completion of the
proposed improvement.

5) The bidder shall include in his bid a Bid Guarantee in accordance with provisions contained in the
proposal form. The return of the bid guarantee will be in accordance with provisions contained in the bid
form.

6) The bidder who submits the bid shall furnish a satisfactory Surety Bond in the amount of one hundred
percent (100%) of the contract price within fourteen (14) days after receiving notice of acceptance. Such
acceptance being contingent upon the fulfillment of this requirement by said bidder. Failure on the part of
said bidder to so execute a Contract and Surety Bond shall be considered just cause for the forfeiture of the
bid guaranty as payment of liquidated damages sustained by the County of Cook as the result of such, and
the annulment of acceptance of the proposal.

7) If bidder is submitting a bid as a Joint Venture, bidder shall complete the County's Joint Venture Forms
and shall submit such Joint Venture Forms when the bid is submitted. Bidder is reminded that
compliance with the Assumed Business Name Act (805 ILCS 405/1 et seq.) is required of all Joint
Ventures.
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8) The following completed documents are to be submitted with1 original and 2 copies of the Bid:

Joint Venture Forms 1 original
Bituminous Materials Cost Adjustments (when applicable) 1 original
Economic Disclosure Statement and Execution Documents:
IDOT Certificate of Eligibility 1 copy
IDOT Affidavit of Availability 1 copy
MBE/WBE Utilization Plan 1 copy
Letter of Intent from MBE/WBE to Perform
as Subcontractor, Supplier and/or Consultant 1 copy
Petition for Reduction/Waiver of MBE/WBE Participation
Goals : 1 original
MBE/WBE Certification Letters (Current) 1 copy
Contractor Certifications 1 original
Economic and Other Required Disclosures 1 original
Lobby, Local Business Preference, ‘
Real Estate Ownership 1 original
Affidavit of Child Support Obligations 1 original
Disclosure of Ownership Interest Statement 1 original
Familial Relationship Disclosure Provision 1 original
Certification Concerning Labor Standards
And Prevailing Wage Requirements 1 original
Subcontractors Certification Concerning Labor Standards
and Prevailing Wage Requirements 1 original
Execution Pages:
Sole Proprietor Signature Page 3 originals
Partnership and/or Joint Venture Signature Page 3 originals
Corporation Signature Page 3 originals
Bid Deposit Form 1 original
Proposal Bid Bond 1 original
Surety Statement of Qualifications 1 original

The following documents are to be submitted subsequent to notice of acceptance within
fourteen (14) calendar days:

Performance and Payment Bond 1 original

Certificates of Insurance evidencing:
Worker's Compensation and Employer’s Liability 1 original
Commercial General Liability 1 original
Commercial Automobile Liability 1 original
Excess Liability 1 original
Contractor's Pollution Liability 1 original (if required)
Railroad Protective Liability (when applicable) 1 original
Trust Agreement 1 original
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Please forward documents due within fourteen (14) days of notice of acceptance to:

Cook County Department of Transportation and Highways
Contract Documents

69 West Washington Street

Suite 2400

Chicago, IL 60602
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Definition of Terms, Information for Bidders

27

July 15,2014



28

SPECIAL PROVISION
FOR
BIDDING REQUIREMENTS AND CONDITIONS FOR CONTRACT PROPOSALS

Qualification of Bidders

The Awarding Authority for contract construction work is the County Board of a County. Each prospective bidder, in evidence of
competence, shall fumish the Awarding Authority a certified copy of a “Cerificate of Eligibility” issued by the Illinois Department
of Transportation, and Contractor's Statement of Experience and Financial Condition” with their bid. Each prospective bidder
shall furnish a sworn statement as to equipment owned and controlled, previous experience and construction work.

If the bidder to whom the award is made is a corporation organized under the laws of the State other than lllinois, the bidder shall
furnish the Awarding Authority a copy of the corporation’s Certificate of Authority to do business in the State of lllinois with the
bid.

The bidder must provide the Awarding Authority a sworn Affidavit of Availability showing all uncompleted contracts awarded to
them and all low bids pending award for Federal, State, County, Municipal and private work in the bid. The bidder should file two
(2) copies of same with IDOT's District office.

Interpretation of Quantities in the Bid Schedule

The quantities appearing in the bid schedule are approximate and are prepared for the comparison of bids. Payment to the
Contractor will be made only for the actual quantities of work performed and accepted or materials furnished according to the
contract. The scheduled quantities of work to be done and materials to be fumished may be increased, decreased, or omitted as
hereinafter provided.

Examination of Plans, Specifications, Special Provisions, and Site of Work

The bidder shall, before submitting a bid, carefully examine the provisions of the contract. The bidder shall inspect in detail the
site of the proposed work, investigate and become familiar with all the local conditions affecting the contract and fully acquaint
themselves with the detailed requirements of construction. Submission of a bid shall be a conclusive assurance and warranty
the bidder has made these examinations and the bidder understands all requirements for the performance of the work. If the
submitted bid is accepted, the bidder shall be responsible for all errors in the bid resulting from the bidder’s failure or neglect to
comply with these instructions. The Awarding Authority will, in no case, be responsible for any costs, expenses, losses, or
change in anticipated profits resulting from such failure or neglect of the bidder to make these examinations.

The bidder shall take no advantage of any error or omission in the bid documents and advertised contract. Any prospective
bidder who desires an explanation or interpretation of the plans, specification, or any of the contract documents shall request
such in writing from the Awarding Authority in sufficient time to allow a written reply by the Awarding Authority that can reach all
prospective bidders before the submission of their bids. Any reply given a prospective bidder conceming any of the contract
documents, plans, and specifications will be fumished to all prospective bidders in the form determined by the Awarding
Authority including, but not limited to, an addendum, if the information is deemed by the Awarding Authority to be necessary in
submitting bids or if the Awarding Authority concludes the information would aid competition. Oral explanations, interpretations,
or instructions given before the submission of bids unless at a prebid conference will not be binding on the Awarding Authority.

Changes in Improvement

The undersigned agrees that in case the Superintendent of Cook County Department of Transportation and Highways decides
either to extend or decrease the area of the proposed improvement or o do both or otherwise alter it by extras or deductions
including the elimination of any one or more of the quantities listed in the Schedule of Prices the undersigned will make such
change in the contract price by adding or subtracting there from as the case may be by applying the respective unit prices to the
quantities of the several items of work that may be involved by reason of such change.
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Preparation of the Bid

Bidders shall submit their bids on the form furnished by the Awarding Authority. The bid shall be executed properly, and bids
shall be made for all items indicated in the bid form, except when alternate bids are asked, a bid on more than one aiternate for
each item is not required, unless otherwise provided. The bidder shall indicate in figures, a unit price for each of the separate
items called for in the bid form; the bidder shall show the products of the respective quantities and unit prices in the column
provided for that purpose, and the gross sum shown in the place indicated in the bid form shall be the summation of said
products. All writing shall be with ink or typewriter, except the signature of the bidder which shall be written in ink.

Any erasures or alterations in the unit prices and/or in the products of the respective quantities and unit prices in the bid, must be
properly authenticated by the bidder by initialing in ink such erasures or alterations to avoid cause for rejection of the bid in
accordance with Title 44 lllinois Administrative Code Chapter IX Section 660.180.

if the bid is made by an individual, that individual's name and business address shall be shown. If made by

a firm or partnership, the name and business address of each member of the firm or partnership shall be shown. If made by a
corporation, the bid shall show the names, titles, and business addresses of the president, corporate secretary and treasurer.
The bid shall be signed by president or someone with authority to execute contracts and attest by the corporate secretary or
someone with authority to execute or attest to the execution of contracts.

Rejection of Bids

The Awarding Authority reserves the right to reject any bids for any of the conditions listed below:

a) More than one bid for same work from an individual, firm partnership, or corporation under the same name or different
names.

b) Evidence of collusion among bidders.

c¢) Unbalanced bids in which the bid prices for some items are, in the judgment of the Awarding Authority, out of proportion to
the bid prices for other items.

d) If the bid does not contain a unit price for each pay item listed except in the case of authorized alternate pay items or lump
sum pay items.

e) Ifthe bid form is other than that fumished by the Awarding Authority; or if the form is altered or any part thereof is detached.

f)  If there are omissions, erasures, alterations unauthorized additions, conditional or alternate bids, or irregularities of any kind
which may tend to make the bid incomplete, indefinite or ambiguous as to its meaning.

g) If the bidder adds any provisions reserving the right to accept or reject an award, or to enter into a contract pursuant to an
award.

h) If the proposal is not accompanied by the proper bid guaranty.

i)  If the bid is prepared with other than ink or typewriter, or otherwise fails to meet the requirement of the above “Preparation
of Proposal” section.

) Lack of Competency and adequate machinery, plant, and other equipment, as revealed by the financial statement and
experience questionnaires required in the prequalification procedures.

k)  Uncompleted work which, in the judgment of the Awarding Authority, might hinder or prevent the prompt completion of
additional work awarded.

)  False information provided on a bidder’s “Affidavit of Availability”.
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m) Failure to pay, or satisfactorily seftle, all bills due for labor and material on former contracts in force at the time of issuance
of bid forms.

n) Failure to comply with any prequalification regulations of the Department.
0) Default under previous contracts.

p) Unsatisfactory performance record as shown by past work for the Awarding Authority, judged from the standpoint of
workmanship and progress.

g) When the contractor is suspended from eligibility to bid at a public letting where the contract is awarded by, or requires
approval of, the Department.

r)  When any agent, servant, or employee of the prospective bidder currently serves as a member, employee, or agent of a
governmental body that is financially involved in the proposal work.

s) When any agent, servant, or employee of the perspective bidder has participated in the preparation of plans or
specifications for the proposed work.

Bid Guaranty

Each bid shall be accompanied by a bid bond on the Department form contained in the bid document, executed by a corporate
surety company satisfactory to the Awarding Authority, by a bank cashier's check or a properly certified check for not less than
five percent (5%) of the amount bid, or for the amount specified in the following schedule:

Amount Bid Proposal Guaranty
Up to $5,000 $150
$5,000 $10,000 $300
$10,000 150,000 $1,000
$50,000 $100,00 $3,000
$100,000 $150,000 $5,000
$150,000 $250,000 $7.500
$250,000 $500,000 $12,500
$500,000 $1,000,000 $25,000
$1,000,000 $1,500,000 $50,000
$1,500,000 $2,000,000 $75,000
$2,000,000 $3,000,000 $100,000
$3,000,000 $5,000,000 $150,000
$5,000,000 $7.500,000 $250,000
$7,500,000 $10,000,000 $400,000
$10,000,000 $15,000,000 $500,000
$15,000,000 $20,000,000 $600,000
$20,000,000 $25,000,000 $700,000
$25,000,000 $30,000,000 $800,000
$30,000,000 $35,000,000 $900,000
Over $35,000,000 $1,000,000

In the event that one proposal guaranty check is intended to cover two or more bids, the amount must

equal to the sum of the bid guaranties, which would be required for each individual proposal.

Bank cashier's checks or properly certified checks accompanying bids shall be made payable to the County
Treasurer, when a County is the Awarding Authority; or the City, Village, or Town Treasurer, when a city,
village or town is the Awarding Authority.
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The bid guaranty checks of all except the two (2) lowest responsible bidders will be returned promptly after
the bids have been checked, tabulated, and the relation of the bids established. Bid guaranty checks of the
two lowest responsible bidders will be returned as soon as the contract and contract bond of the successful
bidder have been properly executed and approved. Bid bonds will not be returned.

After a period of three (3) working days has elapsed after the date of opening proposals, the Awarding
Authority may permit the two lowest bidders to substitute for the banks cashier's checks or certified checks
submitted with their bids as proposal guaranties, bid bonds on the Department forms executed by corporate
surety companies satisfactory to the Awarding Authority.

Delivery of Bids

If a special envelope is supplied by the Awarding Authority, each bid should be submitted in that envelope furnished by the
Awarding Authority and the blank spaces on the envelope shall be filled in correctly to clearly indicate its contents. When an
envelope other than the special one furnished by the Awarding Authority is used, it shall be marked to clearly indicate its
contents. When sent by mail, the sealed proposal shall be addressed to the Awarding Authority at the address and in care of the
official in whose office the bids are to be received. All bids shall be filed prior to the time and at the place specified

in the Notice to Bidders. Bids received after the time specified will be retumed to the bidder unopened.

Withdrawal of Bids
Bidder may withdraw their bid prior to bid opening.

Public Opening of Bids

Bids will be opened and read publicly at the time and place specified in the Notice to Bidders. Bidders, their authorized agents,
and other interested parties are invited to be present.

Consideration of Bids

After the bids are opened and read, they will be compared on the basis of the summation of the products of the quantities shown
in the bid schedule by the unit bid prices. In awarding contracts, the Awarding Authority will, in addition to considering the
amounts stated in the bids, take into consideration the responsibility of the various bidders as stated under “Rejection of Bids and
documents submitted in the bid and from other investigations which it may elect to make.

The right is reserved to reject any or all bids, to waive technicalities, or to advertise from new bids, if in the judgment of the
Awarding Authority, the best interests of the Awarding Authority will be promoted thereby.

Awarding of Contract

The award of contract will be made within 90 calendar days after the opening of bids to the lowest responsible and responsive
qualified bidder whose bids complies with all the requirements prescribed. The successful bidder will be notified that their bid has
been accepted, and subject to the following conditions, the bidder will be the Contractor. In addition, the contractor shall
provide all required insurance and bonding as specified within fourteen (14) calendar days from notice.

An approved contract executed by the Awarding Authority is required before the Awarding Authority is bound. An award may be
cancelled any time by the Awarding Authority prior to execution in order to protect the public interest and integrity of the bidding

process or for any other reason, if the judgment of the Awarding Authority and/or the best interests of the Awarding Authority will
be promoted thereby.

If a contract is not awarded within 90 days after the bid opening, bidders may file a written request with the Awarding Authority
for the withdrawal of their bid, or agree to maintain their bid price.
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Requirement of Contract Bond

The Contractor shall furnish the Awarding Authority a performance and payment bond with good and sufficient sureties in the full
amount of the contract within fourteen (14) calendar days as part of the requirement. The surety shall be acceptable to the

Awarding Authority, shall waive notice of any changes and extensions of time, and shall submit its bond on the form furnished by
the Awarding Authority.

Failure to,Execute Contract

If the contract is not executed by the Awarding Authority within 90 days from the bid opening, the bidder shall have the right to
withdraw their bid without penalty.

Failure of the successful bidder to provide all required insurance and bonding within fourteen (14) days after the award
notification shall be just cause for the cancellation of the award and the forfeiture of the bid guaranty which shall become the
property of the Awarding Authority, not as penalty, but in liquidation of damages sustained. Award may then be made to the next

lowest responsible bidder, or the work may be advertised again and constructed under contract, or otherwise, as the Awarding
Authority may decide.

002 (IL-CC) Page 5 January 15, 2013
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SPECIAL PROVISION
FOR
PRE-BID MEETING

Prospective bidders are advised that Pre-Bid Meeting will be held:

Date: Tuesday, July 7, 2015

Time: 11am.

Place: Cook County Department of Transportation and Highways
69 W. Washington Street

Suite 2260
Chicago, IL 60602

003 Page 1
Pre-Bid Meeting
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January 15, 2013
1 Page(s) Total
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SPECIAL PROVISION
FOR
WAGES OF EMPLOYEES ON PUBLIC WORKS

1. Prevailing Wages. All wages paid by the contractor and each subcontractor shall be in
compliance with The Prevailing Wage Act (820 ILCS 130), as amended, except where a prevailing
wage violates a federal law, order, or ruling, the rate conforming to the federal law, order, or ruling
shall govern. The lllinois Department of Labor publishes the prevailing wage rates on its website at
www.state il.us/agency/idol/rates rates.htm. If the Ilinois Department of Labor revises the
prevailing wage rates, the revised prevailing wage rates on the lllinois Department of Labor's
website shall apply to this contract and the contractor will not be allowed additional compensation
on account of said revisions. The contractor shall review the wage rates applicable to the work of
the contract at regular intervals in order to ensure the timely payment of current wage rates. The
contractor agrees that no additional notice is required. The contractor shall be responsible to notify
each subcontractor of the wage rate set forth in this contract and any revisions thereto.

2. Payroll Records. The contractor and each subcontractor shall make and keep, for a period of not
less than five years from the date of the last payment on a contract or subcontract, records of all
laborers, mechanics, and other workers employed by them on the project; the records shall include
information required by 820 ILCS 13/5 for each worker. Upon seven (7) business days’ notice, the
contractor and each subcontractor shall make available for inspection and copying at a location
within this State during reasonable hours, the payroll records to the public body in charge of the
project, its officers and agents, the Director of Labor and his deputies and agents, and to federal,
State, or local law enforcement agencies and prosecutors.

3. Submission of Payroll Records. The contractor and each subcontractor shall, no later than the
15t day of each calendar month, file a certified payroll for the immediately preceding month with
public body in charge of the project, except that the full social security number and home address
shall not be included on weekly transmittals. Instead the payrolls shall include an identification
number for each employee (E.g., the last four digits of the employee’s social security). The certified
payroll shall consist of a complete copy of the payroll records except starting and ending times of
work each day may be omitted.

The certified payroll shall be accompanied by a statement signed by the contractor or
subcontractor or an officer, employee, or agent of the contractor or subcontractor which avers that:
(i) he or she has examined the certified payroll records required to be submitted by the Act and
such records are true and accurate; (i) the hourly rate paid to each worker is not less than the
general prevailing rate of hourly wages required: and (iii) the contractor or subcontractor is aware
that filing a certified payroll that he or she knows to be false is a Class A misdemeanor.

All certified payroll records required to be submitted pertaining to Cook County Department of
Transportation and Highway contracts should be submitted to the following address:

Chief Engineer - Construction Bureau

Cook County Department of Transportation and Highways
69 West Washington Street — 23 Floor

Chicago, IL 60602

004 (IL-CC) December 26, 2013
Wages of Employees on Public Works 1 2 Pages Total
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Employees Interviews. The contractor and each subcontractor shall permit histher employees to
be interviewed on the job, during working hours, by compliance investigators of the Department of
Labor.

December 26, 2013
mployees on Public Works 2 2 Pages Total
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Cook County Prevailing Wage for June 2015

(See explanation of column headings at bottom of wages)

Trade Name
Trng

ASBESTOS ABT-GEN
0.500
ASBESTOS ABT-MEC
0.720

BOILERMAKER
0.400

BRICK MASON
1.030
CARPENTER
0.630

CEMENT MASON
0.450
CERAMIC TILE FNSHER
0.710

COMM. ELECT.
0.700

ELECTRIC PWR EQMT OP
0.460

ELECTRIC PWR GRNDMAN
0.360

ELECTRIC PWR LINEMAN
0.460

ELECTRICIAN

0.750

ELEVATOR CONSTRUCTOR
0.600

FENCE ERECTOR
0.300

GLAZIER

0.940

HT/FROST INSULATOR
0.720

IRON WORKER

0.350

LABORER

0.500

LATHER

0.630

MACHINIST

0.000

MARBLE FINISHERS
0.600

MARBLE MASON

0.760

MATERIAL TESTER I
0.500

MATERIALS TESTER II
0.500

MILLWRIGHT

0.630

OPERATING ENGINEER
1.250

OPERATING ENGINEER
1.250

OPERATING ENGINEER
1.250

OPERATING ENGINEER
1.250

OPERATING ENGINEER
1.250

OPERATING ENGINEER
1.250

OPERATING ENGINEER
1.250

OPERATING ENGINEER
1.250

OPERATING ENGINEER
1.250

BLD
BLD
ALL
ALL
BLD
BLD
ALL
ALL
ALL
ALL
BLD
ALL
BLD
BLD
ALL
ALL
ALL
BLD
ALL
BLD
ALL
ALL
ALL
BLD
BLD
BLD
BLD
BLD
BLD
BLD
FLT
FLT

N Ry s W N

RG TYP C Base

FRMAN M-F>8

38.
35.
45.
42.
43.
43.
35.

39

46.
35.
46.
44.
50.
35.
40.
48.

43

38.
43.
44.
31.
41.
28.
33.
43.
47.

45

43.
.500
50.

41

48

50.

52

50.

200
100
650
580
350
100
810

.000

100
960
100
000
800
840
000
450

.000

000
350
350
400
780
000
000
350
100

.800

250

850

.100

100

.450

950

38.
37.
49.
46.
45.
45.

41.
51.
51.
51.
47.
57.
37.
41.
50.
45.
38.
45.
.850
32.

46

45.

45.
51.
51.
51.
51.
51.
51.
51.
52.
52.

700
600
760
840
350
100

.000

800
100
100
100
000
150
840
500
950
000
750
350

970
960

.000
.000

350
100
100
100
100
100
100
100
450
450

P N N N O L T = T e S R R R R R i SR A L
o o O O o0 o0 o O ;O e o o o oe;e e e o u o eoe @ o u o e o0 o0 o unou © u o

OSA OSH

T N T T N S T S R N L T A e e B B B e
o 00O O o o o O o oW ;o ouemu o ;oo ;o Lo o 9 »ue v o e ;e e oun © v

NN NN N DN DN DY NN YN P NN DN NN N P NN
c O O O O 0O 0 O 0 o o0 o0 o © o o o0 o © o o © o 0o 0o o o o0 o o o © o o

H/W Pensn Vac
13.78 10.12 0.000
11.17 10.76 0.000
6.970 17.81 0.000
9.850 13.60 0.000
13.29 13.75 0.000
12.70 13.24 0.000
10.55 8.440 0.000
8.420 11.98 1.100
10.76 14.87 0.000
8.390 11.60 0.000
10.76 14.87 0.000
13.33 14.77 0.000
13.57 14.21 4.060
13.01 11.51 0.000
12.49 15.99 0.000
11.47 12.16 0.000
13.45 20.65 0.000
13.78 10.12 0.000
13.29 13.75 0.000
6.760 8.950 1.850
9.850 13.10 0.000
9.850 13.42 0.000
13.78 10.12 0.000
13.78 10.12 0.000
13.29 13.75 0.000
17.10 11.80 1.900
17.10 11.80 1.900
17.10 11.80 1.900
17.10 11.80 1.900
17.10 11.80 1.900
17.10 11.80 1.900
17.10 11.80 1.800
16.60 11.05 1.900
16.60 11.05 1.900
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OPERATING ENGINEER FLT 3
1.250

OPERATING ENGINEER FLT 4
1.250

OPERATING ENGINEER FLT 5
1.250

OPERATING ENGINEER FLT 6
1.250 s
OPERATING ENGINEER HWY 1
1.250

OPERATING ENGINEER HWY 2
1.250

OPERATING ENGINEER HWY 3
1.250

OPERATING ENGINEER HWY 4
1.250

OPERATING ENGINEER HWY 5
1.250

OPERATING ENGINEER HWY 6
1.250

OPERATING ENGINEER HWY 7
1.250

ORNAMNTL IRON WORKER ALL
0.650

PAINTER ALL
0.770

PAINTER SIGNS BLD
0.000

PILEDRIVER ALL
0.630 .

PIPEFITTER BLD
1.780

PLASTERER BLD
0.650

PLUMBER BLD
0.880

ROOFER BLD
0.530

SHEETMETAL WORKER BLD
0.6590

SIGN HANGER BLD
0.000

SPRINKLER FITTER BLD
0.550

STEEL ERECTOR ALL
0.350

STONE MASON BLD
1.030

SURVEY—WORKER -> NOT IN
12.97 9.930 0.000 0.500
TERRAZZO FINISHER BLD
0.620

TERRAZZO MASON BLD
0.820

TILE MASON BLD
0.920

TRAFFIC SAFETY WRKR HWY
0.500

TRUCK DRIVER E- ALL 1
0.150

TRUCK DRIVER E ALL 2
0.150

TRUCK DRIVER E ALL 3
0.150

TRUCK DRIVER E ALL 4
0.150

TRUCK DRIVER W ALL 1
0.000

TRUCK DRIVER W ALL 2
0.000

TRUCK DRIVER W ALL 3
0.000

TRUCK DRIVER W ALL 4
0.000

TUCKPOINTER BLD
0.650

Legend: RG (Region)

TYP
C (Class)

Base (Base Wage Rate)

FRMAN (Foreman

Rate)

45.

37

53.
35.
45.

44
42
41

40.
48.
46.
43.

40

33.
43.
46.
42.
46.

40
41

31.
49.

42

42.

350

.700

950
000
300

.750
.700
.300

100
300
300
900

.750

920
350
000
250
650

.100
.530

310
200

.070

580

EFFECT

37

40.
42.

32

33.

34

34.
34.

32
32

33.

42

.040

880
840

.750

850

.100

300
500

.550
.700
32.

900
100

.800

52.
52.

52

35.
49.
49.
49.
49.
49.
49.
49.
46.
45.
38.
45.
49.
44,
48.
43.
44.
33.
51.
44.
46.

43.
46.

34

34.

34

34.
34.
33.
33.
33.
33.
43.

450
450

.450

000
300
300
300
300
300
300
300
400
500
090
350
000
790
650
100
850
810
200
070
840

.000

880
840

.350

500

.500

500
500
100
100
100
100
800
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ALL

(Trade Type - All,Highway,Building, Floating,0il & Chip,Rivers)
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. . . . . . .

.

37.000

[ e R S T R R e = e

5
5
5
5
5
5
5
5
5
5
5
.0
5
5
5
5
5
5
5
5
5
5
0
5

R T R e T o S e e R R el A~ T e e
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.5
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16.60
16.60
16.60
16.60
17.10
17.10
17.10
17.10
17.10
17.10
17.10
13.36
10.75
2.600
13.29
9.000
11.40
13.18
8.280
10.48
4.850
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11.75
2.0 13.45
2.0 9.850
37.750
2.0 10.55
2.0 10.55
0 10.55
6.550
8.150
8.150
.150
.150
.500
.500
.500

.500

o (e} o o [} (o) o o o o
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.180
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11.05
11.05
11.05
11.05
11.80
11.80
11.80
11.80
11.80
11.80
11.80
17.24
11.10
2.710
13.75
15.85
12.19
11.46
10.54
20.06
3.280
9.650
19.59
13.60
1.5
10.32
11.63
10.42
6.450
8.500
.500
.500
.500
.350
.350

1= -y i~y (e o] Q0 @

.350
4.350
12.66
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.900
.900
.900
.900
.900
.900
.900
.900
.900
.900
.900
.000
.000
.000
.000
.000
.000
.000
.000
.000
.000
.000
.000
.000
.5 2.
.000
.000
.000
.000
.000
.000
.000
.000
.000
.000
.000
.000
.000
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Cook County Prevailing Wage for June 2015

M-F>8 (OT reguired for any hour greater than 8 worked each day, Mon through Fri.
OSA (Overtime (OT) is reguired for every hour worked on Saturday)

OSH (Overtime is required for every hour worked on Sunday and Holidays)

H/W (Health & Welfare Insurance)

Pensn (Pension)

Vac (Vacation)

Trng (Training)

Explanations

COOK COUNTY

The following list is considered as those days for which holiday rates
of wages for work performed apply: New Years Day, Memorial Day,

Fourth of July, Labor Day, Thanksgiving Day, Christmas Day and
Veterans Day in some classifications/counties. Generally, any of
these holidays which fall on a Sunday is celebrated on the following
Monday. This then makes work performed on that Monday payable at the
appropriate overtime rate for holiday pay. Common practice in a given
local may alter certain days of celebration. If in doubt, please
check with IDOL.

TRUCK DRIVERS (WEST) - That part of the county West of Barrington
Road.

EXPLANATION OF CLASSES

ASBESTOS - GENERAL - removal of asbestos material/mold and hazardous
materials from any place in a building, including mechanical systems
where those mechanical systems are to be removed. This includes the
removal of asbestos materials/mold and hazardous materials from
ductwork or pipes in a building when the building is to be demolished
at the time or at some close future date.

ASBESTOS - MECHANICAL - removal of asbestos material from mechanical
systems, such as pipes, ' ducts, and boilers, where the mechanical
systems are to remain.

CERAMIC TILE FINISHER

The grouting, cleaning, and polishing of all classes of tile, whether
for interior or exterior purposes, all burned, glazed or unglazed
products; all composition materials, granite tiles, warning detectable
tiles, cement tiles, epoxy composite materials, pavers, glass,

mosaics, fiberglass, and all substitute materials, for tile made in
tile-like units; all mixtures in tile like form of cement, metals, and
other materials that are for and intended for use as a finished floor
surface, stair treads, promenade roofs, walks, walls, ceilings,
swimming pools, and all other places where tile is to form a finished
interior or exterior. The mixing of all setting mortars including but
not limited to thin-set mortars, epoxies, wall mud, and any other

sand and cement mixtures or adhesives when used in the preparation,
installation, repair, or maintenance of tile and/or similar materials.
The handling and unloading of all sand, cement, lime, tile,

fixtures, equipment, adhesives, or any other materials to be used in
the preparation, installation, repair, or maintenance of tile and/or
similar materials. Ceramic Tile Finishers shall fill all joints and
voids regardless of method on all tile work, particularly and
especially after installation of said tile work. Application of any
and all protective coverings to all types of tile installations
including, but not be limited to, all socap compounds, paper products,
tapes, and all polyethylene coverings, plywood, masonite, cardboard,
and any new type of products that may be used to protect tile
installations, Blastrac equipment, and all floor scarifying equipment
used in preparing floors to receive tile. The clean up and removal of
all waste and materials. All demolition of existing tile floors and
walls to be re-tiled.

COMMUNICATIONS ELECTRICIAN

Installation, operation, inspection, maintenance, repair and service
of radio, television, recording, voice sound vision production and
reproduction, telephone and telephone interconnect, facsimile, data
apparatus, coaxial, fibre optic and wireless equipment, appliances and
systems used for the transmission and reception of signals of any
nature, business, domestic, commercial, education, entertainment, and
residential purposes, including but not limited to, communication and
telephone, electronic and sound equipment, fibre optic and data

http://www.illinois.gov/idol/Laws-Rules/fCONMED/rates/2015/june/CO0OK9999.htm[6/22/2015 4:04:43 PM]
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communication systems, and the performance of any task directly
related to such installation or service whether at new or existing
sites, such tasks to include the placing of wire and cable and
electrical power conduit or other raceway work within the equipment
room and pulling wire and/or cable through conduit and the
installation of any incidental conduit, such that the employees
covered hereby can complete any job in full.

MARBLE FINISHER

Loading and unloading trucks, distribution of all materials (all
stone, sand, etc.), stocking of floors with material, performing all
rigging for heavy work, the handling of all material that may be
needed for the installation of such materials, building of
scaffolding, polishing if needed, patching, waxing of material if
damaged, pointing up, caulking, grouting and cleaning of marble,
holding water on diamond or Carborundum blade or saw for setters
cutting, use of tub saw or any other saw needed for preparation of
material, drilling of holes for wires that anchor material set by
setters, mixing up of molding plaster for installation of material,
mixing up thin set for the installation of material, mixing up of sand
to cement for the installation of material and such other work as may
be required in helping a Marble Setter in the handling of all

material in the erection or installation of interior marble, slate,
travertine, art marble, serpentine, alberene stone, blue stone,

granite and other stones (meaning as to stone any foreign or domestic
materials as are specified and used in building interiors and
exteriors and customarily known as stone in the trade), carrara,
sanionyx, vitrolite and similar opaque glass and the laying of all
marble tile, terrazzo tile, slate tile and precast tile, steps, risers
treads, base, or any other materials that may be used as substitutes
for any of the aforementioned materials and which are used on interior
and exterior which are installed in a similar manner.

MATERTIAL TESTER I: Hand coring and drilling for testing of materials;
field inspection of uncured concrete and asphalt.

MATERIAL TESTER II: Field inspection of welds, structural steel,
fireproofing, masonry, soil, facade, reinforcing steel, formwork,
cured concrete, and concrete and asphalt batch plants; adjusting
proportions of bituminous mixtures.

OPERATING ENGINEER - BUILDING

Class 1. Asphalt Plant; Asphalt Spreader; Autograde; Backhoes with
Caisson Attachment; Batch Plant; Benoto (requires Two Engineers);
Boiler and Throttle Valve; Caisson Rigs; Central Redi-Mix Plant;
Combination Back Hoe Front End-loader Machine; Compressor and Throttle
Valve; Concrete Breaker (Truck Mounted); Concrete Conveyor; Concrete
Conveyor (Truck Mounted); Concrete Paver Over 27E cu. ft; Concrete
Paver 27E cu. ft. and Under: Concrete Placer; Concrete Placing Boom;
Concrete Pump (Truck Mounted); Concrete Tower; Cranes, All; Cranes,
Hammerhead; Cranes, (GCI and similar Type):; Creter Crane; Spider
Crane; Crusher, Stone, etc.; Derricks, All; Derricks, Traveling;
Formless Curb and Gutter Machine; Grader, Elevating; Grouting
Machines; Heavy Duty Self-Propelled Transporter or Prime Mover;
Highlift Shovels or Front Endloader 2-1/4 yd. and over; Hoists,
Elevators, outside type rack and pinion and similar machines; Hoists,
One, Two and Three Drum; Hoists, Two Tugger One Floor; Hydraulic
Backhoes; Hydraulic Boom Trucks; Hydro Vac (and similar equipment);
Locomotives, All; Motor Patrol; Lubrication Technician; Manipulators;
Pile Drivers and Skid Rig; Post Hole Digger; Pre-Stress Machine; Pump
Cretes Dual Ram; Pump Cretes: Squeeze Cretes-Screw Type Pumps; Gypsum
Bulker and Pump; Raised and Blind Hole Drill; Roto Mill Grinder;
Scoops - Tractor Drawn; Slip-Form Paver; Straddle Buggies; Operation
of Tie Back Machine; Tournapull; Tractor with Boom and Side Boom;
Trenching Machines.

Class 2. Boilers; Broom, All Power Propelled; Bulldozers; Concrete
Mixer (Two Bag and Over); Conveyor, Portable; Forklift Trucks;
Highlift Shovels or Front Endloaders under 2-1/4 yd.; Hoists,
Automatic; Hoists, Inside Elevators; Hoists, Sewer Dragging Machine;
Hoists, Tugger Single Drum; Laser Screed; Rock Drill (Self-Propelled):;
Rock Drill (Truck Mounted); Rollers, All; Steam Generators; Tractors,
All; Tractor Drawn Vibratory Roller; Winch Trucks with "A" Frame.

Class 3. Air Compressor; Combination Small Equipment Operator;
Generators; Heaters, Mechanical; Hoists, Inside Elevators (remodeling
or renovation work); Hydraulic Power Units (Pile -Driving, Extracting,
and Drilling); Pumps, over 3" (1 to 3 not to exceed a total of 300
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ft.); Low Boys; Pumps, Well Points; Welding Machines (2 through 5);
Winches, 4 Small Electric Drill Winches. 40
Class 4. Bobcats and/or other Skid Steer Loaders; Oilers; and Brick

Forklift. '

Class 5. Assistant Craft Foreman.
Class 6. Gradall.

Class 7. Mechanics; Welders.

OPERATING ENGINEERS - HIGHWAY CONSTRUCTION

Class 1. Asphalt Plant; Asphalt Heater and Planer Combination; Asphalt
Heater Scarfire; Asphalt Spreader; Autograder/GOMACO or other similar
type machines: ABG Paver; Backhoes with Caisson Attachment; Ballast
Regulator; Belt Loader; Caisson Rigs; Car Dumper; Central Redi-Mix
Plant; Combination Backhoe Front Endloader Machine, (1 cu. yd. Backhoe
Bucket or over or with attachments); Concrete Breaker (Truck

Mounted); Concrete Conveyor; Concrete Paver over 27E cu. ft.; Concrete
Placer; Concrete Tube Float; Cranes, all attachments; Cranes, Tower
Cranes of all types: Creter Crane: Spider Crane; Crusher, Stone, etc.;
Derricks, All; Derrick Boats; Derricks, Traveling; Dredges;

Elevators, Outside type Rack & Pinion and Similar Machines; Formless
Curb and Gutter Machine; Grader, Elevating; Grader, Motor Grader,
Motor Patrol, Auto Patrol, Form Grader, Pull Grader, Subgrader; Guard
Rail Post Driver Truck Mounted; Hoists, One, Two and Three Drum; Heavy
Duty Self-Propelled Transporter or Prime Mover; Hydraulic Backhoes;
Backhoes with shear attachments up to 40' of boom reach; Lubrication
Technician; Manipulators; Mucking Machine; Pile Drivers and Skid Rig;
Pre-Stress Machine; Pump Cretes Dual Ram; Rock Drill - Crawler or Skid
Rig; Rock Drill - Truck Mounted; Rock/Track Tamper; Roto Mill

Grinder; Slip-Form Paver; Snow Melters; Soil Test Drill Rig (Truck
Mounted); Straddle Buggies; Hydraulic Telescoping Form (Tunnel);
Operation of Tieback Machine; Tractor Drawn Belt Loader; Tractor
Drawn Belt Loader (with attached pusher - two engineers); Tractor with
Boom; Tractaire with Attachments; Traffic Barrier Transfer Machine;
Trenching; Truck Mounted Concrete Pump with Boom; Raised or Blind Hole
Drills (Tunnel Shaft); Underground Boring and/or Mining Machines 5

ft. in diameter and over tunnel, etc; Underground Boring and/or Mining
Machines under 5 ft. in diameter; Wheel Excavator; Widener (APSCO).

Class 2. Batch Plant; Bituminous Mixer; Boiler and Throttle Valve;
Bulldozers; Car Loader Trailing Conveyors; Combination Backhoe Front
Endloader Machine (Less than 1 cu. yd. Backhoe Bucket or over or with
attachments); Compressor and Throttle Valve; Compressor, Common
Receiver (3); Concrete Breaker or Hydro Hammer; Concrete Grinding
Machine; Concrete Mixer or Paver 7S Series to and including 27 cu.
ft.; Concrete Spreader; Concrete Curing Machine, Burlap Machine,
Belting Machine and Sealing Machine; Concrete Wheel Saw; Conveyor Muck
Cars (Haglund or Similar Type); Drills, All; Finishing Machine -
Concrete; Highlift Shovels or Front Endloader; Hoist - Sewer Dragging
Machine; Hydraulic Boom Trucks (All Attachments); Hydro-Blaster; Hydro
Excavating (excluding hose work); Laser Screed; All Locomotives,
Dinky; Off-Road Hauling Units (including articulating) Non
Self-Loading Ejection Dump; Pump Cretes: Squeeze Cretes - Screw Type
Pumps, Gypsum Bulker and Pump; Roller, Asphalt; Rotary Snow Plows;
Rototiller, Seaman, etc., self-propelled; Self-Propelled Compactor;
Spreader - Chip - Stone, etc.; Scraper - Single/Twin Engine/Push and
Pull; Scraper - Prime Mover in Tandem (Regardless of Size); Tractors
pulling attachments, Sheeps Foot, Disc, Compactor, etc.; Tug Boats.

Class 3. Boilers; Brooms, All Power Propelled; Cement Supply Tender;
Compressor, Common Receiver (2); Concrete Mixer (Two Bag and Over);
Conveyor, Portable; Farm-Type Tractors Used for Mowing, Seeding, etc.;
Forklift Trucks; Grouting Machine; Hoists, Automatic; Hoists, All
Elevators; Hoists, Tugger Single Drum; Jeep Diggers; Low Boys; Pipe
Jacking Machines; Post-Hole Digger; Power Saw, Concrete Power Driven;
Pug Mills; Rollers, other than Asphalt; Seed and Straw Blower; Steam
Generators; Stump Machine; Winch Trucks with "A" Frame; Work Boats;
Tamper-Form-Motor Driven.

Class 4. Air Compressor; Combination - Small Equipment Operator;
Directional Boring Machine; Generators; Heaters, Mechanical; Hydraulic
Power Unit (Pile Driving, Extracting, or Drilling); Light Plants, All
(1 through 5); Pumps, over 3" (1 to 3 not to exceed a total of 300
ft.); Pumps, Well Points; Vacuum Trucks (excluding hose work); Welding
Machines (2 through 5); Winches, 4 Small Electric Drill Winches.
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Class 5. SkidSteer Loader (all); Brick Forklifts; Oilers.
Class 6. Field Mechanics and Field Welders

Class 7. Dowell Machine with Air Compressor; Gradall and machines of
like nature.

OPERATING ENGINEER - FLOATING

Class 1. Craft Foreman; Master Mechanic; Diver/Wet Tender; Engineer;
Engineer (Hydraulic Dredge).

Class 2. Crane/Backhoe Operator; Boat Operator with towing
endorsement; Mechanic/Welder; Assistant Engineer (Hydraulic Dredge);
Leverman (Hydraulic Dredge); Diver Tender.

Class 3. Deck Equipment Operator, Machineryman, Maintenance of Crane
(over 50 ton capacity) or Backhoe (115,000 1lbs. or more); Tug/Launch
Operator; Loader/Dozer and like equipment on Barge, Breakwater Wall,

Slip/Dock, or Scow, Deck Machinery, etc.

Class 4. Deck Equipment Operator, Machineryman/Fireman (4 Equipment
Units or More); Off Road Trucks; Deck Hand, Tug Engineer, Crane
Maintenance (50 Ton Capacity and Under) or Backhoe Weighing (115,000
pounds or less); Assistant Tug Operator.

Class 5. Friction or Lattice Boom Cranes.
Class 6. ROV Pilot, ROV Tender

SURVEY WORKER - Operated survey equipment including data collectors,
G.P.S. and robotic instruments, as well as conventional levels and
transits.

TERRAZZO FINISHER

The. handling of sand, cement, marble chips, and all other materials
that may be used by the Mosaic Terrazzo Mechanic, and the mixing,
grinding, grouting, cleaning and sealing of all Marble, Mosaic, and
Terrazzo work, floors, base, stairs, and wainscoting by hand or
machine, and in addition, assisting and aiding Marble, Masonic, and
Terrazzo Mechanics.

TRAFFIC SAFETY

Work associated with barricades, horses and drums used to reduce lane
usage on highway work, the installation and removal of temporary lane
markings, and the installation and removal of temporary road signs.

TRUCK DRIVER - BUILDING, HEAVY AND HIGHWAY CONSTRUCTION - EAST & WEST

Class 1. Two or three Axle Trucks. A-frame Truck when used for
transportation purposes; Air Compressors and Welding Machines,
including those pulled by cars, pick-up trucks and tractors;
Ambulances; Batch Gate Lockers; Batch Hopperman; Car and Truck
Washers; Carry-alls; Fork Lifts and Hoisters; Helpers; Mechanics
Helpers and Greasers; 0il Distributors 2-man operation; Pavement
Breakers; Pole Trailer, up to 40 feet; Power Mower Tractors;
Self-propelled Chip Spreader; Skipman; Slurry Trucks, 2-man operation;
Slurry Truck Conveyor Operation, 2 or 3 man; Teamsters; Unskilled
Dumpman; and Truck Drivers hauling warning lights, barricades, and
portable toilets on the job site.

Class 2. Four axle trucks; Dump Crets and Adgetors under 7 yards;
Dumpsters, Track Trucks, Euclids, Hug Bottom Dump Turnapulls or
Turnatrailers when pulling other than self-loading equipment or
similar equipment under 16 cubic yards; Mixer Trucks under 7 yards;
Ready-mix Plant Hopper Operator, and Winch Trucks, 2 Axles.

Class 3. Five axle trucks; Dump Crets and Adgetors 7 yards and over;
Dumpsters, Track Trucks, Euclids, Hug Bottom Dump Turnatrailers or
turnapulls when pulling other than self-loading equipment or similar
equipment over 16 cubic yards; Explosives and/or Fission Material
Trucks; Mixer Trucks 7 yards or over; Mobile Cranes while in transit;
0il Distributors, l-man operation; Pole Trailer, over 40 feet; Pole
and Expandable Trailers hauling material over 50 feet long; Slurry
trucks, 1l-man operation; Winch trucks, 3 axles or more;
Mechanic--Truck Welder and Truck Painter.

Class 4. Six axle trucks; Dual-purpose vehicles, such as mounted
crane trucks with hoist and accessories; Foreman; Master Mechanic;
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Self-loading equipment like P.B. and trucks with scoops on the front.

Other Classifications of Work:

For definitions of classifications not otherwise set out, the
Department generally has on file such definitions which are
available. If a task to be performed is not subject to one of the
classifications of pay set out, the Department will wupon being

contacted state which neighboring county has such a classification and

provide such rate, such rate being deemed to exist by reference in
this document. If no neighboring county rate applies to the task,

the Department shall undertake a special determination, such special
determination being then deemed to have existed under this

determination. If a project requires these, or any classification not
listed, please contact IDOL at 217-782-1710 for wage rates or
clarifications.

LANDSCAPING

Landscaping work falls under the existing classifications for laborer,

operating engineer and truck driver. The work performed by
landscape plantsman and landscape laborer is covered by the existing

classification of laborer. The work performed by landscape operators

(regardless of equipment used or its size) is covered by the
classifications of operating engineer. The work performed by
landscape truck drivers (regardless of size of truck driven) is
covered by the classifications of truck driver.

MATERIAL TESTER & MATERIAL TESTER/INSPECTOR I AND II

Notwithstanding the difference in the classification title, the
classification entitled "Material Tester I" involves the same job
duties as the classification entitled "Material Tester/Inspector I".
Likewise, the classification entitled "Material Tester II" involves
the same job duties as the classification entitled "Material
Tester/Inspector II".
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SPECIAL PROVISION
FOR
ALTERNATE PROPOSAL

The Bidder certified that this bid and the unit prices shown on the schedule of prices are based on
performing the work in accordance with “An Act Regulating the Wages of Laborers, Mechanics and other
Workers employed under contracts for Public Works” enacted by the 62n¢ General Assembly and approved
June 26, 1941, as amended. Should said “Act” be declared inoperative, void or unconstitutional at any time,
either before or after the awarding of the contract for this project, the bidder agrees to perform the work at a
reduction of per cent, of the unit prices shown on the schedule of prices, it being expressly
understood and agreed that the within bid shall be and remain in full force and effect, regardless of whether
the said “Act’ is declared to be inoperative, void or unconstitutional. The contract for this project is to be
awarded on the bases of the unit prices shown on the schedule of prices, and the percentage reduction, if
any, act out in this alternative proposal, is to receive no consideration in the award of this contract.

Should the said “Act’ be declared inoperative, void or unconstitutional at any time after the awarding of said
contract, whether before, during or after the completion of the work, the said contract shall remain in full

force and effect, and shall be subject only to said reduction, if any, in the unit prices shown on the schedule
of prices.

NOTE: The Bidder shall insert in the first paragraph the percentage which he will reduce his unit
prices, if any, in the event the Act is declared inoperable, void or unconstitutional.

ORDINANCE

*kkkkkdkkk

BE IT ENACTED BY THE BOARD OF COMMISSIONERS OF THE COUNTY OF COOK, that the Chief
Procurement Officer of Cook County shall specify in the call for bids in any contract for public works that
such contractors bidding on public works contracts of the County of Cook shall conform to lllinois Compiled
Statutes, Chapter 30, Section 560/1 and following, which Act is entitled "An Act’ to give preference in the
construction of public works projects and improvements to citizens of the United States who have resided in
lllinois for one year". The Chief Procurement Officer of Cook County in awarding the contract shall cause
to be inserted in the contract a stipulation to the effect that the contractor shall conform to the above cited
llinois Statute.

005 (CC) Page 1 December 28, 2011
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SPECIAL PROVISION
FOR
RESPONSIBLE BIDDER REQUIREMENT

In accordance with the provisions of Section 30-22 (6) of the lllinois Procurement Code, the bidder certifies
that it is a participant, either as an individual or as part of a group program, in the approved apprenticeship
and training programs applicable to each type of work or craft that the bidder will perform with its own forces.
The bidder further certifies for work that will be performed by subcontract that each of its subcontractors
submitted for approved either (a) is, at the time of such bid, participating in an approved, applicable
apprenticeship and training program; or (b) will, prior to commencement of performance of work pursuant to this
centered, begin participation in an approved apprenticeship and training program applicable to the work of
the subcontract. The Department, at any time before or after award, may require the production of a copy of
each applicable Certificate of Registration issued by the United States Department of Labor evidencing
such participation by the contractor and any or all of its Subcontractors. Applicable apprenticeship and training
programs are those that have been approved and registered with the United Slates Department of Labor.
The bidder shall list in the space below, the official name of the program sponsor holding the Certificate of
Registration for all of the types of work or crafts in which the bidder is a participant and that will be
performed with the bidder's forces. Types of work or craft work that will be subcontracted shall be included
and listed as subcontract work. The list shall also indicate any type of work or craft job category that does not
have an applicable apprenticeship or training program. The bidder is responsible for making a complete

report and shall make certain that each type of work or craft job category that will be utilized on the project
is accounted for and listed.

The requirements of this certification and disclosure are a material part of the contract, and the contractor
shall require this certification provision to be included in all approved subcontracts. In order to fulfill this
requirement, it shall not be necessary that an applicable program sponsor be currently taking or that it will take
applications for apprenticeship, training or employment during the performance of the work of this contract.

006 (IL) Page 1 December 28, 2011
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MINORITY AND WOMEN BUSINESS ENTERPRISES
COOK COUNTY ORDINANCE CHAPTER 34, DIVISION 8, SECTION 34-260 to SECTION 34-300

L POLICY AND GOALS

A It is the policy of the County of Cook to prevent discrimination in the award of or participation in
County contracts and to eliminate arbitrary barriers for participation, as both prime and sub-
contractors, in such contracts by local businesses certified as Minority Business Enterprises (MBE)
and Women owned Business Enterprises (WBE). In furtherance of this policy, the Cook County
Board of Commissioners has adopted a Minority and Women owned Business Enterprise
Ordinance (the "Ordinance") which establishes goals as outlined below:

Contract Type Goals
MBE WBE
Goods and Services 25% 10%
Construction 24% 10%
Professional Services 35% Overall
B. The County may set contract specific goals for each contract, based on the commodities or

services specified in this bid document. The MBE/WBE percentages required for this
contract are 0% MBE and 0% WBE. A Bid or Quotation shall be rejected if the County determines
that a Bid or Quotation fails to comply with this provision, including but not limited to, commitments
to achieve for this contract, the MBE/ WBE goals of the contract amount or to include a Petition for
Reduction/Waiver documenting why the goals are not attainable despite the contractor's Good
Faith Efforts. A Bid or Quotation may be rejected and a new Bid or Quotation may be solicited if
the public interest is served thereby. Unless otherwise specified in the Bid or Quotation
Documents, for purposes of this provision, the contract amount is the amount that has been
entered on the Proposal page of the Bid or Quotation Documents.

C. Except to the extent that a Bid or Quotation includes a Reduction/Waiver request, the contract
MBE and WBE participation goals may be achieved by the Bid or Quotation entities’ status as a
MBE or WBE; by entering into a joint venture with one or more MBEs and/or WBEs; by
subcontracting a portion of the work to one or more MBEs and WBEs; by establishing and carrying
out a mentor/protégé agreement; by the Indirect Participation of one or more MBEs and WBEs
used by the entity submitting a Bid or Quotation in other aspects of its business; or by any
combination of the foregoing so long as the Utilization Plan evidences a commitment to the MBE
and WBE contract goals set forth in (B) above.

D. The same Business Enterprise, whether as a contractor, subcontractor or supplier, cannot be
utilized as both a MBE and a WBE on the same contract.

E. To the extent that the Ordinance does not apply to this Bid or Quotation, unless specifically waived
in the Bid or Quotation Documents, this provision and the wording of the Ordinance shall apply. If
there is a conflict between this provision and the Ordinance or the wording of the Ordinance, the
Ordinance or its wording controls.

F. A Contractor’s failure to carry out its commitments in the course of the Contract's performance
shall constitute a material breach of the Contract and if such breach is not appropriately cured,
may result in the termination of the Contract or such remedy authorized by the Ordinance as the
County deems appropriate.
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MINORITY AND WOMEN BUSINESS ENTERPRISES
COOK COUNTY ORDINANCE CHAPTER 34, DIVISION 8, SECTION 34-260 to SECTION 34-300

. REQUIRED BID OR QUOTATION SUBMITTALS

To be considered responsive, a Bid or Quotation shali meet the MBE and WBE goals by submitting a
Utilization Plan with the Bid or Quotation, which shall be (1) supported by Letters of Intent from the MBEs
and WBEs together with the MBES/WBEs current Letters of Certification, and/or (2) include a written
Petition for Reduction/Waiver with the Bid or Quotation supported by documentation of Good Faith Efforts
to meet the goals. Failure to submit the documents set forth in (A)-and (B) of this Section Il in accordance
with these guidelines will cause the Bid or Quotation to be considered non-responsive and shall be cause to
reject the Bid or Quotation.

A. MBE/WBE Utilization Plan

Each Bid or Quotation shall include with the Bid or Quotation a complete Utilization Plan. The Utilization
Plan shall list the names, mail and email addresses, telephone number and contact persons of businesses
intended to be used as MBEs and WBEs on the Contract. If the entity submitting a Bid or Quotation, or any
of its subcontractors, suppliers or consultants, are certified MBEs or WBEs they shall be identified as an
MBE or WBE within the Utilization Plan.

1. Letter(s) of Intent

Except as set forth below, a Bid or Quotation shall include with its Utilization Plan, Letter(s) of Intent
executed by each MBE and WRBE included in the Utilization Plan and by the entity submitting the Bid or
Quotation, which sets forth that each MBE and WBE intends to perform as a subcontractor, supplier, joint
venture partner and/or consultant on the contract. The Letters of Intent must accurately detail the work to
be performed by the MBE or WBE firm and the agreed rates and/or prices to be paid. Failure to submit all
Letter(s) of Intent as required may result in the Contract Compliance Director’'s determination that a Bid or
Quotation is not responsive and shall be cause to reject the Bid or Quotation.

All commitments made by a Bid or Quotation in its Utilization Plan must conform to those included in the
submitted Letter(s) of Intent. The Contract Compliance Administrator reserves the right to request
supplemental information regarding the Letter(s) of Intent submitted with a Bid or Quotation and such
information shall be furnished. (Reference Economic Disclosure Section for a format sample of a Letter of
Intent)

2. Letter(s) of Certification

Only current Letters of Certification from one of the following entities may be accepted as certification of
MBE/WBE status:

e County of Cook

¢ City of Chicage (NOTE: firms certified by the City of Chicago in any area other than Construction
must complete and submit a Personal Net Worth/Size Standard Affidavit. This form can be
downloaded online at www.cookcountyil.gov/contractcompliance )

or any other governmental body or agency approved by the Contract Compliance Director as applying
certification standards substantially similar to those applied by the County of Cook may also be accepted.

The Contract Compliance Director retains the right to reject the certification of any MBE or WBE on the
ground that it does not meet the County's definition of a MBE or WBE.

MINORITY AND WOMEN BUSINESS ENTERPRISES
COOK COUNTY ORDINANCE CHAPTER 34, DIVISION 8, SECTION 34-260 to SECTION 34-300
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3. Joint Venture Affidavit

In the event a Bid or Quotation achieves MBE and/or WBE participation by entering into a Joint Venture, the
Bid or Quotation shall include the required Joint Venture Affidavit which can be downloaded online at
www.cookcountyil.gov/contractcompliance ). Such Joint Venture Affidavit shall be submitted with the Bid or
Quotation along with current Letter(s) of Certification.

B. Reduction/Waiver Petition

In the event a Bid or Quotation is unable to meet the applicable contract MBE and WBE participation goals,
the Bid or Quotation must include a Petition for Reduction/Waiver and submit the Petition with its Bid or
Quotation. The Petition for Reduction/Waiver shall be supported with evidence and sufficient documentation
to demonstrate the Bid's or Quotation’s Good Faith Efforts in attempting to achieve the applicable MBE and
WBE goals. Failure to submit a Petition for Reduction of Waiver as required may result in the Contract
Compliance Director’s determination that a Bid or Quotation is not responsive and shall be cause to reject
the Bid or Quotation.

il REDUCTION/WAIVER OF MBE/WBE GOALS

A. Granting a Reduction/Waiver Request.
1. The determination of the adequacy of the Good Faith Efforts to utilize MBEs and WBEs in a Bid or

Quotation will be evaluated on the basis of the actions in attempting to achieve MBE and WBE
participation goals set forth in the Bid or Quotation. Examples of actions constituting Good Faith
Efforts for a Bid or Quotation are set forth within the Ordinance and in the "Petition for
Reduction/Waiver of MBE/WBE Participation Goals” contained in the Bid or Quotation Documents.

2 The Contract Compliance Director may grant the Petition for Reduction/Waiver based upon the
following criteria: (a) sufficient qualified MBEs and WBEs capable of providing the goods or
services required by the contract are unavailable despite the good faith efforts of the contractor; (b)
the specifications and the reasonable and necessary requirements for performing the contract
make it impossible or economically infeasible to divide the contract into sufficiently small tasks or
quantities to enable the contractor to utilize MBEs and WBEs in accordance with the applicable
goals; (c) the price(s) required by any potential MBE or WBE is more that 10% above competitive
levels; and (d) any other factor determined to be relevant by the Contract Compliance Director.

B. Denying a Reduction/Waiver Request.
1. If the Contract Compliance Director determines that a Bid or Quotation has not demonstrated

adequate Good Faith Efforts to meet the applicable contract MBE and WBE goals, the Contract
Compliance Director may deny a Petition for Reduction/Waiver and declare the Bid or Quotation
non-responsive and recommend rejection of the Bid or Quotation.

2. Failure to undertake and/or to document adequate Good Faith Efforts shall be cause to deny a
Petition for Reduction/Waiver. Determination of the adequacy of a Bid's or Quotation’s Good Faith
Effort will be evaluated on the basis of the Bid's or Quotation’s actions as of the date of the Bid or
Quotation opening.
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MINORITY AND WOMEN BUSINESS ENTERPRISES
COOK COUNTY ORDINANCE CHAPTER 34, DIVISION 8, SECTION 34-260 to SECTION 34-300

Iv. CHANGES IN CONTRACTOR'S UTILIZATION PLAN

A. Contractor, during its performance of the Contract, may not change the MBE or WBE
commitments specified in its Utilization Plan, including but not limited to, terminating a MBE or
WBE contract, reducing the scope of the work o be performed by a MBE/WBE, or decreasing the
price to a MBE/WBE, except as otherwise provided by the Ordinance.

B. Where an enterprise under the Contact was previously considered to be a MBE or WBE but is
later found not to be, or work is found not to be creditable toward the MBE or WBE goals as stated
in the Utilization Plan, the Contractor shall seek to discharge the disqualified enterprise, upon
proper written notification to the Contract Compliance Administrator, and make every effort to
identify and engage a qualified MBE or WBE as its replacement. Failure to obtain a MBE or WBE
replacement within 30 working days of the Contract Compliance Administrator's written approval of
the removal of a MBE or WBE may result in the termination of the contract or the imposition of
such remedy authorized by the Ordinance, unless a written Petition for Reduction/Waiver is
granted to Contractor allowing Contractor to award the work to a non-MBE or WBE.

V. NON-COMPLIANCE

If the County determines that the Contractor has failed to comply with its contractual commitments or any
portion of the Ordinance or this provision, the Contract Compliance Administrator will notify the Contractor
of such noncompliance and may take any and all appropriate actions as set forth within the Ordinance.

VL. REPORTING/RECORD-KEEPING REQUIREMENTS
The Contractor is required to comply with the reporting and record-keeping requirements as set forth in the
Ordinance and as established by the Contract Compliance Administrator. Upon award of a Contract,

Contractor is responsible for acquiring all necessary County reporting and record-keeping forms which will
be made available in the Office of Contract Compliance.

Vil EQUAL EMPLOYMENT OPPORTUNITY

Compliance with MBE and WBE requirements will not diminish or suppiant Equal Employment Opportunity
and Civil Rights provisions as required by law as they relate to contractor and subcontractor obligations.

Any questions regarding this section should be directed to:

Office of Contract Compliance

118 North Clark Street, Room 1020
Chicago, lllinois 80602

(312) 603-5502
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Assist Agencies

ILLINOIS DEPARTMENT OF TRANSPORTATION
Bureau of Local Roads and Streets

201 West Center Court

Schaumburg, IL 60196

847-705-4795

847-705-4203 (Fax)

Moud.Ahmad@illinos.gov

Carnice Carey

Executive Director

Cosmopolitan Chamber of Commerce
30 E. Adams Street, Suite 1050
Chicago, IL 60603

312-786-0212

312-786-9079 (FAX)
ccarey@cosmochamber.com

Mr. Miguel Nogueras

Executive Director

Puerto Rican Chamber of Commerce
2450 West Division

Chicago, IL 60622

773-904-7996

773-583-3118 (FAX)

ILLINGIS ROAD BUILDERS
500 Park Boulevard

ltasca, IL 60143
630-773-1220
630-773-1231 (FAX)

Liz@irtba.org
Annette@irtba.org

TARGET GROUP, INC.

330 South Wells Street

Suite 400

Chicago, IL 60606
312-873-0200

312-873-0299 (FAX)
jwilliams@targetgroupinc.ocm
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Ms. Sheila Hill Morgan

Executive Director

CHICAGO MINORITY SUPPLIER DEVELOPMENT COUNCIL
(C.M.S.D.C)

105 West Adams

Chicago, IL 60603

312-755-8880

312-755-8890 (FAX)

shillmorgan@chicagomsde.org

Victor Davis

Contractor Development Program
CHICAGO URBAN LEAGUE

4510 South Michigan Avenue
Chicago, IL 60653

773-451-3559

773-285-7772 (FAX)
twatley@thechicagourbanleague .org

Ms. Beth Doria

FEDERATION of WOMEN CONTRACTORS
5650 South Archer Avenue

Chicago, IL 60638

312-360-1122

312-360-0239 (FAX)

fwechicago@aol.com

Ms. Joyce Shannahan

Director

INDUSTRIAL COUNCIL of NEARWEST
2023 West Carroll Avenue

Chicago, IL 60612

312-421-3941

312-421-1871 (FAX)
joyce@industrialcouncil.com

D. Lorenzo Padron

Director of Procurement

LATIN AMERICAN CHAMBER of COMMERCE
3512 West Fullerton Avenue

Chicago, IL 60647

773-252-5211

773-252-7065 (FAX)
randrade@latinamericanchamberofcommerce.com
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Mr. Frank Aguilar

President

LITTLE VILLAGE 26% STREET AREA CHAMBER OF COMMERCE
3610 West 26t Street

Chicago, IL 60623

773-521-5387

312-521-5387 (FAX)

senortamale@msn.com

Perry Gunn

Executive Director

NORTH RIVER COMMISSION/LADCOR
3403 West Lawrence — Suite 201
Chicago, IL 60625

773-478-0202

773-478-0282

Ms. Angela R. Johnson

National Director of International Trade Bureau
RAINBOW P.U.S.H.

930 East 50t Street

Chicago, IL 60615

773-373-3366

312-373-3571 (FAX)
mturner@rainbowpush.org

Ms. Patricia Showers

Executive Director

UPTOWN CENTER/HULL HOUSE
4520 North Beacon

Chicago, IL 60640

773-561-3500

312-561-3507 (FAX)
croeschley@hullhouse.org

Ms. Emilia DiMenco

Chief Operating Officer

WOMEN'S BUSINESS DEVELOPMENT CENTER
8 South Michigan

Suite 400

Chicago, IL 60604

312-853-3477

312-853-0145 (FAX)

edimenco@wbdc.org
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Sharah Garrett

American Council of Engineering Companies of Ilinois (ACEC lllinois)
5221 South 6% Street Road

Suite 120

Springfield, IL 62703

217-529-7430

sharah@acecil.org

Cook County Departments

Cook County Office of the Chief Procurement Officer
118 N. Clark-Street - Room 1018

Chicago, lliinois 60602

312-603-5370

Cook County Department of Transportation and Highways
Contract Documents Administrator

69 W. Washington Street — Suite 2400

Chicago, lllinois 60602

312-603-1830

Cook County Office of Contract Compliance
118 North Clark Street

10t Floor

Chicago, lllinois 60602

312-603-5502
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1)

2)

3)

4)

COOK COUNTY >3
DEPARTMENT OF TRANSPORTATION AND HIGHWAYS

SPECIAL PROVISION
FOR
SPECIFIC EQUAL EMPLOYMENT OPPORTUNITY RESPONSIBILITIES
NONFEDERAL-AID CONTRACTS

General

a) The requirements set forth herein shall constitute the specific affirmative action requirements under
this contract and supplement the non-discrimination requirements contained elsewhere in this
proposal.

b) The contractor will work with the Cook County Department of Transportation and Highways in
carrying out Equal Employment Opportunity (EEO) obligations and in their reviews of activities
under the contract.

c¢) The contractor, and all subcontractors holding subcontracts (not including material suppliers) of
$10,000.00 or more, will comply with the following minimum specific requirement activities of equal
employment opportunity the contractor will include these requirements in every subcontract of
$10,000.00 or more with such modification of language as is necessary to make them binding on
the subcontractor.

Equal Employment Opportunity Policy

The contractor will accept as operating policy the following statement which is designed to further the
provision of Equal Employment Opportunity to all persons, and to promote the full realization of equal
employment opportunity through a positive continuing program:

"It is the policy of this company to ensure that applicants are employed, and that employees are treated
during employment without regard to their race, religion, sex, color, national origin, age or disability.
Such action shall include: employment, upgrading, demotion, or transfer; recruitment or recruitment
advertising; layoff or termination; rates of pay or other forms of compensation; and selection for
training, including apprenticeship, preapprenticeship, and/or on-the-job training."

Equal Employment Opportunity Officer

The contractor will designate and make known to the Cook County Department of Transportation and
Highways contracting officers an EEO officer who will have the responsibility for and must be capable
of effectively administering and promoting an active contractor program of Equal Employment
Opportunity and who must be assigned adequate authority and responsibility to do so.

Dissemination of Policy

a) All members of the contractor's staff who are authorized to hire, supervise, promote and discharge
employees, or who recommend such action, or who are substantially involved in such action, will
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be made fully cognizant of, and will implement, the contractors EEO policy and contractual
responsibilities to provide Equal Employment Opportunity in each grade and classification of
employment, to ensure that the above agreement will be met, the following actions will be taken as
a minimum:

(1) periodic meetings of supervisory and personnel office employees will be conducted before
the start of work and then not less often than once every six months, at which time the
contractor's EEO policy and its implementation will be reviewed and explained. The
meetings will be conducted by the EEO officer.

(2) All new supervisory or personnel office employees will be given a thorough indoctrination
by the EEO officer, covering all major aspects of the contractor's EEO obligations within
thirty (30) days following their reporting for duty with the contractor. -

(3) All personnel who are engaged in direct recruitment for the project will be instructed by the
EEO officer in the contractor's procedures for locating and hiring minority and female
employees.

In order to make the contractor's EEO policy known to all employees, prospective employees and
potential sources of employees, ie., schools, employment agencies, labor unions (where
appropriate), college placement officers, etc., the contractor will take the following actions:

(1) Notices and posters setting forth the contractor's EEO policy will be placed in areas readily
accessible to employees, applicants for employment and potential employees.

(2) The contractor's EEO policy and the procedures to implement such policy will be brought
to the attention of employees by means of meetings, employee handbooks, or other
appropriate means.

5) Recruitment

a)

When advertising for employees, the contractor will include in all advertisements for employees the
notation: "an Equal Opportunity Employer”. All such advertisements will be published in
newspapers, or other publications, having a large circulation among minority groups in the area
from which the project work force would normally be derived.

The contractor will, unless precluded by a valid bargaining agreement, conduct systematic and
direct recruitment through public and private employee referral sources likely to yield qualified
minority and female applicants; including, but not limited to, state employment agencies, schools,
colleges and minority and female organizations. To meet this requirement, the contractor will
identify sources of potential minority and female employees, and establish with such identified
sources procedures whereby minority and female applications may be referred to the contractor for
employment consideration.

In the event the contractor has a valid bargaining agreement providing for exclusive hiring hall
referral, he is expected to observe the provisions of that agreement to the extend that the system
permits the contractor's compliance with eeo contract provisions.
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The contractor will encourage present employees to refer minority and female applicants for
employment by posting appropriate notices or bulletins in areas accessible to all such employees.
In addition, information and procedures with regard to referring minority and female applicants will
be discussed with employees.

Personnel Actions

Wages, working conditions, and employee benefits shall be established and administered, and
personnel actions of every type, including hiring, upgrading, promotion, transfer, demotion, layoff, and
terminations, will be taken without regard to race, color, religion, sex, national origin, age or disability.
The following procedures shall be followed:

a)

b)

The contractor will conduct periodic inspections of project sites to insure that working conditions
and employee facilities do not indicate discriminatory treatment of project site personnel.

The contractor will periodically evaluate the spread of wages paid within each classification to
determine any evidence of discriminatory wage practices.

The contractor will periodically review selected personnel actions in depth to determine whether
there is evidence of discrimination. Where evidence is found, the contractor will promptly take
corrective action. If the review indicates that the discrimination may extend beyond the actions
reviewed, such corrective action shall include all affected persons.

The contractor will promptly investigate all complaints of alleged discrimination made to the
contractor in connection with the obligations under this contract, will attempt to resolve such
complaints, and will take appropriate corrective action within a reasonable time. If the investigation
indicates that the discrimination may affect persons other than the complainant, such corrective
action shall include such other persons. Upon completion of each investigation, the contractor will
inform every complainant of all of the avenues of appeal.

Training and Promotion

a)

b)

The contractor will assist in locating, qualifying and increasing the skills of minority and female
employees and applicants for employment.

Consistent with the contractor's work force requirements and as permissible under federal and
state regulations, the contractor shall make full use of training programs, i.e., apprenticeship, and
on-the-job training programs for the geographical area of contract performance.

The contractor will advise employees and applicants for employment of available training programs
and entrance requirements for each.

The contractor will periodically review the training and promotion potential of minority and female
employees and will encourage eligible employees to apply for such training and promotion.
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Unions

If the contractor relies in whole or in part upon unions as a source of employees, the contractor will use
their best efforts to obtain the cooperation of such unions to increase opportunities form minorities and
females within the unions and to effect referrals by such unions of minority and female employees.
Actions by the contractor, either directly or through a contractor's association acting as agent, will
include the procedures set forth below:

e) The contractor will use best efforts to develop, in cooperation with the unions. Joint training
programs aimed toward qualifying more minority and female employees for membership in the
unions and increasing the skills of minority and female employees so that they may qualify for
higher paying employment.

f) The contractor will use best efforts to incorporate an EEQ clause into each union agreement to the
end that such union will be contractually bound to refer applicants without regard to their race,
color, religion, sex, national origin, age or disability.

g) The contractor is to obtain information as to the referral practices and policies of the labor union
except that to the extent such information is within the exclusive possession of the labor union and
such labor union refuses to furnish such information to the contractor, the contractor shall so certify
to the Cook County Department of Transportation and Highways and shall set forth what efforts
have been made to obtain such information.

h) In the event the union is unable to provide the contractor with a reasonable flow of minority and
female referrals within the time limit set forth in the collective bargaining agreement, the contractor
will, through independent recruitment efforts, fill the employment vacancies without regard to race,
color, religion, sex, national origin, age or disability; making full efforts to obtain qualified and/or
qualifiable minorities and females. (The U.S. Department of Labor has held that it shall be no
excuse that the union with which the contractor has a collective bargaining agreement providing for
exclusive referral failed to refer minorities or female employees). In the event the union referral
practice prevents the contractor from meeting the obligations pursuant to these special provisions,
such contractor shall immediately notify the Cook County Department of Transportation and
Highways.

Selection of subcontractors, procurement of materials and leasing of equipment

The contractor shall not discriminate on the grounds of race, color, religion, sex, national origin, age or
disability in the selection and retention of subcontractors, including procurement of materials and
leases of equipment.

a) The contractor shall notify all potential subcontractors and suppliers of histher EEO obligation
under this contract.

b) Minority and Women Owned Business Enterprises, shall have equal opportunity to compete for
and perform subcontracts which the contractor enters into pursuant to this contract. The contractor
will use best efforts to solicit bids from and to utilize MWBE subcontractors or subcontractors with
meaningful minority and female representation among their employees.
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¢) The contractor will use his/her best efforts to ensure subcontractor compliance with their EEO
obligations.

9) Records and reports

The contractor shall keep such records as necessary to document compliance with the EEO
requirements. Such records shall be retained for a period of three (3) years following completion of the
contract work and shall be available at reasonable times and places for inspection by authorized
representatives of the Cook County Department of Transportation and Highways.

a) The records kept by the contractor shall document the following:

(1) The number of minorities, non-minorities and females employed in each work classification
on the project.

(2) The progress and efforts being made in cooperation with unions, when applicable, to
increase employment opportunities for minorities and females;

(3) The progress and efforts being made in locating, hiring, training, qualifying, and upgrading
minority and female employees; and,

(4) The progress and efforts being made in securing the services of DBE subcontractors or
subcontractors with meaningful minority and female representation among their
employees.

b) The contractor will submit to the Cook County Department of Transportation and Highways a
monthly report every month for the duration of the project, indicating the number of minority, non-
minority and female employees currently engaged in each work classification required by contract
work and the number of hours worked. This information is to be reported on form SBE-956. If on-
the-job training is being required by special provision, the contractor will be required to collect and
report training data.

Notice of requirement for affirmative
Action to ensure equal employment
Opportunity (executive order 11246)

(1) The offeror's or bidder's attention is called to the "equal opportunity clause" and the
"standard federal equal employment opportunity construction contract specifications" set
forth herein.

(2) The goals and timetables for minority and female participation, expressed in percentage

terms for the contractor's aggregate workforce in each trade on all construction work in the
covered area, are as follows:

APPENDIX A
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The following goal for female utilization in each construction craft and trade shalt apply to all contractors
holding federal and federally assisted construction contracts and subcontracts in excess of $10,000.00.
The goal is applicable to the contractor's total on-site construction workforce, regardless of whether or not
part of that workforce is performing work on a federal, federally assisted or nonfederally related
construction contract or sub contract. Area covered (statewide) goals for women apply nationwide.

Goal Goal (Percentage)
Female Utilization 6.9

APPENDIX B

Until further notice, the following goals for minority utilization in each construction craft and trade shall apply
to all contractors holding federal or federally-assisted construction contracts and subcontracts in excess of
$10,000.00 to be performed in the respective geographical areas. The goals are applicable to the
contractor's total on-site construction workforce, regardless of whether or not part of that workforce is
performing work on a federal, federally-assisted or nonfederally related construction contract or
subcontract.

Economic area Goal (percent)
083 Chicago, IL

Smsa Counties:

1600 Chicago, IL. -

IL - Cook, DuPage, Kane,

Lake, Mchenry, Will 19.6

These goals are applicable to all the contractor's construction work (whether or not it is federal or federally
assisted) performed in the covered area. If the contractor performs construction work in a geographical
area located outside of the covered area, it shall apply the goals established for such geographical area
where the work is actually performed. With regard to this second area, the contractor also is subject to the
goals for both its federally involved and nonfederally involved construction. The contractor's compliance
with executive order and the regulations in 41 cfr part 60-4 shall be based on its implementation of the
equal opportunity clause, specific affirmative action obligations required by the provisions and
specifications set forth in its federally assisted contracts, and its efforts to meet the goals established for the
geographical area where the contract resulting from this solicitation is to be performed. The hours of
minority and female employment and training must be substantially uniform throughout the length of the
contract, and in each trade, and the contractor shall make a good faith effort to employ minorities and
women evenly on each of its projects. The transfer of minority of female employees or trainees from
contractor to contractor or from project to project for the sole purpose of meeting the contractor's goals shall
be a violation of the contract, the executive order and the regulations in 41 cfr part 60-4. Compliance with
the goals will be measured against the total work hours performed.

(3) As used in this notice, and in the contract resulting from this solicitation, the "covered area"
is the entire state of lllinois for the goal set forth in Appendix A and the county or counties
in which the work is located for the goals set forth in Appendix B.

Standard federal equal employment
Opportunity construction contract
Specifications (executive order 11246)
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As used in these specifications:

a) "covered area" means the geographical area described in the solicitation from which this contract
resulted;

b) "director" means director, office of federal contract compliance programs, united states department
of labor, or any person to whom the director delegates authority;

c) ‘"employer identification number" means the federal social security number used on the employer's
quarterly federal

Tax return, U.S. Treasury Department form 941.
d) "minority" includes:

i) Black (all persons having origins in any of the black African racial groups not of Hispanic
origins);

i)y Hispanic (all persons of Mexican, Puerto Rican, Cuban, central or south American or other
Spanish culture or origin, regardless of race);

iii) Asian and pacific islander (all persons having origins in any of the original peoples of the far
east, southeast Asia, the Indian subcontinent, or the pacific islands); and

iv) American Indian or Alaskan native (all persons having origins in any of the original peopies of
north America and maintaining identifiable tribal affiliations through membership and
participation or community identification). ~

Whenever the contractor, or any subcontractor at any tier, subcontracts a portion of the work involving
any construction trade, it shall physically include in each subcontract in excess of $10,000.00 the
provisions of these specifications and the notice which contains the applicable goals for minority and
female participation and which is set forth in the solicitations from which this contract resulted.

If the contractor is participating (pursuant to 41 cfr 60-4.5) in a hometown plan approved by the U. S.
Department of Labor in the covered area wither individually or through an association, its affirmative
action obligations on all work in the plan area (including goals and timetables) shall be in accordance
with that plan for those trades which have unions participating in the plan. Contractors must be able to
demonstrate their participation in and compliance with the provisions of any such hometown plan.
Each contractor or subcontractor participating in an approved plan is individually required to comply
with its obligations under the EEO clause, and to make a good faith effort to achieve each goal under
the plan in each trade in which it has employees. The overall good faith performance by other
contractors or subcontractors toward a goal in an approved plan does not excuse any covered
contractor's or subcontractor's failure to take good faith efforts to achieve the plan goals and
timetables.

The contractor shall implement the specific affirmative action standards provided in paragraphs 7a
through p of these specifications. The goals set forth in the solicitation from which this contract
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resulted are expressed as percentages of the total hours of employment and training of minority and
female utilization the contractor should reasonably be able to achieve in each construction trade in
which it has employees in the covered area. Covered construction contractors performing construction
work in geographical areas where they do not have a federal or federally assisted construction

Contract shall apply the minority and female goals established for the geographical area where the
work is being performed. Goals are published periodically in the federal register in notice form, and
such notices may be obtained from any office of federal contract compliance programs office or from
federal procurement contracting officers. The contractor is expected to make substantially uniform
progress toward its goals in each craft during the period specified.

5) Neither the provisions of any collective bargaining agreement, nor the failure by a union with whom the
contractor has a collective bargaining agreement, to refer either minorities or women shall excuse the
contractor's obligations under these specifications, executive order 11246, or the regulations
promulgated pursuant thereto.

6) In order for the nonworking training hours of apprentices and trainees to be counted in meeting the
goals, such apprentices and trainees must be employed by the contractor during the training period,
and the contractor must have made a commitment to employ the apprentices and trainees at the
completion of their training, subject to the availability of employment opportunities. Trainees must be
trained pursuant to training programs approved by the U.S. Department of Labor.

7) The contractor shall take specific affirmative actions to ensure equal employment opportunity. The
evaluation of the contractor's compliance with these specifications shall be based upon its effort to
achieve maximum results from its actions. The contractor shall document these efforts fully, and shall
implement affirmative action steps at least as extensive as the following:

a) Ensure and maintain a working environment free of harassment, intimidation, and coercion at all
sites, and in all facilities at which the contractor's employees are assigned to work. The contractor,
where possible, will assign two or more women to each construction project. The contractor shall
specifically ensure that all foremen, superintendents, and other on-site supervisory personnel are
aware of and carry out the contractor's obligation to maintain such a working environment, with
specific attention to minority or female individuals working at such sites or in such facilities.

b) Establish and maintain a current list of minority and female recruitment sources, provide written
notification to minority and female recruitment sources and to community organizations when the
contractor or its unions have employment opportunities available, and maintain a record of the
organizations' responses.

¢) Maintain a current file of the names, addresses and telephone numbers of each minority and
female off-the street applicant and minority or female referral from a union, a recruitment source or
community organization and of what action was taken with respect to each such individual. If such
individual was sent to the union hiring hall for referral and was not referred back to the contractor
by the union or, if referred, not employed by the contractor, this shall be documented in the file with
the reason therefore, along with whatever additional actions the contractor may have taken.

d) Provide immediate written notification to the director when the union or unions with which the
contractor has a collective bargaining agreement has not referred to the contractor a minority
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person or woman sent by the contractor, or when the contractor has other information that the
union referral process has impeded the contractor's efforts to meet its obligations.

e) Develop on-the-job training opportunities and/or participate in training programs for the area which
expressly include minorities and women, including upgrading programs and apprenticeship and
trainee programs relevant to the contractor's employment needs, especially those programs funded
or approved by the Department of Labor. The contractor shall provide notice of these programs to
the sources complied under 7b above.

f) Disseminate the contractor's eeo policy by providing notice of the policy to unions and training
programs and requesting their cooperation in assisting the contractor in meeting its eeo
obligations; by including it in any policy manual and collective bargaining agreement; by publicizing
it in the company newspaper, annual report, etc.; by specific review of the policy with all
management personnel and with all minority and female employees at least once a year; and by
posting the company eeo policy on bulletin boards accessible to all employees at each location
where construction work is performed.

g) Review, at least annually, the company's EEO policy and affirmative action obligations under these
specifications with all employees having any responsibility for hiring, assignment, layoff,
termination or other employment decisions including specific review of these items with onsite
supervisory personnel such as superintendents, general foremen, etc., prior to the initiation of
construction work at any job site. A written record shall be made and maintained identifying the
time and place of these meetings, persons attending, subject matter discussed, and disposition of
the subject matter.

h) Disseminate the contractor's EEO policy externally by including it in any advertising in the news
media, specifically including minority and female news media, and providing written notification to
and discussing the contractor's eeo policy with other contractors and subcontractors with whom the
contractor does or anticipates doing business.

i) Direct its recruitment efforts, both oral and written, to minority, female and community
organizations, to schools with minority and female students and to minority and female recruitment
and training organizations serving the contractor's recruitment area and employment needs. Not
later than one month prior to the date for the acceptance of applications for apprenticeship of other
training by any recruitment source, the contractor shall send written notifications such as the
above, describing the openings, screening procedures, and test to be used in the selection
process.

j) Encourage present minority and female employees to recruit other minority persons and women
and, where reasonable, provide after school, summer and vacation employment to minority and
female youth both on the site and in other areas of a contractor's workforce.

k) Validate all tests and other selection requirements here there is an obligation to do so under 41 cfr
part 60-3.

) Conduct, at least annually, an inventory and evaluation at least of all minority and female personnel
for promotional opportunities and encourage these employees to seek or to prepare for, through
appropriate training, etc., such opportunities.
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m) Ensure that seniority practices, job classifications, work assignments and other personnel
practices, do not have a discriminatory effect by continually monitoring all personnel and
employment related activities to ensure that the EEO policy and the contractor's obligations under
these specifications are being carried out.

n) Ensure that all facilities and company activities are nonsegregated except that separate or single-
user toilet and necessary changing facilities shall be provided to assure privacy between the sexes.

o) Document and maintain a record of all solicitations of offers for subcontracts from minority and
female construction contractors and suppliers, including circulation of solicitations to minority and
female contractor associations and other business associations.

p) Conduct a review, at least annually, of all supervisors' adherence to and performance under the
contractor's EEO policies and affirmative action obligations.

Contractors are encouraged to participate in voluntary associations which assist in fulfilling one or more
of their affirmative action obligations (7a through p). The efforts of a contractor association, joint
contractor-union, contractor-community , or other similar group of which the contractor is a member
and participant, may be asserted as fulfilling any one or more of its obligations under 7a through p of
these specifications provided that the contractor actively participates in the group, makes every effort to
assure that the group has a positive impact on the employment of minorities and women in the
industry, ensures that the concrete benefits of the program are reflected in the contractor's minority and
female workforce participation, make a good faith effort to meet its individual goals and timetables, and
can provide access to documentation which demonstrates the effectiveness of actions taken on behalf
of the contractor. The obligation to comply however is the contractor's and failure of such a group to
fulfill and obligation shall not be a defense for the contractor's noncompliance.

A single goal for minorities and a separate single goal for women have been established. The
contractor, however, is required to provide equal employment opportunity and to take affirmative action
for all minority groups, both male and female, and all women, both minority and non-minority.
Consequently, the contract may be in violation of the executive order if a particular group is employed
in a substantially disparate manner, (for example, even though the contractor has achieved its goal for
women generally, the contractor may be in violation of the executive order if a specified minority group
of women is underutilized).

10) The contractor shall not use the goals and timetables of affirmative action standards to discriminate

against any person because of race, color, religion, sex, or national origin.

11) The contractor shall not entér into any subcontract with any person or firm debarred from government

contracts pursuant to executive order 11246.

12) The contractor shall carry out such sanctions and penalties for violation of the specifications and of the

equal opportunity clause, including suspension, termination and cancellation of existing subcontracts,
as may be imposed or ordered pursuant to executive order 11246, as amended and its implementing
regulations, by the office of federal contract compliance programs. Any contractor who fails to carry out
sanctions and penalties shall be in violation of these specifications and executive order 11246, as
amended.
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13) The contractor, in fulfilling its obligations under these specifications, shall implement specific affirmative
action steps, at least as extensive as those standards prescribed in paragraph 7 of these
specifications, so as to achieve maximum results from its efforts to ensure equal employment
opportunity. If the contractor fails to comply with the requirements of the executive order, the

implementing regulations, or these specifications, the director shall proceed in accordance with 41 cfr
60-4.8.

14) The contractor shall designate a responsible official to monitor all employment related activity to ensure
that the company EEO policy is being out, to submit reports relating to provisions hereof as may be
required by the government and to keep records. Records shall at least include for each employee the
name, address, telephone numbers, construction assigned, social security number, race, sex, status
(e.g., mechanic, apprentice, trainee, helper, or laborer), dates of changes of status, hours worked per
week in the indicated trade, rate of pay, and locations at which the work was performed. Records shall
be maintained in an easily understandable and retrievable form; however, to the degree that existing
records satisfy this requirement, contractors shall not be required to maintain separate records.

15) Nothing herein provided shall be construed as a limitation upon the application of other laws which
establish standards of compliance or upon the application requirements for the hiring of local or other
area residents (e.g., those under the Public Works Employment Act of 1977 and the Community
Development Block Grant Program).
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SPECIAL PROVISION
FOR

INSURANCE REQUIREMENTS
TOWNSHIP, VILLAGE, CITY

Within fourteen (14) days of notification of award, the bidder shall, at its cost, procure
and maintain insurance with coverage in amounts not less than (i) governing law, (ii) as
specified herein, or (iii) as actually maintained by Contractor. The cost to the Contractor
for providing this insurance coverage shall be considered as included in the cost of the
contract.

Nothing contained in these insurance requirements is to be construed as limiting the
extent of the Contractor's responsibility for payment of damages resulting from its
operations under this Contract.

Contractor shall require all subcontractors to provide the insurance required in this
Agreement, or Contractor may provide said coverage for subcontractors. All
subcontractors are subject to the same insurance requirements as Contractor unless
specified otherwise.

The Cook County Department of Risk Management maintains the right to modify,
delete, alter or change these requirements.

The Contractor shall maintain insurance as set forth below.

A. Workers Compensation Insurance

In accordance with the Laws of the State of lllinois and including Employer’s
Liability Insurance with limits not less than the following:

The Workers Compensation policy shall also include the following provisions:

Bodily Injury by accident $1,000,000 each accident
Bodily Injury by Disease $1,000,000 policy limit
Bodily Injury by Disease $1,000,000 each employee -

B. Commercial General Liability Insurance

For bodily injury, personal injury and property damage on an occurrence form
(ISO Form CG 0001 or equivalent) with limits not less than the following:

Each Occurrence $1,000,000
General Aggregate per Project $2,000,000
Products — Completed Operations Aggregate $2,000,000
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i) All Premises and Operations.
ii) Explosion, collapse and underground damage.

iii) Contractual liability for the obligations assumed in the Indemnification and
Hold Harmless agreement.

iv) Contractor’s Protective coverage for independent contractors and
subcontractors employed by Contractor.

Such policy must contain (i) ISO Additional Insured Endorsements CG 2010 and
CG 2037 or equivalent, and (ii) severability of interest/separation of insured
clause. The products and completed operations coverage (including ISO
Endorsement CG 2037 or equivalent) must be maintained for a period of two
years after final acceptance of the Project.

C. Commercial Automobile Liability Insurance

For bodily injury and property damage arising from the ownership, maintenance
or use of owned, hired and non-owned vehicles (ISO Form CA 00 01 or
equivalent) with a limit no less than $1,000,000 per accident.

D. Umbrella/Excess Liability

Such policy shall be excess over Commercial General Liability, Automobile
Liability, and Employer’s Liability with limits not less than the following amounts:

Each Occurrence: $5,000,000
General Aggregate per Project: $5,000,000

Additional Insured

The required insurance policies, with the exception of Workers Compensation,
must name Cook County, its officials and employees and Lemont Township,
their officials and employees as additional insured, with respect to operations
performed. The Commercial General Liability policy shall specifically include ISO
Additional Insured Endorsements CG 2010 and CG 2037 or equivalent.
Contractor’s insurance shall be primary and non-contributory with any insurance or
self-insurance maintained by such additional insured. Any insurance or self-
insurance maintained by additional insured shall be excess of the Contractor’s
insurance and shall not contribute with it.

No other form will be accepted without prior approval of the Cook County
Department of Transportation and Highways. All liability policies shall entirely
delete ISO endorsements CG21 39 10 93 or similar endorsement or policy
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provision which limit contractual liability.

As part of the provisions and requirement for this project, other entities may
be required to be added as an “additional insured” on the liability insurance of
the Contractor. The Contractor shall assure these entities are included as
additional insured.

Waiver of Subrogation Endorsements

All insurance policies must contain a Waiver of Subrogation Endorsement in favor
of Cook County and additional insured.

Qualification of Insurers

All insurers must possess an A.M. Best rating of A- VIl or better and be authorized
to do business in lllinois. The insurance limits required herein may be satisfied by a
combination of primary, umbrella and/or excess liability insurance policies.
Companies with ratings lower than (A-) or VII will be acceptable only upon
written consent of Superintendent of Transportation and Highways. Upon
written request from the Superintendent of Transportation and Highways,
Contractor must supply certified copies of the required insurance policies within
ten (10) days.

Certificates of Insurance

Within fourteen (14) days of notification of award, the Contractor must provide
properly completed certificates of insurance on Acord forms which evidence the
required insurance. The certificates must specifically list each of the required
additional insured and specify that Waiver of Subrogation Endorsements apply.
The certificates must be accompanied by the required Commercial General Liability
ISO Additional Insured Endorsements CG 2010 and CG 2037 (or equivalent).

The receipt of any certificate of insurance does not constitute agreement by the
County that the insurance requirements have been fully met or that the
insurance policies indicated on the certificate of insurance are in compliance
with the insurance required above. Coverage shall be in companies subject to
approval of the County.

In no event shall any failure of the County to receive certificates of insurance
required hereof or to demand receipt of such Certificates of Insurance be
construed as a waiver of Contractor's obligations to gbtain insurance pursuant to
these insurance requirements. The certificates shall also include the following:
The coverage and limits conform to the minimum required by Article 107.27 of
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the lllinois Department of Transportation Standard Specifications for Road and
Bridge Construction.

Notice of Cancellation or Non-Renewal

Contractor shall provide the Superintendent of Highways and Transportation
with thirty (30) days advance written notice in the event any required insurance
will be cancelled, materially reduced or non-renewed. Contractor shall secure
replacement coverage to comply with the stated insurance requirements and

provide new certificates of insurance to the Superintendent of Transportation
and Highways.

In the event the insurance is cancelled before the completion of the project, the
County shall reserve its rights under the contract, including but not limited to its
rights under Article 108.07 of the Standard Specifications For Road and Bridge
Construction, to order the job shut down until the Contractor obtains the
required insurance in the amounts stated herein or, the County may obtain the
coverage required and then shall deduct the appropriate premium cost from the

monies due the Contractor.

Property Insurance

Contractor is responsible for all loss or damage to personal property (including
materials, equipment, tools and supplies) owned, rented or used by Contractor.
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AcondS

CERTIFICATE OF LIABILITY INSURANCE

DATE (MMDDIYYYY)
7/29/20

REPRESENTATIVE OR PRODUCER, AND THE CERTIFICATE HOLDER.

THIS CERTIFICATE I$ ISSUED AS A MATTER OF INFORMATION ONLY AND CONFERS NO RIGHTS UPON THE CERTIFICATE HOLDER, THIS
CERTIFICATE DOES NOT AFFIRMATIVELY OR NEGATIVELY AMEND, EXTEND OR ALTER THE COVERAGE AFFORDED BY THE POLICIES
BELOW. THIS CERTIFICATE OF INSURANCE DOES NOT CONSTITUTE A CONTRACT BETWEEN THE ISSUING INSURER(S), AUTHORIZE

cartificate holder in lleu of such endorsement(s).

IMPORTANT: If the certificate hoider is an ADDITIONAL INSURED, the policy(ies) must e endorssd. If SUBROGATION IS WAIVED, subject to
the terms and conditions of the policy, certain policlas may require an endorsement. A statement on this cortificate does not confer rights to the

PRODUCER NEEEE *'_1isa Sizemore, CISR,
Columbian Agency PHONE ™
1005 Laraway Road EMAIL . )
New Lenox IL. 60451 | ADDRESS:|sizemore@columbianagency.com
_INSURER({S) AFFORDING GOVERAGE NAIC #

INSURER A ; blic In ¥y : 4147
INSURED _ KFIVE-1 insurer B :National Fire & Marine 19410
K-Five Construction Corporation | INSURER ¢ :Catlin Specialty Ins Co 150989
13769 Main Street  wsurer o Charter Oak Fire Insurance Co
Lemont IL 60439 S

INSURERE 3

INSURER F : i

REVISION NUMBER:

COVERAGES CERTIFICATE NUMBER: 530056448 ,
- THIS IS TO CERTIFY THAT THE POLICIES OF INSURANCE LISTED BELOW HAVE BEEN ISSUED TO THE INSURED NAMED ABOVE FOR THE POLICY PERIOD

INDICATED, NOTWITHSTANDING ANY REQUIREMENT, TERM OR CONDITION OF ANY CONTRACT OR OTHER DOCUMENT WITH RESPECT TO WHICH THIS
CERTIFICATE MAY BE ISSUED OR MAY PERTAIN, THE INSURANCE AFFORDED BY THE POLICIES DESCRIBED HEREIN IS SUBJECT TO ALL THE TERMS,
EXCLUSIONS AND CONDITIONS OF SUCH POLICIES, LIMITS SHOWN MAY HAVE BEEN REDUCED BY PAID CLAIMS.

INSR IC
i IYPE OF INSURANCE INSR WD poucy e | (BhYn |GaiBBY WY LS
A _EE_NERAL LABILITY Y |Y |AS0G05441 2/28/2015 2/28/2098 | EACH OCCURRENCE $1,000,000
X | COMMERCIAL GENERAL LIABILITY | PREMISES (Ea occurrence) | $300,000
CLAIMS-MADE IE OCCUR MED EXP {Any 0@ persen) | $40,000
X | XCU Included PERSONAL & ADVINJURY _| $1,000,000
X | Contraciual Liab GENERAL AGGREGATE $2,000,000
GENL AGGREGATE LIMIT APPLIES PER: PRODUCTS - COMPIOP AGG | 52,000,000
poucy (X 158 [ oc $
; COMBTNELSTRETE TIMT
A" | AutomoeiLE LiagrITY Y ¥ |AsCA05441 2026215 | 212812016 | (g sogvent " 1 s1.000,000
X | any auTO BODILY INJURY (Per person) | &
[T | ALL OWNED SCHEDLL| E
|| avios ATSS EED :oon.v ;NJ\:?A‘;'TW accident}| &
X_| MrED AUTOS Autos "= et acaont i
. : Hired Physical Damage | $130,000 ACY
B X [umerectarns  [X T occur 42.UMO-301093 2128/2016 | 2/268/2016 | EACH OCCURRENCE. $25,000,000
EXCESSLIAB CLAIMS-MADE ' AGGREGATE 525,000,000
X _| RETENTION $10,000 . *FOLLOWS FORM" $
A | WORKERS COMPENSATION : TATO: oI
oYy on Y  |ABDWOS441 226/2016 | 21282018 [X | RESIRIGE] |
ANY PROPRIETORPARTNER/EXECUTIVE E.l., EACH ACCIDENT $1,000,000
OFFICER/MEMBER EXCLUDED? NIA
(Mandtory tn NH) E.L. DISEASE - EA EMPLOYEE] $1,000,000
| OESRAIPTION OF GPERATIONS bslow EL. DISEASE - POLICY LIMIT | 51,000,000
g Pollution & Profassiona! Liab. CPL2021940218 2/28/20156 | 2/28/2016  |Eech LossiAggregate $2,000,000
B {Contractors' Equipmant QT-860-2C421633 2/28/2015 | 2/28/2016  |Leased and/or Rented $500,000 Per ltem
Installation/Builders Risk QT-660-2C421633 212812018 | 2/28/2016  |Any One Jobsite - $1,000,000

named insured.

Construction®

Al

DESCRIPTION OF OPERATIONS / LOCATIONS / VEHICLES (Attach ACORD 101, Additional Remarks Scheduls, If more space is requised)

RE: K-Five Job #15089 - Lemont Township Section 15-14136-80-RS; Contract 1555-14634; Varlous Locations .

Cook County, iis officials and employses and Lemont Township, their officials and employees are included as an additional insured under
the General Liability per attached CG2010/2037 forms and Auto policy if required by written contract with respect fo all work performed by the
aivers of Subrogation apply in favor of the additional Insureds for General Liability, Auto, and Workers Compansation
policies. “The coverage and limits conform to the minimums required by Anticle 107,27 of the Standard Specifications for Road and Bridge

CERTIFICATE HOLDEX { — °

CANCELLATION

Cook County Department of Transportation and Highways
68 West Washington Street

Contract Documents, Suite 2400

Chicago I1. 60602

SHOULD ANY OF THE ABOVE DESCRIBED POLICIES BE CANCELLED BEFORE
THE EXPIRATION DATE THEREQF, NOTICE WitlL BE DELIVERED N
ACCORDANGCE WITH THE POLICY PROVISIONS.

ACORD 25 (2010/05)

© 1988-2010 ACORD CORPQORATION. All rights reserved.

The ACORD name and logo are registered marks of ACORD -




POLICY NUMBER: A-5DG-05441

COMMERCIAL GENERAL LIABILITY
CG 20370413

THIS ENDORSEMENT CHANGES THE POLICY. PLEASE READ IT CAREFULLY.

ADDITIONAL INSURED - OWNERS, LESSEES OR
CONTRACTORS — COMPLETED OPERATIONS

This endorsement modifies insurance provided under the following:

COMMERCIAL GENERAL LIABILITY COVERAGE PART
PRODUCTS/COMPLETED OPERATIONS LIABILITY COVERAGE PART

SCHEDULE

Name Of Additional Insured Person(s)
Or Organization(s)

Location And Description Of Completed Operations

WHEN COVERAGE FOR COMPLETED OPERATIONS IS
SPECIFICALLY REQUIRED BY THAT CONTRACT.

WHERE REQUIRED BY WRITTEN CONTRACT, BUT ONLY

ALL JOBS/LOCATIONS WHERE REQUIRED BY WRITTEN
CONTRACT

Information required to complete this Schedule, if not shown above, will be shown in the Declarations.

A. Section Il - Who Is An Insured is amended to
include as an additional insured the person(s) or
organization(s) shown in the Schedule, but only
with respect to liability for "bodily injury" or
"property damage” caused, in whole or in part, by
"your work” at the location designated and
described in the Schedule of this endorsement
performed for that additional insured and
included in the "products-completed operations
hazard".

However:

1. The insurance afforded to such additional
insured only applies to the extent permitted
by law; and

2. If coverage provided to the additional insured
is required by a contract or agreement, the
insurance afforded to such additional insured
will not be broader than that which you are
required by the contract or agreement to
provide for such additional insured.

B. With respect to the insurance afforded to these
additional insureds, the following is added to
Section Il — Limits Of Insurance:

If coverage provided to the additional insured is
required by a contract or agreement, the most we
will pay on behalf of the additional insured is the
amount of insurance:

1. Required by the contract or agreement; or

2. Available under the applicable Limits of
Insurance shown in the Declarations;

whichever is less.

This endorsement shall not increase the applicable
Limits of Insurance shown in the Declarations.

CG 20370413 © Insurance Services Office, Inc., 2012 Page 1 of 1



POLICY NUMBER: A-5DG-05441 COMMERCIAL GENERAL LIABILITY

CG 20100413

THIS ENDORSEMENT CHANGES THE POLICY. PLEASE READ IT CAREFULLY.

ADDITIONAL INSURED - OWNERS, LESSEES OR
CONTRACTORS — SCHEDULED PERSON OR
ORGANIZATION

This endorsement modifies insurance provided under the following:

COMMERCIAL GENERAL LIABILITY COVERAGE PART

SCHEDULE

Name Of Additional Insured Person(s)
Or Organization(s)

WHERE REQUIRED BY WRITTEN CONTRACT.

Location(s) Of Covered Operations

ALL JOBS/LOCATIONS WHERE REQUIRED BY
WRITTEN CONTRACT

Information required to complete this Schedule, if not shown above, will be shown in the Declarations.

A. Section Il ~ Who Is An Insured is amended to B. With respect to the insurance afforded to these

CG201004 13

include as an additional insured the person(s) or
organization(s) shown in the Schedule, but only
with respect to liability for "bodily injury”, “property
damage" or “"personal and advertising injury"
caused, in whole or in part, by:

1. Your acts or omissions; or

2. The acts or omissions of those acting on your
behalf;

in the performance of your ongoing operations for
the additional insured(s) at the location(s)
designated above.

However:

1. The insurance afforded to such additional
insured only applies to the extent permitted by
law; and

2. If coverage provided to the additional insured is
required by a contract or agreement, the
insurance afforded to such additional insured
will not be broader than that which you are
required by the contract or agreement to
provide for such additional insured.

© Insurance Services Office, Inc., 2012

additional insureds, the following additional
exclusions apply:

This insurance does not apply to "bodily injury" or
"property damage"” occurring after:

1. Al work, including materials, paris or
equipment fumished in connection with such
work, on the project (other than service,
maintenance or repairs) to be performed by or
on behalf of the additional insured(s) at the
location of the covered operations has been
completed; or

2. That portion of "your work" out of which the
injury or damage arises has been put to its
intended use by any person or organization
other than another contractor or subcontractor
engaged in performing operations for a
principal as a part of the same project.

Page 1 of 2



Page 2 of 2

C. With respect to the insurance afforded to these

additional insureds, the following is added to
Section Ill - Limits Of Insurance:

If coverage provided to the additional insured is
required by a contract or agreement, the most we
will pay on behalf of the additional insured is the
amount of insurance:

1. Required by the contract or agreement; or

© Insurance Services Office, Inc., 2012

2. Available under the applicable Limits of
Insurance shown in the Declarations;

whichever is less.

This endorsement shall not increase the
applicable Limits of Insurance shown in the
Declarations.

CG 20100413
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SPECIAL PROVISION
FOR
INDEMNIFICATION FOR COOK COUNTY

The Contractor shall indemnify the County of Cook and its commissioners, officials, employees, agents and
representatives, and their respective heirs, successors and assigns (the “County”) pursuant to the language
provided under Section 107.26 of the Standard Specifications for Road and Bridge Construction.

107.26 Indemnification. To the fullest extent permitted by law, the Contractor shall be responsible for any
and all injuries to persons or damages to property due to the activities of the Contractor, subcontractors,
licensees, invitees, suppliers, agents, or employees arising out of, incident to, or resulting from
performance of the contract, or any activity in connection therewith. The Contractor shall indemnify and
hold harmless the County of Cook and its commissioners, officials, employees, agents and
representatives, and their respective heirs, successors and assigns, from any and all claims, lawsuits,
actions, costs, and fees (including reasonable attorney fees and expenses) of every nature or description,
arising from, growing out of, or connected with the work, or on account of or in consequence of any neglect
in safeguarding the work or on account of or in consequence of using unacceptable materials in
constructing the work or because of any act or omission, neglect, or misconduct of the Contractor, its
officers, employees, agents, its subcontractor, or subcontractors licensees, invitees, or anyone directly or
indirectly employed by them, and/or anyone for whose acts they may be liable or because of any claims or
amount recovered by reason of any infringement of any patent, trademark, or copyright or by reason of the
violation of any law, ordinance, order or decree. This obligation is binding on the Contractor without regard
to whether or not such claim, damage, loss, or expense is caused in part by the act, omission, or
negligence of the County and its commissioners, officials, employees, agents and representatives, and
their respective heirs, successors and assigns.

In claims against the County by an employee of the Contractor, its officers, employees, agents, its
subcontractor, or subcontractors licensees, invitees, or anyone directly or indirectly employed by them, or
anyone for whose acts they may be liable, the indemnification herein shall not be limited by a limitation on
amount or type of damages payable by or for the Contractor or subcontractor under any employee benefits
act including but not limited to the Worker's Compensation Act.

In the event any such claim, lawsuit, or action is asserted, any such money due the Contractor under and
by virtue of the contract as shall be deemed necessary by the County for the payment thereof, may be
retained by the County for said purpose, or in case no money or insufficient money is due to satisfy such
claim, lawsuit, or action, the Contractor's Surety shall remain liable for any payment therefore until any such
lawsuit, action, or claim has been settled or has been fully judicially determined and satisfied.

No inspection by the County, its employees or agents shall be deemed a waiver by the County of full
compliance with the requirements of the contract. This indemnification shall not be limited by any
Performance Bond or insurance protection required of the Contractor in the contract.

(012a (CC) © Page 1 December 28, 2011
Indemnification 1 Page(s) Total
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SPECIAL PROVISION
FOR
INDEMNIFICATION FOR LOCALS

Indemnification under Section 107.26 of the Standard Specifications for Road and Bridge Construction is
hereby extended to provide same for the following entities, their officers, employees and agents in the
same manner as is applicable to Cook County.

Lemont Township

January 23, 2012

012b (CC) Page 1
1 Page(s) Total

Indemnification
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SPECIAL PROVISION
FOR
JOINT VENTURES

Contractors éubmitting a bid as a joint venture shall comply with the following procedures:

1)
2)

Contractors may combine their available bidding capacity for a single contract to bid as a joint venture.

The joint venture shall be indicated by the filing of a Joint Venture Minimum Declaration of Work for
each of the contracts for which joint venture approval is sought. It identifies the managing partner and
indicated the kind and the percentage of work to be performed by each joint venture partner with its
own workforce and resources other than work reserved to meet any disadvantage business goal
advertised in the contract. The form indicated the joint venture agreement shall be included in the bid.
In addition, each joint venture partner firm shall submit an Affidavit of Availability. The Joint Venture
Minimum Declaration of Work and all Affidavits of Availability must be included in the bid. The
proposed joint venture shall not be approved if the establishment of a joint venture would unduly restrict
competition. A determination that a proposed venture would unduly restrict competition is limited to
any of the following reasons:

a) That the proposed joint venture would consist of more than three (3) qualified contractors.

b) That the Joint Venture Minimum Declaration of Work indicated that any one of the proposed
joint ventures partners will perform less than ten percent of the non-disadvantage business work
with its own workforce and resources.

c) That for letting items estimates by the Department to be bid at less than $1,000,000.00 more than
one of the proposed joint venture partners has the individual qualification ratings and bid the item
without the approval of the venture. This determination shall not apply to joint ventures between
firms having fifty-one percent or more common controlling ownership or on items where the
estimated quantity of asphalt exceeds 10,000 tons or concrete exceeds 5,000 cubic yards. Each
proposed joint venture shall submit, with the bid, a Joint Venture Certificate of Explanation and
Justification for each of the contracts estimated at less than $1,000,000.00 for which joint venture
approval is sought. The form indicated the circumstances which apply to the joint venture. That is
there fifty-one percent (51%) or more common controlling ownership, or does one or more parties
to the joint venture not have the financial capacity, work capacity or work categories to complete
the project. The Joint Venture Certificate of Explanation must be included in the bid.

Contractors whose financial ratings are based upon unaudited financial statements will not be
permitted to joint venture with each other to bid contracts which are estimated to exceed $350,000.00.
However, such contractors may be permitted to joint venture with contractors who have a financial
rating based upon an audited statement to bid contracts estimated to exceed $350,000.00.

If a joint venture work rating is limited by its maximum financial rating, the full value of the computed
work rating will be used in analyzing the joint venture approval request. However, the combined
maximum work rating in any category shall not exceed the combined maximum financial rating of the
joint venture.

013 (CC) Page 1 January 15, 2013
Joint Venture Forms 6 Page(s) Total



71

5) If an approved joint venture is awarded a contract, the kind and percentage of work indicated on the
Joint Venture Minimum Declaration of Work may be amended as many times as necessary by the
contractor provided that each partner of the approved joint venture performs at least ten percent of the
nondisadvantaged work with its own workforce and resources. :

Copies of all required Joint Venture Forms are attached.

Please note that signed and notarized originals of all required Joint Venture Forms mentioned above must
be included in the bid. This includes Affidavits of Availability for all parties to the joint venture.

JOINT VENTURE FORMS

Qualified contractors wishing to combine bidding capacity and bid items as joint ventures must
submit the appropriate properly completed forms and include them in their bid. The required
joint venture forms include: (1) the ORIGINAL Affidavit of Availability (BC 57); (2) the ORIGINAL
Joint Venture Minimum Declaration of Work; and (3) the ORIGINAL Joint Venture Certificate of
Explanation and Justification.

013 (CC) Page 2 January 15, 2013
Jaint Venture Forms 6 Page(s) Total



AND HIGHWAYS

COOK COUNTY DEPARTMENT OF TRANSPORTATION

Joint Venture Certificate of Explanation & Justification

Bid Proposal Submission Date:
ltem No.:

Joint Venture Name:

Managing Party:

Firm #1

Name:

Address:

Firm #2

Name:

Address:-

Firm #3

Name:

Address:

Instructions:

Indicate the circumstances which apply to the Joint Venture.

1)  One or more firms do not have the required financial capacity.
Firm #1 : Firm #2 Firm #3
Does not have sufficient available prequalification financial rating to perform the work.

2)  One or more firms do not have the required work capacity.
Firm #1 Firm #2 Firm #3

Does not have sufficient available prequalification work ratings to perform fifty percent of the work.

3)  One or more firms do not perform work in a majority of work categories required to complete the project.

Work categories not performed by the firm:

Firm #1

Firm #2

013 (CC) Page 3
Joint Venture Forms

January 15, 2013
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Firm #3

4)  Fifty-one percent (51%) common controlling ownership between firms.
Firm #1 Firm #2 Firm #3
has attached statement indicating the refationship of the firms.

5) Estimated quantity of asphalt for this item exceeds 10,000 tons.

6) Estimated quantity of concrete exceeds 5,000 cubic yards.

7) Estimated costs of project are less than $1,000,000.

I/WE being duly swom do hereby declare the explanation and justification to be a true and correct statement.

1, WE being duly sworn, do hereby declare the explanation and justification to be a true and correct statement.

Firm #1
Name Title
(Print)

Signature (Proprietor, Partner, Officer or Director)

Subscribed and sworn to before me this day of ,20 (Notary Seal)
My commission expires on
Notary Public
Firm #2
Name , Title
(Print)
Signature (Proprietor, Partner, Officer or Director)
Subscribed and sworn to before me this day of , 20 (Notary Seal)
My commission expires on
Notary Public
Firm #3
Name Title
(Print)
Signature (Proprietor, Partner, Officer or Director
Subscribed and swomn to before me this day of 20 . (Notary Seal)
My commission expires on
Notary Public
This form must be submitted with the bid.
013 (CC) Page 4 January 15, 2013
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COOK COUNTY DEPARTMENT OF
TRANSPORTATION AND HIGHWAYS
Joint Venture Minimum Declaration of Work

Bid Proposal Submission Date:
Item No.:

Joint Venture Name:
Managing Party:

Firm #1

Name;

Address:

Firm #2

Name:

Address:

Firm #3

Name:

Address:

Instructions:
Indicate the percentage of work to be performed by each firm with their own forces.
Firm #1 Firm #2 Firm #3

Earthwork

Portland Cement Concrete Paving
Bituminous Plant Mix

Bituminous Aggregate Mixtures
Miscellaneous Bituminous Paving
Cleaning and Sealing Cracks & Joints
Soil Stabilization and Modification
Aggregate Bases and Surfaces

Highway, Railroad & Waterway Structures
Drainage

Electrical

Cover & Seal Coats

Slurry Applications

Miscellaneous Concrete Construction
Landscaping

Seeding & Sodding

Vegetation Spraying

Tree Trimming & Selective Tree Removal

THTTTEREETTET
TR
TR

013 (CC) Page 5 January 15, 2013
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Fencing

Guardrail

Grouting

Painting

Signing

Paint Pavement Marking

Thermoplastic Pavement Marking
Epoxy Pavement Marking

Installation of Raised Pavement Markers
Pavement Texturing & Surface Removal
Cold Milling, Planning & Rototilling
Erection

Demolition

Other

T
T
T

|, WE being duly swom, do hereby declare the explanation and justification to be a true and correct statement.

Firm #1
Name Title
{Print)

Signature (Proprietor, Partner, Officer or Direcior)

Subscribed and sworn to before me this day of ,20 . (Notary Seal)
My commission expires on
Notary Public
Firm #2
Name Title
(Print)
Signature (Proprietor, Partner, Officer or Director)
Subscribed and sworn to before me this day of 20 (Notary Seal)
My commission expires on
Notary Public
Firm #3
Name Title
(Print)
Signature (Proprietor, Partner, Officer or Director
Subscribed and sworn to before me this day of ,20 {Notary Seal)
My commission expires on
Notary Public
This form must be submitted with the bid.
013 (CC) Page 6 January 15, 2013
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SPECIAL PROVISION
FOR
PROPOSAL AGREEMENTS
ADDENDUM RECEIPT

The receipt of the following addenda to the drawings and/or specification is acknowledged:

Addendum No.
Dated

Addendum No.
Dated

Addendum No.
Dated

Addendum No.
Dated

Addendum No.
Dated

NOTE: These Addenda form a part of the Bidding and Contract Documents and modify the Original
Documents for this Contract. Receipt of these Addenda shall be acknowledged above. Failure to do so
may subject the Bidder to disqualification.

014 (CC) Page 1 December 28, 2009
Addendum Receipt 1 Page(s) Total
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SPECIAL PROVISION
FOR
COMBINATION BIDDING PROCESS

All references to Sections or Articles in this specification shall be construed to mean a specific Section or
Article of the Standard Specifications for Road and Bridge Construction, adopted by the Cook County
Department of Transportation and Highways. '

Combination Bids. The projects listed below with their individual WORKING DAYS and CALENDAR DAYS
shall be let in combination:

PROJECT SECTION WORKING DAYS CALENDAR DAYS |

A Combination Bid is a total bid received on 2 or more proposals. No Combination Bids other than those
specifically set up by the Department will be considered. Separate proposal forms will be issued for each
project in the combination so bids may be submitted on the combination as well as on separate units of the
combination. The department reserves the right to make the awards on combination bids or separate bids
to the best advantage of the Department.

If a Combination Bid is submitted on 2 or more proposals, separate proposals on each individual contract
shall also be submitted, and unless separate proposals are submitted, the Combination Bid will not be
considered. If the bidder desires to submit a Combination bid, the bidder shall state, in the place provided in
the proposal form, the amount of the Combination Bid for the entire combination.

If a Combination Bid is submitted on any stipulated combination, and errors are found to exist in computing
the gross sum bid on any one or more of the individual proposals, corrections shall be made, by the
Department and the amount of the Combination Bid shall be corrected so that it will be in the same
proportion to the sum of the corrected gross sum bid as the Combination Bid submitted was to the sum of
the gross bid submitted.

The following provisions shall govern combination bidding:

1) A Combination Bid which is submitted for 2 or more proposals and awarded on that basis shall have
the bid prorated against each proposal in proportion to the bid submitted for each proposal.

2) Separate contracts shall be executed for each proposal included in the combination.

3) The proposal guaranties which accompany the individual proposals making up the combination will be
considered as also covering the Combination Bid.

4) The completion date for all contracts awarded on a Combination Bid shall be the latest completion date
designated for any one or more of the contracts included in the combination, unless otherwise provided
in the contract.

016 (IL-CC) Page 1 January 15, 2013
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5) Contracts awarded in combination for the projects above shall have the WORKING DAYS revised to

WORKING DAYS, and the CALENDAR DAYS revised to CALENDAR DAYS. The

“Daily deduction” rate in the Traffic Control Deficiency Deduction Special Provision shall be based on
the REVISED CALENDAR DAYS stated above.

6) The Contractor, at his option, may start one project or all projects. WORKING DAYS then shall start as
specified in Article 108.04 of the Standard Specifications for Road and Bridge Construction and shall
continue from that day forward until all projects are completed.

7) An extension of time for any one or more contracts awarded on a Combination Bid shall automatically
extend all contracts awarded on the combination.

8) In the event the Contractor fails to complete any one or all the contracts on the Combination Bid by the
contract completion date plus any authorized extension, or the contract working days plus any
authorized extension, the liquidated damages shall be determined from the schedule of deductions for
each day of the overrun in the contract time in Article 108.09 in the Standard Specifications for Road
and Bridge Construction, based on the Combination Bid total, and shall be computed on the
combination and prorated against the 2 or more individual contracts based on the dollar value of each
contract.

9) The Plans and Special Provisions for each separate contract shall be construed separately for all
requirements, except as described in section 1 through 8 listed above.

016 (IL-CC) ' Page 2 January 15, 2013
Combination Bidding Process 2 Page(s) Total
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SPECIAL PROVISION
FOR
PROMPT PAY MECHANISMS (NON FEDERAL AID)

This contract is subject to the following payment obligations:

“As partial payments are made to the contractor in accordance with Article 109.07 of the
Standard Specifications for Road and Bridge Construction, the contractor shall make
corresponding partial payment within fifteen (15) calendar days to each subcontractor in
proportion to the work satisfactorily completed by each subcontractor. The proportionate
amount of partial payment due to each subcontractor shall be determined by the quantities
measured or otherwise determined as eligible for payment by the Cook County Department
of Transportation and Highways included in the partial payment to the contractor.
Subcontractors shall be paid in full, including the return of any retainage previously withheld,
within fifteen (15) calendar days after the subcontractor's work has been satisfactorily
completed.”

This Special Provision does not create any rights in favor of any subcontractor against the
County of Cook or authorize any cause of action against the County of Cook on account of
any payment, nonpayment, delayed payment or interest claimed by application of this
Prompt Payment Special Provision. The Cook County Department of Transportation and
Highways will neither determine the reasonableness of any cause for delay of payment nor
enforce any claim to payment, including interest. Moreover, the Cook County Department of
Transportation and Highways will not approve any delay or postponement of the fifteen (15)
day requirement. State law creates remedies available to any subcontractor or material
supplier, regardless of tier, who has not been paid for work properly, performed or material
furnished. These remedies are lien against public funds set forth in Section 230© of the
Mechanics Lien Act, 770 ILCS 60/23©, and a recovery on the contractors payment bond in
accordance with the Public Construction Bond Act, 30 ILCS 550.

017(a) (CC) Page 1 January 15, 2013
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SPECIAL PROVISION
FOR
CONTRACT CLAIMS

All References to Sections or Articles in this specification shall be construed to mean specific Section or
Article of the Standard Specifications for Road and Bridge Construction, adopted by the Cook County
Department of Transportation and Highways.
109.09 Contract Claims. Revise the second sentence of subparagraph (a) of Article 109.09 to read:

“All claims shall be submitted to the Engineer.”

Revise subparagraph (e) of this Article to read:

“‘Procedure. The department provides three administrative levels for claims review:

Level | Resident Engineer
Level Il Bureau Chief, Construction Bureau
Level lll Superintendent of Transportation and Highways

All Claims shall first be submitted at Level I. This Engineer shall consider all information submitted with the
claim within 90 days after receipt. Claims not conforming to this Article will be returned without
consideration. The Resident Engineer may schedule a claim presentation meeting if in the Resident
Engineer's judgment such a meeting would aid in resolution of the claim, otherwise a decision will be based
on the claim documentation submitted. If a decision is not rendered within 90 days, or if the Contractor
disputes the decision, an appeal to Level Il shall be made by the Contractor. An appeal to Level Il shall be
made by the Contractor in writing to the Resident Engineer within 45 days after the date of the Level |
decision, and shall include two (2) additional copies of the claim and supporting documentation. Review of
the claim at Level Il shall be conducted as a full evaluation of the claim. A claim presentation meeting may
be schedule if the Bureau Chief, Construction Bureau determines that such a meeting would aid in the
resolution of the claim, otherwise a decision will be made on the claim documentation submitted. If a Level
Il decision is not rendered within 90 days after receipt of the written appeal, or if the Contractor disputes the
decision, an appeal at Level IIl shall be made in writing to the Bureau Chief, Construction Bureau, within 45
days of the date of the Level Il decision. Review of the claim at Level Il shall be conducted as a full
evaluation of the claim. A claim presentation meeting may be scheduled if the Superintendent of
Transportation and Highways determines that such a meeting would aid in resolution of the claim, other a
decision will be based on the claim documentation submitted. A Level |ll final decision will be rendered
within 90 days of receipt for appeal.
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SPECIAL PROVISION
FOR

PRE-CONSTRUCTION CONFERENCE

After the award of the contract and before construction is started, a conference shall be held at a time and
place to be designated by the County.

The purpose of the conference shall be to co-ordinate the work to be performed and adopt a schedule of
operations.

The conference will be attended by representatives of the participating agencies together with the public
and private agencies whose facilities are involved in the construction of the project.
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SPECIAL PROVISION
FOR
MOBILIZATION

This Special Provision amends the provisions of Article 671 of the Standard Specifications for Road and
Bridge Construction and shall be construed to be a part thereof, superseding any conflicting provisions
thereof applicable to the work under the contract.

671 Mobilization. Revise the Article to read:

671.01 Description. This work shall consist of preparatory work and operations necessary for the
movement of personnel, equipment, supplies, and incidentals to the project site; for the establishment of
offices, buildings, and other facilities necessary for work on the project; and for all other work or operations
which-must be performed or costs incurred when beginning work on the project.

671.02 Basis of Payment. Upon execution of the contract and a written letter from the Contractor
requesting mobilization, three percent of the total contract bid will be paid as the original mobilization
payment. The three percent will be recovered according to the following schedule.

1) When 10 percent or more of the original contract amount is earned, 1/5 of the original mobilization
payment will be deducted from the current pay voucher.

2) When 20 percent or more of the original contract amount is earned, a cumulative 2/5 of the original
mobilization payment will be deducted from the current pay voucher.

3) When 30 percent or more of the original contract amount is earned, a cumulative 3/5 of the original
mobilization payment will be deducted from the current pay voucher.

4) When 40 percent or more of the original contract amount is earned, a cumulative 4/5 of the original
mobilization payment will be deducted from the current pay voucher.

5) When 50 percent or more of the original contract amount is earned, the remaining balance of the
original mobilization payment will be deducted from the current pay voucher.
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SPECIAL PROVISION
FOR
CONSTRUCTION AIR QUALITY
DIESEL VEHICLE EMISSIONS CONTROL
(GREEN CONSTRUCTION ORDINANCE)

Description. Diesel Vehicle Emissions Control. The reduction of construction air emissions shall be
accomplished by using cleaner burning diesel fuel. All equipment on the jobsite as defined by section 30-
952 (a) of the Cook County Green Construction Ordinance (ORDINANCE) shall be required to use Ultra
Low Sulfur Diesel fuel (ULSD) exclusively (15 ppm sulfur content or less). Equipment shall include any
‘rental” equipment. In addition, the Contractor is required to comply with section 30-954 -3(c) related to
engine idling. :

Diesel powered equipment in non-compliance will not be allowed to be used on the project site, and is also
subject to adjudication in accordance with the attached Ordinance. Liquidated damages as per section 30-
955 (c) of the ORDINANCE will not apply until such time as the level 2 or 3 controls are phased in.

The Contractor is required to submit a list of equipment to be used on the project to the Cook County
Department of Environmental Control (DEPARTMENT), as stated in section 30-954(a) and (b) of the
ORDINANCE, and shall copy the Cook County Department of Transportation and Highways - Construction
Bureau on that submittal. The 30 day submittal stipulation cited in section 30-954(a) of the ORDINANCE
will be enforced. The Contractor may not begin work on the project unless acknowledgement by the
DEPARTMENT of their receipt of the list is provided to the Construction Bureau of the Cook County
Department of Transportation and Highways. At this time, the list will be used for statistical data only. The
Contractor is not required to meet portions of the ordinance related to level 2 or 3 controls as outlined in the
ORDINANCE until such time as stipulated in the ordinance. If additional equipment is to be used on a
project that was not on the original equipment list submitted to the DEPARTMENT, the Contractor must
follow the same procedure as outlined above. Short term usage of equipment shall be as stated in section
30-952(3)(c)(1) of the ORDINANCE.

The Contractor shall submit copies of monthly summary reports to the DEPARTMENT and include certified
copies of the ULSD fuel delivery slips for diesel fuel delivered to the jobsite for the reporting time period,
noting the quantity of diesel fuel used.

The ORDINANCE s attached and made a part of this contract. Contact information for the Department of
Environmental Control is given below.

Basis of Payment. Any costs associated with compliance with this special provision and the Green
Construction Ordinance shall be considered as included in the contract unit prices bid for the various items
of work involved and no additional compensation will be allowed.

Cook County Department of Environmental Control
69 West Washington Street Room 1900

Chicago, IL 60602

Re: Cook County Green Construction Ordinance
Phone: 312-603-8200
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09-0-36
ORDINANCE
Spohsored by
THE HONORABLE TODD H. STROGER, PRESIDENT
AND ROBERTO MALDONADO, JOAN PATRICIA MURPHY AND PETER N. SILVESTRI
COUNTY COMMISSIONERS
Co-Sponsored by
THE HONORABLE JOHN P. DALEY, ELIZABETH "LIZ" DOODY GORMAN,
JOSEPH MARIO MORENO, DEBORAH SIMS, ROBERT B. STEELE
AND LARRY SUFFREDIN, COUNTY COMMISSIONERS
COOK COUNTY GREEN CONSTRUCTION ORDINANCE

BE IT ORDAINED, by the Cook County Board of Commissioners that Chapter 30 Environment, Article IX
Green Construction, Sections 30-950 through 30-955 of the Cook County Code is hereby enacted as

follows:

ARTICLE IX. GREEN CONSTRUCTION

Sec. 30-950. Board of Commissioners findings.

a)

Diesel exhaust particle pollution poses a clear and present health risk to the people of Cook
County. The United States Environmental Protection Agency has classified diesel exhaust as a
likely human carcinogen, and has identified diesel particulate matter and diesel exhaust organic
gases as toxic air pollutants. Diesel exhaust is also a prime contributor to airborne fine particle
pollution that is linked to premature death and other serious cardiovascular and pulmonary
problems such as heart attacks, abnormal heart rhythms, atherosclerosis, stroke, asthma attacks,
permanent respiratory damage and retardation of lung growth in children.

Cook County is a USEPA designated non-attainment area for fine particulate matter pollution.

The health impacts from diesel emissions particularly affect children, the elderly, and people with
weakened immune systems.

Particularly high concentrations of diesel emissions often occur in heavily traveled transportation
corridors, intermodal yards, bus depots, and construction sites; these diesel "hot spots" often are

found in densely populated, urban areas, disproportionately impacting ethnic minorities and people

of lower economic status.

027 (CC) Page 2 January 15, 2013
Construction Air Quality 8 Page(s) Total

Diesel Vehicle Emissions. Control (Green Construction Ordinance)



85

e) Diesel engine crankcases also are a source of emissions that can seep into the cabin and expose
vehicle drivers and passengers to harmful diesel emissions.

f) Diesel exhaust also contains black carbon emissions, which contribute to global climate change.
g) Reduction of diesel emissions can help address these human health and environmental problems.

h) The United States Environmental Protection Agency has enacted requirements over the past few
yeas requiring the substantial reduction of emissions from new diesel engines in both heavy duty
highway vehicles and land-based non-road equipment. However, these regulations do not apply to
any of the over 11 million existing diesel engines in the United States, most of which emit
substantially more pollution and often remain in service for 10 to 30 years, depending on the type
of engine and equipment.

i) Practical, cost-effective measures to substantially reduce diesel particulate emissions are available
today, and can be applied to many existing diesel engines. The same technology that limits diesel
pollution from new diesel engines can be retrofitted onto existing engines or applied in new
replacement engines to reduce diesel emissions by 85% or better.

i) Therefore, the purpose of this ordinance is to minimize the public health risks from exposure to
diesel particulate emissions as expeditiously as practicable.

Sec. 30-951. Definitions.
CARB means the California Air Resources Board.

County, as used in this chapter (with the exception of the use of the words to describe or identify the
Government or Board of Commissioners thereof), means all of the territory in the County exclusive of the
City of Chicago.

Department means the Cook County Department of Environmental Control.

Fleet means one or more diesel vehicles or mobile or stationary diesel engines owned or operated by the
same person or group of related persons.

Heavy duty diesel vehicle means a motor vehicle with a gross vehicle weight rating of at least 8,500
pounds that is powered by a diesel engine.

Level 1 Control means a Verified Diesel Emission Control Device that achieves a particulate matter (PM)
emission reduction of 25% or more from uncontrolled engine emission levels.

Level 2 Control means a Verified Diesel Emission Control Device that achieves a particulate matter (PM)
emission reduction of 50% or more from uncontrolied engine emission levels.

Level 3 Control means a Verified Diesel Emission Control Device that achieves a particulate matter (PM)
emission reduction of 85% or more from uncontrolled engine emission levels, or that reduces emissions to
less than or equal to 0.01 grams of PM per brake horsepower-hour. Level 3 Control includes repowering or
replacing the existing diesel engine with an engine meeting USE PA's 2007 Heavy-duty Highway Diesel
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Standards (66 Fed. Reg. 5002), or in the case of a non-road engine, an engine meeting the USE PA's Tier
4 Nonroad Diesel Standards (69 Fed. Reg. 38958); Level 3 Control also includes new diesel engines
meeting said emissions standards.

Motor vehicle means any self-propelled vehicle designed for transporting persons or property on a street
or highway, including an on-road diesel vehicle.

Nonroad engine means an internal combustion engine (inciuding the fuel system) that is not used in a
motor vehicle or a vehicle used solely for competition, or that is not a stationary source, except that this
term shall apply to internal combustion engines used to power generators, compressors or similar
equipment used in any construction program or project. :

Nonroad Vehicle means a vehicle or equipment that is powered by a nonroad engine, fifty horsepower and
greater, and that is not a motor vehicle or a vehicle used solely for competition, which shall include, but not
be limited to, excavators, backhoes, cranes, compressors, generators, bulldozers and similar equipment;
non-road vehicles do not include locomotives or marine vessels.

Prime Contractor means any person or business entity that enters into a public works contract with Cook
County.

Public Works Contract means a contract, budgeted at $2,000,000 or more, with a County agency for a
construction program or project bid by Cook County involving the construction, demolition, restoration,
rehabilitation, repair, renovation, or abatement of any building, structure, tunnel, excavation, roadway, park
or bridge; a contract with a County agency for the preparation for any construction program or project
involving the construction, demolition, restoration, rehabilitation, repair, renovation, or abatement of any
building, structure, tunnel, excavation, roadway, park or bridge; or a contract with a County agency for any
final work involved in the completion of any construction program or project involving the construction,
demolition, restoration, rehabilitation, repair, renovation, or abatement of any building, structure, tunnel,
excavation, roadway, park or bridge.

Stationary Generators means a non-mobile machine that uses diesel fuel to produce electrical energy.

Subcontractor means any person or business entity that enters into a contract with a Prime Contractor as
defined herein to perform work on a public works contract with Cook County.

Ultra low sulfur diesel fuel means diesel fuel that has a sulfur content of no more than fifteen parts per
million.

US EPA means the United States Environmental Protection Agency.
Verified diesel emission control device means:

a) an emission control device or strategy that has been verified to achieve a specified diesel PM
reduction by US EPA or CARB; or

b) replacement or repowering with an engine that is certified to specific PM emissions performance by
USE PA or CARB.
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Sec. 30-952. Emission reduction.

a)

027 (CC)

Immediately after the effective date of this ordinance, any solicitation for a public works contract
and any contract entered into as a result of such solicitation shall include a specification that all
contractors in the performance of such contract shall use Ultra Low Sulfur Diesel fuel for diesel
motor vehicles, nonroad vehicles, and stationary generators used in the performance of the
contract.

Beginning January 1, 2 014, for Prime Contractors, and beginning January 1, 2016 for
Subcontractors, any solicitation for a public works contract and any contract entered into as a result
of such solicitation shall include a specification that a Prime Contractor and all Subcontractors in
the performance of such contract shall not operate any heavy-duty diesel vehicle in the
performance of a public works contract unless that vehicle has installed Level 3 Controls and
unless such controls are properly maintained and operating (as provided by regulations
promulgated pursuant to this act). Except that, upon provision by the Prime Contractor or
Subcontractors to the agency of appropriate and sufficient documentary evidence:

(1) Subsection (b) shall not apply to any heavy-duty diesel vehicle on the construction site
working three days or less over the life of the project.

(2) Subsection (b) shall not apply to any heavy-duty diesel vehicle with respect to which the
Department makes a written finding that such vehicle cannot be retrofit with Level 3
Controls, in which case such fleet owner or operator shall install Level 2 Controls that are
available and appropriate for such vehicle as determined by the Department. If the
Department makes a written finding that any such vehicle cannot be retrofit with Level 2
controls, said vehicle shall be retrofit with Level 1 Controls that are available and
appropriate for such vehicle as determined by the Department.

(3) Any heavy-duty diesel vehicle that has operational Level 2 Controls installed prior to the
effective date of this act shall have an additional one year to meet the requirements of
Subsection (b).

Within two years after the effective date of this ordinance, any solicitation for a public works
contract and any contract entered into as a result of such solicitation shall include a specification
that all contractors in the performance of such contract shall not operate any diesel nonroad
vehicle in the performance of a public works contract unless that vehicle has installed Level 2
Controls and unless such controls are properly maintained and operating (as provided by
regulations promulgated pursuant to this act). Except that, upon provision by the contract or to the
agency of appropriate and sufficient documentary evidence:

(1) Subsection (c) shall not apply to any diesel nonroad vehicle on the construction site
working three days or less over the life of the project.

(2) Subsection (c) shall not apply to any diesel nonroad vehicle with respect to which the
Department makes a written finding that such vehicle cannot be retrofit with Level 2
Controls, in which case such fleet owner or operator shall install Level 1 Controls that are
available and appropriate for such vehicle as determined by the Department.

Page 5 January 15, 2013

Construction Air Quality 8 Page(s) Total
Diesel Vehicle Emissions Control (Green Construction Ordinance)



88

(3) Any diesel nonroad vehicle that has operational Level 1 Controls installed prior to the
effective date of this act shall have an additional one year to meet the requirements of
Subsection (c).

d) Beginning January 1, 2014, for Prime Contractors, and beginning January 1, 2016 for
Subcontractors, any solicitation for a public works contract and any contract entered into as a result
of such solicitation shall include a specification that a Prime Contractor and all Subcontractors in
the performance of such contract shall not operate any diesel nonroad vehicle in the performance
of a public works contract unless that vehicle has installed Level 3 Controls and unless such
controls are properly maintained and operating (as provided by regulations promulgated pursuant
to this act). Except that, upon provision by the Prime Contractor or Subcontractors to the agency of
appropriate and sufficient documentary evidence:

(1) Subsection (d) shall not apply to any diesel nonroad vehicle on the construction site
working three days or less over the life of the project.

(2) Subsection (d) shall not apply to any diesel nonroad vehicle with respect to which the
Department makes a written finding that such vehicle cannot be retrofit with Level 3
Controls, in which case such fleet owner or operator shall install Level 2 Controls that are
available and appropriate for such vehicle as determined by the Department.

(3) Any diesel nonroad vehicle that has operational Level 2 Controls installed prior to the
effective date of this act shall have an additional one year to meet the requirements of
Subsection (d).

Sec. 30-953. Costs.

All costs associated with meeting these requirements are incidental to the overall contract. No additional

time or monies will be granted to the Prime Contractor for compliance with these requirements and any
associated regulations. ‘

Sec. 30-954. Compliance.

a) Thirty days before beginning work, the Prime Contractor shall submit to the Department for
approval a list of all heavy-duty diesel vehicles, nonroad vehicles, and stationary generators to be
used on the project. The list shall include the following:

(1) Prime Contractor and Subcontractor name and address, plus contact person responsible
for the vehicles or equipment.

(2) Equipment type, manufacturer, engine model year, engine certification (Tier rating), ECM
calibration, horsepower, plate, serial number, and expected fuel usage and/or hours of
operation.

(3) For the poliution control technology installed: technology type, serial number, make,
model, manufacturer, EPA/CARB verification number/level, and installation date.
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If the Prime Contractor subsequently needs to bring on site equipment not on the list, the Prime
Contractor shall submit the request in writing for prior approval. Additional equipment shall comply
with all contract conditions.

During periods of inactivity, idling of diesel on road motor vehicles and nonroad vehicles shall be
minimized and shall not exceed the time allowed under state and local laws.

Any public works contract shall provide for enforcement of the contract provisions required by
Section 3 and penalties for noncompliance of such provisions.

Sec. 30-955. Enforcement.

a)

b)

c)

d)

e)

027 (CC)

Any solicitation for a public works contract subject to the provisions of this section and any contract
entered into as a result of such solicitation shall include provisions authorizing independent
monitoring and inspection of the Prime Contractor and Subcontractor's compliance with the
requirements of this section and requiring that the Prime Contractor and Subcontractor comply with
this section. The Prime Contractor shall be liable for a fee of $200 for the review of Prime
Contractor and Subcontractor's compliance with the provisions of this section, and the County may
withhold and deduct the fee from monies otherwise due the Prime Contractor.

All vehicles and equipment to which these requirements are applicable will be subject to random
inspections to ensure full compliance with these requirements. If any equipment is found to be non-
compliant, the Prime Contractor, Subcontractor or Supplier must remove or retrofit this equipment
or vehicle within 24 hours or be subject to liquidated damages pursuant to subdivision (c) of this
section until that piece of equipment or vehicle is removed from Project.

In the event of a violation of any provision of this section, except as provided, in subdivision (d) of
this section, liquidated damages shall be assessed against the Prime Contractor in the amount of
$5,000 for each violation (with each piece of noncomplying equipment and each day of
noncompliance being a separate violation, not to exceed a total of $50,000 for any one piece of
equipment). Said liquidated damages are not imposed as a penalty but as an estimate of the
damages that the County will sustain from delay in completion of the work, as well as resultant
damages to public health of its citizens, which damages by their nature are not capable of precise
proof. The County may withhold and deduct from monies otherwise due the Prime Contractor the
amount of liquidated damages due the County.

No Prime Contractor or Subcontractor shall make a false statement or claim with respect to any
matter material to compliance with the provisions of this section to the County. Any Prime
Contractor or Subcontractor making such a false statement shall pay the County up to $10,000 for
each such statement as liquidated damages pursuant to the provisions of subdivision (c) of this
section.

Fees and liquidated damages paid to the County under this section shall be placed in the Cook
County Environmental Management Fund.
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Sec. 30-956. Regulations.

Within six months of the effective date of this act, the Department shall, after written notice and public
hearing, promulgate regulations implementing the provisions of this act.

Effective date: This Ordinance shall take effect upon adoption.
Approved and adopted this 19th day of May 20089.

TODD H. STROGER, President

Cook County Board of Commissioners

Attest: DAVID ORR, County Clerk.
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SPECIAL PROVISION
FOR
PROCESSING OF EXTRA WORK PAYMENT REQUESTS

Contractor's payment requests for Extra Work as identified in Article 104.02 of the Standard Specifications
and the Special Provision for Contract Extra Work shall be processed in accordance with Article 109.04 of
the Standard Specifications and the following additional procedures:

1) Contractor shall invoice the County for such Extra Work in accordance with the lump sum price, unit
price, or force account as agreed to by the Engineer and Contractor.

2) Force account billing for equipment expense shall follow the applicable volume of the Equipment Watch
Rental Rate Blue Book (Blue Book). Determination of equipment rates shall follow the IDOT
Construction Memorandum 08-09. Also, a copy of the Blue Book calculation for each piece of
equipment shall be included with the force account billing.

3) Contractor shall submit invoice for such Extra Work after the Extra Work has been fully completed by
Contractor within sixty (60) days of completion of the work.

4) Within sixty (60) days after receipt of the invoice, the Engineer will review the Contractor's invoice and
determine whether the invoice complies with the above. If the Engineer disapproves the invoice, the
Engineer shall give Contractor notice of the reasons for such disapproval and the Contractor shall
resubmit a corrected invoice for the Engineer's review. The County shall have an additional thirty (30)
days to review and determine whether that the corrected invoice complies with the above.

5) Once the Engineer determines that the invoice complies with the above, the Engineer shall present a
recommendation for change in plan for the specific items of extra work. The Superintendent shall
execute a change order for the specific items of extra work and submit such change order to the Cook
County Chief Procurement Officer, or where appropriate, to the County Board for approval.

6) Within thirty (30) days of the Board's or the Cook County Chief Procurement Officer's approval of the
change order, payment shall be reflected under the specific items of extra work completed by the
Contractor and the corresponding amount shall be deleted from the Contract Extra Work item.
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SPECIAL PROVISION
FOR
CONSTRUCTION LAYOUT STAKES AND SURVEY CONTROL POINTS

This Special Provision amends the provisions of the Standard Specifications for Road and Bridge
Construction and shall amend or supercede the provisions of Article 105.09 Survey Control Points.

105.09 Construction Layout Stakes. The Contractor will be required to furnish and place construction
layout stakes for this project and will locate and reference the centerline of survey and all intersecting roads
and streets and will establish bench marks along the line of the improvement outside construction limits.
One bench mark will be established for use at each structure over twenty-foot span. Locating and
referencing the centerline of survey shall consist of locating and referencing control points such as point of
curvature, point of tangent, and sufficient points on tangent to provide a line of sight. Control points shall
be identified in the field to the Engineer and the field notes shall be kept in the office of the Resident
Engineer.

The Contractor shall provide field forces and set all additional stakes for this project, including
interchanges, which are needed to establish offset stakes, reference points, slope stakes, pavement and
curb line and grade, stakes for bridges, culverts, sewers and drainage structures, paved gutters, walls,
monuments, fence, right-of-way lines, and any other horizontal or vertical controls, including supplementary
bench marks, necessary to secure a correct layout of the work. Grading slope stakes shall be set at
sufficient intervals (not to exceed 30 meters (100 feet)) to accurately outline the slopes. Stakes for line and
grade of pavement and/or curb shall be set at sufficient station intervals (not to exceed 15 meters (50 feet))
to assure substantial conformance to plan line and grade. Staking of right-of-way lines shall consist of
placing tall stakes, properly identified and readily discernible, at points of change in width or direction of the
right-of-way and at points along the line so that at least two of the stakes can be seen distinctly from any
point of the line. Right-of-way lines shall be staked at locations where construction is to be performed, prior
to beginning construction. The Contractor will not be required to set additional stakes to locate a utility line
which is not included as a pay item in the contract, or to determine the property line between properties.

The Contractor shall be responsible for having the finished work substantially conform to the lines, grades,
elevations and dimensions called for in the plans. Any inspection or checking of the Contractor's layout by
the County Engineer and the acceptance of all or any part of it shall not relieve the Contractor of his
responsibility to secure the proper dimensions, grades and elevations of the several parts of the work. The
Contractor shall exercise care in the preservation of stakes and bench marks, and shall have them reset at
his expense when any are damaged, lost, displaced or removed. The Contractor shall use competent
personnel and suitable equipment for the layout work required. The Contractor shall not engage the
services of any person or persons in the employ of the Cook County Department of Transportation and
Highways for the performance of any of the work covered by this item.

It is emphasized that the establishment of the centerline of survey and benchmark circuit is critical to start
up of construction and must be accomplished at the earliest possible time by the Contractor, properly
documented and approved by the Resident Engineer as described below.

RESPONSIBILITY OF THE COUNTY

a) The County will check both horizontal and vertical clearances at all grade separations.
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The County will make random checks of the Contractor's staking to determine if the work is in
substantial conformance with the plans. Where the Contractor's work will tie into the work that is
being or will be done by others, checks will be made to determine if the work is in conformance
with the proposed overall grade and horizontal alignment.

The County will set all stakes for utility adjustments and for building fences along the right-of-way
line by parties other than the Contractor.

Immediately after the Contractor has staked the drainage structures, County forces will check the
staking, either visually or by instrument, to determine if the structures fit the waterways in horizontal
alignment and vertical elevation. If it is necessary to redesign the drainage structure, the County
will furnish a revised design and restake the structure.

The County will make all measurements and take all cross-sections from which the various pay
items are to be measured, such as, cross-sections for all borrow pits and channel change,
additional measurements needed to determine the amount of special excavation and classified
excavation and all measurements on which the depth of sub-bases, bases or portland cement
concrete pavement are to be verified.

Where the Contractor in setting construction stakes discovers discrepancies, the County will check
to determine their nature and make whatever revisions are necessary in the plans, including the
recross-sectioning of the area involved, and all additional restaking necessary.

The County will check the Contractor's horizontal layout staking of all structures over 6 meters (20
feet) in span length. The County will accept the responsibility for the accuracy of these stakes,
after the County completes their check, provided they are protected by the Contractor to the extent
that no displacement occurs. The County will not be responsible for transferring the lines to the
work.

The County will accept responsibility for the accuracy of specific stakes that are covered by
random instrument checks and recorded, provided no displacement occurs.

It is not the responsibility of the County to check the correctness of the Contractor's stakes except
as provided herein; however, any errors that are apparent shall be immediately called to the
Contractor's attention and he shall be required to make the necessary correction before the stakes
are used for construction purposes.

On the jobs where the plan quantities for excavation are to be used as the final pay quantities, it
will be necessary for the County to make sufficient checks to determine if the work has been
completed in substantial conformance with the plan cross-sections.

All measurements necessary to determine the final pay item quantities must be made by the
County independently of the Contractor's station stakes and any bench marks established by the
Contractor.

If requested, the County will fumish a schedule showing the pavement profile grade elevations at

intervals of 7.5 meters (25 feet) and/or provide computer services necessary to establish remote
control for complex interchanges and/or structures.
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RESPONSIBILITY OF THE CONTRACTOR

a)

The Contractor will locate and reference the centerline of all roads and streets except interchange
ramps. The centerline of private entrances and short street intersection returns need not be located
or referenced by the Contractor.

Locating and referencing the centerline of survey will consist of locating and referencing the control

points of the centerline such as PC's, PT's and as many POT's as are necessary to provide a line
of sight.

Bench marks will be established along the project outside of construction lines and at each major
structure over 6 meters (20 feet) in span length, and intervals not exceeding 300 meters (1000
feet) horizontally and 6 meters (20 feet) vertically.

Stakes set for A. and B. above shall be identified in the field to the Engineer and the field notes
kept in the Resident Engineer's office for reference by him.

The Contractor will set all other stakes necessary to establish limits and elevations of the work and
shall define right-of-way for the project.

The right-of-way shall be considered to be defined when stakes readily discernible, have been
placed at points of change in width or direction of the right-of-way line and at points along the line
so that at least two such right-of-way stakes can be seen from any point on the line. The Contractor
should note that utility relocation may be dependent upon the proper delineation of right-of-way.
Staking of the right-of-way must be accomplished at the earliest possible time.

~ The Contractor will not be required to set additional stakes to locate a utility line or to determine the

property line between properties.

Field notes shall be kept in standard survey field note books and these books shall become the
property of the Cook County Department of Transportation and Highways at the completion of the
project.

It is not considered the responsibility of the Contractor to make a detailed check of the accuracy of
the plans, however, it is expected that the Contractor will advise the County promptly of known
errors in the plans.

This item will be paid for at the contract lump sum price for CONSTRUCTION LAYOUT STAKES AND
SURVEY CONTROL POINTS, which price shall be payment in full for all services, materials, labor,
equipment, tools and incidentals to complete this item. Payment for this work shall be scheduled as follows;

25% of the bid price to be paid on the first pay estimate.

The remaining 75% of the bid price to be apportioned among the remaining pay estimates for the project.

All payments subject to retainage per the terms of this Contract.

029 (CC)
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SPECIAL PROVISION
FOR
CONSTRUCTION DEBRIS

Add the following to the third paragraph of Article 202.03 of the Standard Specifications:

"The Contractor shall not conduct any generation, transportation, or recycling of construction or demolition
debris, clean or general or uncontaminated soil generated during construction, remodeling, repair, and
demolition of utilities, structures, and roads that is not commingled with any waste, without the maintenance
of documentation identifying the hauler, generator, place of origin of the debris or soil, the weight or volume
of the debris or soil, and the location, owner, and operator of the facility where the debris or soil was

transferred, disposed, recycled or treated. This documentation must be maintained by the Contractor for 3
years."

032 (CC) Page 1 July 1, 2006
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SPECIAL PROVISION
FOR
CUTTING HOT-MIX ASPHALT SURFACE

Description. This work shall consist of the cutting of the hot-mix asphalt surface wherever indicated and to
the depth as shown on the plans and as required by the Engineer. '

The hot-mix-asphalt surface shall be cut to a straight line and a vertical plane by a method approved by the
Engineer.

It shall be the responsibility of the Contractor to determine the thickness of the existing hot-mix-asphalt
surface course as well as underlying pavement layers as may be impacted by the required cutting. No
additional compensation will be allowed because of variations from the assumed thicknesses or from the
thicknesses shown on the plans.

Basis of Payment. This work will be paid for at the Contract Unit Price per Foot for Cutting Hot-Mix Asphalt
Surface.

072 (CC) Page 1 January 1, 2008
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SPECIAL PROVISION
FOR
COOPERATION WITH UTILITIES

This special provision amends the provisions of Article 105.07 of the Standard Specifications and includes
a section clarifying the utility information provided in the plans and specifications.

105.07 - Cooperation with Utilities. Revise the last paragraph regarding (a) known Utilities to read:

“‘No additional compensation will be allowed for any delays, inconveniences, or damage sustained by
the Contractor due to any interference from the said utility appurtenances or the operation of moving
them either by the utility company or by him; or on account of any special construction methods
required in prosecuting his work due to the existence of said appurtenances either in their present or
relocated positions.”

105.07 - Cooperation with Utilities. Delete subarticle 105.07 (b) Unknown Utilities and substitute the
following:

(b) Unknown Utilities. The requirements stated above for known utilities shall apply to unknown
utilities.

Examination of Plans, Specifications, Special Provisions and Site of Work.

The bidder shall, before submitting a bid, carefully examine the provisions of the contract. The bidder shall
inspect in detail the site of the proposed work, investigate and become familiar with all the local conditions
affecting the contract and fully acquaint themselves with the detailed requirements of construction.
Submission of a bid shall be a conclusive assurance and warranty the bidder has made these examinations
and the bidder understands all the requirements for the performance of the work. If his/her bid is accepted,
the bidder shall be responsible for all errors in the proposal resulting from his/her failure or neglect to
comply with these instructions. The Department will, in no case, be responsible for any costs, expenses,
losses, or change in anticipated profits resulting from such failure or neglect of the bidder to make these
examinations.

The bidder shall take no advantage of any error or omission in the proposal and advertised contract. Any
prospective bidder who desires an explanation or interpretation of the plans, specification, or any of the
contract documents shall request such in writing from the Department, in sufficient time to allow a written
reply by the Department that can reach all prospective bidders before the submission of their bids. All
information and changes made to the contract will be communicated through an addendum. Only changes
made through the addendum will be binding to the Department. When the plans or special provisions
include information pertaining to the location of underground utility facilities, such information represents
only the opinion of the Department as to the location of such utilites and is only included for the
convenience of the bidder. The Department assumes no responsibility whatever in respect to the
sufficiency or the accuracy of the information shown on the plans relative to the location of underground
utility facilities. It shall be the Contractor's responsibility to determine the actual location of all such facilities
including field verification of both vertical and horizontal locations relative to the work. He shall also obtain
from the respective utility companies detailed information relative to the location of their facilities and the
working schedules of the utility companies for removing or adjusting them.

185 (CC) Page 1 February 10, 2012
Cooperation With Utilities 2 Page(s) Total



98

It is understood and agreed that the Contractor has considered in his bid all of the permanent and
temporary utility appurtenances in their present or relocated positions. The Contractor's attention is
directed to the fact that the various utility companies may be relocating and constructing facilities within the
project limits concurrent with the Contractor’s operations. The Contractor shall coordinate his activities with
the various utility companies, at all times, and may be required to work at other locations of the
improvement until relocation and construction is completed by the utility company. The Contractor is
advised that the relocation times and schedules listed in the special provision “Status of Utilities to be
Adjusted” are only rough estimates and no extra compensation will be allowed for delays resulting from any
work performed by a utility company or for their failure to meet said relocation schedule.

P:\Special Provisions - 2012\F_Drainage 156-210\185 Cooperation with Utilities.docx
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SPECIAL PROVISION
FOR
WORK ZONE TRAFFIC CONTROL SURVEILLANCE

Revise Article 701.10 of the Standard Specifications to read:

“The Contractor shall conduct inspections of the worksite at a frequency that will allow for the timely
replacement of any traffic control device that has become displaced, worn, or damaged. A sufficient

quantity of replacement devices, based on vulnerability to damage, shall be readily available to meet this
requirement.”

Delete Articles 701.19(d) and Article 701.20(g) of the Standard Specifications.

227 (L) Page 1 January 1, 2010
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SPECIAL PROVISION
FOR
TRAFFIC PROTECTION

General. This item of work shall include furnishing, installing, maintaining, replacing, relocating and
removing all traffic control devices used for the purpose of regulating, warning or directing traffic and
protecting workers during the construction or maintenance of this improvement.

Traffic protection shall be provided as called for in the plans, these Special Provisions, applicable Traffic
Control Highway Standards, applicable sections of the Standard Specifications, or as directed by the
Engineer.

The governing factor in the execution and staging of work for this project is to provide the motoring public
with the safest possible travel conditions along the roadway through or around the construction zone. The
Contractor shall arrange his operations to keep the closing of any lane of the roadway to a minimum.
Where the traffic of any building in the area of the proposed improvement is of an emergency nature, such
as Hospital, Fire or Police Station traffic, the Contractor shall provide for free movement of such traffic
during the course of construction.

Traffic Control Devices include signs and their supports, signals, pavement markings and markers, traffic
cones, barricades with sand bags, plastic drums, channelizing devices, warning lights, arrow boards,
flaggers, or any other device used for the purpose of regulating, detouring, waming or guiding traffic
through or around the construction zone, including required devices and marking approaching and
departing the construction zone.

The Contractor is required to conduct routine inspections of the worksite at a frequency that will allow for
the prompt replacement of any traffic control device that has become displaced, worn or damaged to the
extent that it no longer conforms to the shape, dimensions, color and operational requirements of the
"Manual on Uniform Traffic Control Devices for Streets and Highways (MUTCD), the Traffic Control
Standards and the "Quality Standard for Work Zone Traffic Control Devices" issued by the lllinois
Department of Transportation or will no longer present a neat appearance to motorists. A sufficient quantity
of replacement devices, based on vulnerability to damage, shall be readily available to meet this
requirement.

The Contractor shall be responsible for the proper location, installation and arrangement of all traffic control
devices. Special attention shall be given to advance warning signs during construction operations in order
to keep lane assignment consistent with barricade placement at all times. The Contractor shall immediately
remove, cover or turn from the view of the motorists all traffic control devices which are inconsistent with
detour or lane assignment patterns and conflicting conditions during the transition from one construction
stage to another. When the Contractor elects to cover conflicting or inappropriate signing, materials used
shall totally block out reflectivity of the sign and shall cover the entire sign. The method used for covering
the signing shall meet with the approval of the Engineer.

The Contractor shall coordinate all traffic control work on this project with adjoining or overlapping projects,
including barricade placement necessary to provide a uniform traffic detour pattern. When directed by the
Engineer, the Contractor shall remove all traffic control devices which were furnished, installed and
maintained by him under this contract, and such devices shall remain the property of the Contractor. All
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traffic control devices shall remain in place until specific authorization for relocation or removal is received
from the Engineer.

The Contractor shall ensure that all traffic control devices installed by him are functional and effective 24
hours each day.

107.15 Dirt on Pavement or Structures. Add the following after the first paragraph of this Article:

When ordered by the Engineer, the Contractor shall use some method to allay dust and prevent a
nuisance. This shall be done preferably by sprinkling the Subgrade or the portion of pavement used by
trucks or busses with water. If conditions warrant, this shall receive constant attention by the Contractor.
Calcium Chloride shall not be used for this purpose. No extra compensation shall be allowed the
Contractor for this work.

Signs. All signs except those referring to daily lane closures shall be post mounted in accordance with
Standard 701901 for all projects that exceed four days.

Construction signs referring to daytime lane closures during working hours shall be removed, covered or
turned away from the view of the motorists during non-working hours.

Prior to the beginning of construction operations, the Contractor will be provided a sign log of all existing
signs within the limits of the construction zone. The Contractor is responsible for verifying the accuracy of
the sign log. Throughout the duration of this project, all existing traffic signs shall be maintained by the
Contractor. All provisions of Article 107.25 of the Standard Specifications shall apply except the third
paragraph shall be revised to read: "The Contractor shall maintain, furnish and replace at his own expense,
any traffic sign, or post which has been damaged or lost by the Contractor or a third party".

"Fresh Oil" signs (W21-2) shall be used when prime is applied to pavement that is open to traffic. The signs
are to remain until tracking of the prime ceases. The sign shall be erected a minimum of 500 feet preceding
the start of the prime and on all side roads within the posted area. The "Fresh Oil" sign on the side road
shall be posted a minimum of 200 feet from the mainline pavement.

"Rough Grooved Surface" signs (W8-1107) shall be used when the road has been cold milled and open to
traffic. The signs shall remain in place until the milled surface condition no longer exists. These signs shall
be erected a minimum of 500 feet preceding the start of the milled pavement and on all side roads within
the posted area. The "Rough Grooved Surface" signs on the side roads shall be posted 200 feet from the
mainline pavement. All signs shall have an 18" x 18" orange flag and amber flashing light attached.

Whenever a lane is closed to traffic using Standard 701606, 701601, or 701701, the pavement width
transition sign (W4-2R or W4-2L) shall be used in lieu of "Workers" sign (W21-1 or W21-1a).

Whenever any vehicle, equipment, workers or their activities infringe on the shoulder or within 15 feet of the
traveled way and the traveled way remains unobstructed, then the applicable Traffic Control Standard shall
be 701006, 701011, 701101, or 701701. "Shoulder Work Ahead" sign (W21-5(0)-48) shall be used in lieu
of the "Workers" sign (W21-1 or W-21-1a).

The Contractor shall provide and erect any other signs that are required for traffic safety operations and the
conveyance of traffic information to the motorist, which may not be included in the Traffic Control
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Standards. The requirement for these signs shall be determined by and installed at the direction of the
Engineer.

Barricades: Any drop off greater than 3 inches, but less than 6 inches within 8 feet of the pavement edge
shall be protected by Type | or Il barricades equipped with mono-directional steady burn lights at 100 foot
center to center spacing. If the drop off within 8 feet of the pavement edge exceeds 6 inches, the
barricades mentioned above shall be placed at 50 foot center to center spacing. Barricades that must be
placed in excavated areas shall have leg extensions installed such that the top of the barricade is in
compliance with the height requirements of Standard 701901. In addition to the placement of barricades as
described above, pavement drop off signs (W8-9a) shall be used along with the barricades and at the
direction of the Engineer.

Placement of all signs, barricades or drums shall proceed in the direction of flow of traffic. Removal of all
signs, barricades or drums shall start at the end of the construction areas and proceed toward oncoming
traffic unless otherwise directed by the Engineer.

All Type | and Type Il barricades, drums and vertical panels shall be equipped with a steady burn light
when used during hours of darkness unless otherwise stated herein.

Check barricades shall be placed in work areas perpendicular to traffic every 1,000 feet, one per lane and
per shoulder, to prevent motorists from using work areas as a traveled way. Two additional check
barricades shall be placed in advance of each patch excavation or any other hazards in the work area, the
first at the edge of the open traffic lane and the second centered in the closed lane. Check barricades shall
be Type | or Il and equipped with a flashing light.

Arrow Boards. A flashing arrow board shall be operating at all times when a lane is closed to traffic on a
multilane highway. Arrow boards shall be provided and located in a head-on position within each lane
closure taper.

Temporary Concrete Barrier Vertical Panels and Lights. Whenever temporary concrete barrier is specified
in the plans, vertical panels and steady burning lights meeting the requirement of Articles 1106.01 and
1106.02 of the Standard Specifications and Standard 701901 shall be installed on the barrier at 50 foot
centers minimum or at the spacing shown on the plans. The method of mounting shall be approved by the
Engineer. Upon conclusion of the work, the panels and lights shall be removed and shall remain the
property of the Contractor. -

Pedestrian_Sidewalk Control. The Contractor shall install, maintain and remove necessary signs and
barricades needed to direct pedestrians to usable sidewalks and walkways during the construction in
accordance with Traffic Control Standard 701801 or as directed by the Engineer. The Contractor shall
make adequate provision for the free passage of foot traffic at all intersecting streets which are to remain
open to traffic. The materials or equipment used in the construction of this improvement shall be so placed
as to afford access to abutting private properly and to all hydrants and valves with a minimum of
inconvenience.

All barricades shall be Type | or Il equipped with flashing fights. At each point of closure, sufficient numbers
of barricades shall be used to completely close the sidewalk to pedestrian movement. Where construction
activities involve sidewalks on both sides of the street, the work shall be staged so that both sidewalks are
not out of service at the same time.
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107.09 Public Convenience and Safety. Revise the Seventh paragraph of this Article to read as follows:

The following vertical and horizontal restrictions shall pertain to roads as defined in the lllinois Highway
Code, Article 2, Division 1, Section 2-101, 2-102, and 2-103 when construction is being performed with the
road open fo traffic.

The Contractor shall provide a telephone number where a responsible individual can be contacted on a 24-
hour-a-day basis to receive notification of any deficiencies regarding traffic control and protection. The
Contractor shall dispatch workers, materials and equipment to correct any such deficiencies. The
Contractor shall respond to any call from the Department concerning any request for improving or
correcting traffic control devices and begin making the requested repairs within two hours from the time of
notification.

Personal vehicles shall not park within the right-of-way except in specific areas designated by the Engineer.

The contractor shall maintain at least one lane of traffic at all times on two lane roads and at least one lane
in each direction on 4 or more lane roads, during the construction of this project. The Contractor shall also
maintain areas to entrances and side roads along the proposed improvement. Interference with traffic
movements and inconvenience to owners of abutting property and the public shall be kept to a minimum.
Any delays or inconveniences caused to the Contractor by complying with these requirements shall be
considered as incidental to the contract, and no additional compensation will be allowed.

On two lane roads, the Contractor is to plan the work so that there will be no open holes in the pavement
and that all barricades will be removed from the pavement during non-work hours.

On four or more lane highways, there shall be no open holes in the pavement being used by the traveling
public. Lane closures, if allowed, will be in accordance with the applicable standards, any staging details
shown in the plans and other applicable contract documents.

The Contractor shall remove all equipment from the shoulders and medians after work hours.

No road closures or restrictions shall be permitted except those covered by the Traffic Control Highway
Standards without written approval by the Engineer.

When traveling in lanes open to public traffic, the Contractor's vehicles shall always move with and not
against or across the flow of traffic. These vehicles shall enter or leave work areas in a manner which will
not be hazardous to, nor interfere with, traffic.

Pavement Markings. Temporary pavement marking paint used on temporary or unfinished surfaces shall
be maintained to the highest degree of visibility and reflectivity and on long term projects shall be repainted
when the temporary pavement marking shows signs of deterioration or at a minimum of every three (3)
months and as directed by the Engineer at no additional cost and is considered as incidental to the cost of
Traffic Protection.

Temporary pavement marking shall be applied as solid unbroken lines when used to delineate any
pavement transition, tum lane transition and storage bay. Double yellow centerline shall be used across a
bridge deck where the distance to be marked is less than 160 feet.
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Temporary raised reflective bi-directional (amber) pavement markers (Section 781 and Article 1096.02 of
the Standard Specifications) shall be used, and replaced when required, throughout a temporary by-pass
detour pavement at no additional cost.

Method of Measurement. Delete: Article 701.19 Method of Measurement

Traffic Protection will not be measured for payment but shall include the furnishing, installing, maintaining,
relocation and removal of traffic control devices required in the plans and these special provisions and all
temporary pavement marking paint and tape lines, letters and symbols.

Basis of Payment. Delete: Article 701.20 Basis of Payment

This work will be paid for at the lump sum price for TRAFFIC PROTECTION, which price shall be payment
in full for all labor, materials, transportation, handling and incidentals necessary to furnish, install, maintain,
replace, relocate and remove all traffic control devices when required, such as signing, arrow boards,
barricades, plastic drums, road closures, temporary pavement marking paint and tape lines and letters and
symbols (Section 780 and Article 1095.02 of the Standard Specifications), temporary concrete barrier
vertical panels and lights (Standard 701901), flexible delineators (Standard 701901), prismatic barrier
reflectors (Sections 782 and 1097 of the Standard Specifications), temporary raised reflective pavement
markers (Section 781 and Article 1096.02 of the Standard Specifications) and all traffic control devices
indicated in the plans and specifications. The salvage value of all material removed (including existing
traffic signs - when removal is required) shall be reflected in the bid price for this item.

Delays to the Contractor caused by complying with these requirements will be considered incidental to the
item for Traffic Protection, and no additional compensation will be allowed.

Payment Adjustments. The Engineer may require additional traffic control to be installed in accordance
with standards and/or designs other than those included in the plans. In such cases, the standards and/or
designs will be made available to the Contractor at least one week in advance of the change in traffic
control. Payment for any additional traffic control required will be in accordance with Article 109.04 of the
Standard Specifications.

Revisions in the phasing of construction or maintenance operations, requested by the Contractor, may
require fraffic control to be installed in accordance with standards and/or designs other than those included
in the plans. Revisions or modifications to the traffic control shown in the contract shall be submitted by the

Contractor for approval by the Engineer. No additional payment will be made for a Contractor requested-

modification.

In the event the sum total value of all the work items for which traffic protection is required is increased or
decreased by more than ten percent (10%), the contract bid price for Traffic Protection will be adjusted as
follows:

Adjust contract price = .25P +.75P [1+(X-0.1)]

Where "P" is the contract price for Traffic Protection
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Where "X" = (Difference between original and final sum total value of all the work items for which protection
is required) divided by (Original sum total value of all work items for which traffic protection is required)

The value of work items used in calculating the increase or decrease will include only items which have
been added to or deducted from the contract under Article 104.02 of the Standard Specifications and only
items which require use of Traffic Protection.

In the event the Department cancels or alters any portion of the contract which results in elimination or

noncompletion of any portion of the work, payment for partially completed work will be made in accordance
with Article 109.06 of the Standard Specifications.
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PAVEMENT REHABILITATION BY HOT IN-PLACE RECYCLING
Effective: July 11, 2003
Revised: May 5, 2014

Description: This work shall consist of rehabilitating an HMA pavement surface by heating,
scarifying using flexible tines for a specified depth, rejuvenating, remixing, reshaping, screeding,
and recompacting the existing surface. The completed, recycled mat is to serve as the leveling
surface.

CONSTRUCTION REQUIREMENTS

General: The Department may conduct some advanced testing, to determine the asphalt
cement content (AC) in the existing pavement. The Engineer may make available to the
Contractor the results of advanced testing.

The entire surface to be rehabilitated shall be free of water, earth, and foreign material. All base
failures shall be repaired prior to the hot in-place recycling according to Section 358. All raised
reflective pavement markers and thermoplastic pavement markings shall be removed, prior to
the recycling operation. Recycling work shall be performed only when the temperature in the
shade is at least 45 °F (7 °C) and the forecast are for rising temperatures.

Equipment and Construction Requirements: The surface of the existing pavement shall be
heated with continuously moving radiant type heater(s) to allow the pavement to be scarified,
without fracturing of aggregate. The pavement shall be scarified to a minimum depth of 3/4 inch
(20 mm). This will yield approximately a weight of 9 Ib/sq ft (48 kg/sq m) of loose material. Heat
shall be applied under an enclosed or shielded hood and shall extend at least 6 inches (150
mm) beyond the width of recycling on both sides. After heating, the scarification shall dislodge
but not fracture aggregate to the specified depth. The heating and scarification operation shall
not exceed a forward speed of 25 ft (8 m) per minute. When a recycling pass is being made
adjacent to a previously recycled mat, the longitudinal recycling seam shall extend at least 4
inches (100 mm) into the previously recycled mat.

A rejuvenating agent, approved by the Department, shall be applied at the rate of 0.10 gal/sq yd
(0.5 L/sq m) either before the scarification or into the mixing device. The rate of application
shall be automated to maintain the specified application rate in relation to the operating speed of
the recycling machine. The machine shall include equipment and instrumentation to monitor
and report the rate of application of the rejuvenating agent. The Engineer will verify the
application rate of the rejuvenating agent and shall verify the amount of gallons (liters) used.
The Engineer may adjust the rate of the rejuvenating agent if the existing pavement condition
warrants.

Immediately after scarifying and mixing, the mixture shall be leveled. The spreading and
finishing section of the recycling machine shall be capable of spreading and finishing the
surface in lane widths. The screed shall effectively produce a uniform finished surface without
tearing, shoving, or gouging of the mix.

The process, either with individual machines or with a self-contained recycling machine shall
protect or supplement the heat of the mixture to provide mixture behind the screed with a
minimum temperature range of 220 to 320 °F (105 to 160 °C). The mixture shall be compacted
by a pneumatic roller for breakdown meeting requirements of Article 1101.01(c) and finish roller
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meeting requirement of Article 1101.01(e). The density of the finished surface shall be to the
satisfaction of The Engineer.

Determination of the actual depth and weight of milled surface shall be as follows:

» At locations determined by The Engineer, a ring test shall be performed, by the contractor
and witnessed by The Engineer, directly behind the recycling paving train, and before the
breakdown roller has passed the specified location.

o A metal ring of known internal area (1 sq ft (0.1 sq m) suggested), and with sufficient rigidity
to penetrate the loosened material shall then be pushed into the loosened mat.

* The loosened material within the ring shall be removed with a small scoop and a brush.

e The removed material shall be weighed, and the pounds per square foot (kilograms per
square meter) of recycled material shall be calculated.

e This process shall be performed on site for each 1/4 mile (0.4 km) of each lane.

¢ Once a ring test is determined, the material shall be replaced and the test area shall be
struck level before any roller passes.

e Should a ring test yield less than 9 Ib/sq ft (44 kg/sq m) the contractor shall take cores at
locations determined by The Engineer, to determine the recycled mat thickness.

e The Engineer may, and the Contractor shall monitor the recycling thickness on an ongoing
basis by probing or by other means. If at any time the required recycling thickness is not
being met, the contractor shall take corrective actions. [f the variation from the target
recycling thickness and/or mixture properties is excessive or goes uncorrected, the Engineer
reserves the right to suspend operations until the probable cause(s) of the deficiencies are
corrected.

Method of Measurement. The recycling process will be measured for payment in place and the
area computed in square yards (square meters). The rejuvenating agent will be measured for
payment in gallons (liters) in accordance with the applicable portions of Section 1032.

All thermoplastic pavement marking removal and raised reflective pavement marker removal will
be measured and paid for according to Section 703 or Section 783.

Basis of Payment. This work will be paid for at the contract unit price per square yard (square
meter) for HOT IN-PLACE RECYCLING and per gallon (liter) for ASPHALT REJUVENATING
AGENT.

4xx (IL D-1) Page 2 May 5, 2014
Pavement Rehabilitation by ) 2 Page(s) Total
Hot In-Place Recycling



108

HOT MIX ASPHALT - PRIME COAT (BDE)
Effective: November 1, 2014
Revise Note 1 of Article 406.02 of the Standard Specifications to read:

“Note 1. The bituminous material used for prime coat shall be one of the types listed in
the following table.

When emulsified asphalts are used, any dilution with water shall be performed by the
emulsion producer. The emulsified asphalt shall be thoroughly agitated within 24 hours
of application and show no separation of water and emulsion.

Application Bituminous Material Types

Prime Coat on Brick, Concrete, or SS-1, §S-1h, SS-1hP, S§S-1vh, RS-1,

HMA Bases RS-2, CSS-1, CSS-1h, CSS-1hp, CRS-1,
CRS-2, HFE-90, RC-70

Prime Coat on Aggregate Bases MC-30, PEP”

Add the following to Article 406.03 of the Standard Specifications.

“U) VACUUM SWEEPET ...cooiiiieieieeee e et et e e e r e e e aeaeaesessnsnnsnaeeaeenesaasannns 1101.19
() SPray PavVer ...ttt re e e e e e e e ae e e s e aas s ee e e e e e e ae e 1102.06”

Revise Article 406.05(b) of the Standard Specifications to read:

“(b) Prime Coat. The bituminous material shall be prepared according to Article 403.05 and
applied according to Article 403.10. The use of RC-70 shall be limited to air
temperatures less than 60 °F (15 °C).

(1) Brick, Concrete or HMA Bases. The base shall be cleaned of all dust, debris and
any substance that will prevent the prime coat from adhering to the base. Cleaning
shall be accomplished by sweeping to remove all large particles and air blasting to
remove dust. As an alternative to air blasting, a vacuum sweeper may be used to
accomplish the dust removal. The base shall be free of standing water at the time of
application. The prime coat shall be applied uniformly and at a rate that will provide
a residual asphalt rate on the prepared surface as specified in the following table.

Type of Surface to be Primed Residual Asphalt Rate
Ib/sq ft (kg/sq m)

Milled HMA, Aged Non-Milled HMA, Milled Concrete, 0.05 (0.244)

Non-Milled Concrete & Tined Concrete

Fog Coat between HMA Lifts, IL-4.75 & Brick 0.025 (0.122)

The bituminous material for the prime coat shall be placed one lane at a time. If a
spray paver is not used, the primed lane shall remain closed until the prime coat is
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fully cured and does not pickup under traffic. When placing prime coat through an
intersection where it is not possible to keep the lane closed, the prime coat may be
covered immediately following its application with fine aggregate mechanically
spread at a uniform rate of 2 to 4 Ib/sq yd (1 to 2 kg/sq m).

(2) Aggregate Bases. The prime coat shall be applied uniformly and at a rate that will
provide a residual asphalt rate on the prepared surface of 0.25Ib/sqft + 0.01
(1.21 kg/sq m £0.05).

The prime coat shall be permitted to cure until the penetration has been approved by
the Engineer, but at no time shall the curing period be less than 24 hours for MC-30
or four hours for PEP. Pools of prime occurring in the depressions shall be broomed
or squeegeed over the surrounding surface the same day the prime coat is applied.

The base shall be primed 1/2 width at a time. The prime coat on the second
half/width shall not be applied until the prime coat on the first half/width has cured so
that it will not pickup under traffic.

The residual asphalt rate will be verified a minimum of once per type of surface to be
primed as specified herein for which at least 2000 tons (1800 metric tons) of HMA will be
placed. The test will be according to the “Determination of Residual Asphalt in Prime
and Tack Coat Materials” test procedure.

Prime coat shall be fully cured prior to placement of HMA to prevent pickup by haul
trucks or paving equipment. If pickup occurs, paving shall cease in order to provide
additional cure time, and all areas where the pickup occurred shall be repaired.

If after five days, loss of prime coat is evident prior to covering with HMA, additional

prime coat shall be placed as determined by the Engineer at no additional cost to the
Department.”

Revise the last sentence of the first paragraph of Article 406.13(b) of the Standard
Specifications to read:

“Water added to emulsified asphalt, as allowed in Article 406.02, will not be included in
the quantities measured for payment.”

Revise the second paragraph of Article 406.13(b) of the Standard Specifications to read:
“Aggregate for covering prime coat will not be measured for payment.”
Revise the first paragraph of Article 406.‘14 of the Standard Specifications to read:
“406.14 Basis of Payment. Prime Coat will be paid for at the contract unit price per pound

(kilogram) of residual asphalt applied for BITUMINOUS MATERIALS (PRIME COAT), or
POLYMERIZED BITUMINOUS MATERIALS (PRIME COAT).”
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Revise Article 407.02 of the Standard Specifications to read:
“407.02 Materials. Materials shall be according to Article 406.02, except as follows.

ltem Article/Section
(a) Packaged Rapid Hardening Mortar or Concrete ............ccoooveiiiiiennc i 1018”

Revise Article 407.06(b) of the Standard Specifications to read:

“(b) A bituminous prime coat shall be applied between each lift of HMA according to
Article 406.05(b).”

Delete the second paragraph of Article 407.12 of the Standard Specifications.
Revise the first paragraph of Article 408.04 of the Standard Specifications to read:

“408.04 Method of Measurement. Bituminous priming material will be measured for
payment according to Article 406.13.”

Revise the first paragraph of Article 408.05 of the Standard Specifications to read:

“408.05 Basis of Payment. This work will be paid for at the contract unit price per pound
(kilogram) of residual asphalt applied for BITUMINOUS MATERIALS (PRIME COAT) or
POLYMERIZED BITUMINOUS MATERIALS (PRIME COAT) and at the contract unit price per
ton (metric ton) for INCIDENTAL HOT-MIX ASPHALT SURFACING.”

Revise Article 1032.02 of the Standard Specifications to read:

“1032.02 Measurement. Asphalt binders, emulsified asphalts, rapid curing liquid asphalt,
medium curing liquid asphalts, slow curing liquid asphalts, asphalt fillers, and road oils will be
measured by weight.

‘A weight ticket for each truck load shall be furnished to the inspector. The truck shall be
weighed at a location approved by the Engineer. The ticket shall show the weight of the empty
truck (the truck being weighed each time before it is loaded), the weight of the loaded truck, and
the net weight of the bituminous material.

When an emulsion or cutback is used for prime coat, the percentage of asphalt residue of
the actual certified product shall be shown on the producer’s bill of lading or attached certificate
of analysis. If the producer adds extra water to an emulsion at the request of the purchaser, the
amount of water shall also be shown on the bill of lading.

Payment will not be made for bituminous materials in excess of 105 percent of the amount
specified by the Engineer.”
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“SS8-1vh

160-180

70-80

RS-1, CRS-1

75-130

25-55"

Add the following fo Article 1032.06 of the Standard Specifications.

“(g) Non Tracking Emuisified Asphalt SS-1vh shall be according to the following.

Requirements for SS-1vh

Test SPEC AASHTO Test Method
Saybolt Viscosity @ 25C, SFS 20-200 T72
Storage Stability, 24hr., % 1 max. T 59
Residue by Evaporation, % 50 min. T59
Sieve Test, % 0.3 max. T 59

Tests on Residue from Evaporation

Penetration @25°C, 100g., 5 sec., dmm 20 max. T 49
Softening Point, °C 65 min. T53
Solubility, % 97.5 min. T 44
Orig. DSR @ 82°C, kPa 1.00 min. T 315"

Revise the last table in Article 1032.06(f)(2)d. of the Standard Specifications to read:

“Grade

Use

SS-1, 88-1h, RS-1, RS-2, CSS-1,
CRS-1, CRS-2, CSS-1h, HFE-90,
S§S-1hP, CSS-1hP, S§S-1vh

Prime or fog seal

PEP

prime

Bituminous surface treatment

RS-2, HFE-90, HFE-150, HFE- 300,
CRSP, HFP, CRS-2, HFRS-2

Bituminous surface treatment

CSS-1h Latex Modified

Microsurfacing’

Add the following to Article 1101 of the Standard Specifications.

“1101.19 Vacuum Sweeper. The vacuum sweeper shall have a minimum sweeping path of

52 in. (1.3 m) and a minimum blower rating of 20,000 cu ft per minute (566 cu m per minute).”

Add the following to Article 1102 of the Standard Specifications:

“1102.06 Spray Paver. The spreading and finishing machine shall be capable of spraying a
rapid setting emulsion tack coat, paving a layer of HMA, and providing a smooth HMA mat in
one pass. The HMA shall be spread over the tack coat in less than five seconds after the
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application of the tack coat during normal paving speeds. No wheel or other part of the paving
machine shall come into contact with the tack coat before the HMA is applied. In addition to
meeting the requirements of Article 1102.03, the spray paver shall also meet the requirements
of Article 1102.05 for the tank, heating system, pump, thermometer, tachometer or
synchronizer, and calibration. The spray bar shall be equipped with properly sized and spaced
nozzles to apply a uniform application of tack coat at the specified rate for the full width of the
mat being placed.”

80348
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RECLAIMED ASPHALT PAVEMENT AND RECLAIMED ASPHALT SHINGLES (D-1)

Effective: November 1, 2012
Revise: January 2, 2015

Revise Section 1031 of the Standard Specifications to read:

“SECTION 1031. RECLAIMED ASPHALT PAVEMENT AND RECLAIMED ASPH‘ALT
SHINGLES

1031.01 Description. Reclaimed asphalt pavement and reclaimed asphalt shingles shall
be according to the following.

(a) Reclaimed Asphalt Pavement (RAP). RAP is the material resulting from cold milling or
crushing an existing hot-mix asphalt (HMA) pavement. RAP will be considered
processed FRAP after completion of both crushing and screening to size. The
Contractor shall supply written documentation that the RAP originated from routes or
airfields under federal, state, or local agency jurisdiction.

(b) Reclaimed Asphalt Shingles (RAS). Reclaimed asphalt shingles (RAS). RAS is from
the processing and grinding of preconsumer or post-consumer shingles. RAS shall be a
clean and uniform material with a maximum of 0.5 percent unacceptable material, as
defined in Bureau of Materials and Physical Research Policy Memorandum “Reclaimed
Asphalt Shingle (RAS) Sources”, by weight of RAS. All RAS used shall come from a
Bureau of Materials and Physical Research approved processing facility where it shall
be ground and processed to 100 percent passing the 3/8in. (9.5 mm) sieve and
90 percent passing the #4 (4.75 mm) sieve . RAS shall meet the testing requirements
specified herein. In addition, RAS shall meet the following Type 1 or Type 2
requirements.

(1) Type 1. Type 1 RAS shall be processed, preconsumer asphalt shingles
salvaged from the manufacture of residential asphalt roofing shingles.

(2) Type 2. Type 2 RAS shall be processed post-consumer shingles only, salvaged
from residential, or four unit or less dwellings not subject to the National Emission
Standards for Hazardous Air Pollutants (NESHAP).

1031.02 Stockpiles. RAP and RAS stockpiles shall be according to the following.

(a) RAP Stockpiles. The Contractor shall construct individual, sealed RAP stockpiles
meeting one of the following definitions. Additional processed RAP (FRAP) shall be
stockpiled in a separate working pile, as designated in the QC Plan, and only added to
the sealed stockpile when test results for the working pile are complete and are found to
meet tolerances specified herein for the original sealed FRAP stockpile. Stockpiles shall
be sufficiently separated to prevent intermingling at the base. All stockpiles (including
unprocessed RAP and FRAP) shall be identified by signs indicating the type as listed
below (i.e. “Non- Quality, FRAP -#4 or Type 2 RAS”, etc...).
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(1) Fractionated RAP (FRAP). FRAP shall consist of RAP from Class |, Superpave
HMA (High and Low ESAL) or equivalent mixtures. The coarse aggregate in FRAP
shall be crushed aggregate and may represent more than one aggregate type and/or
quality but shall be at least C quality. All FRAP shall be processed prior to testing
and sized into fractions with the separation occurring on or between the #4
(4.75 mm) and 1/2in. (12.5 mm) sieves. Agglomerations shall be minimized such
that 100 percent of the RAP in the coarse fraction shall pass the maximum sieve size
specified for the mix the FRAP will be used in.

(2) Restricted FRAP (B quality) stockpiles shall consist of RAP from Class |, Superpave
(High ESAL), or HMA (High ESAL). If approved by the Engineer, the aggregate from
a maximum 3.0 inch single combined pass of surface/binder milling will be classified
as B quality. All millings from this application will be processed into FRAP as
described previously.

(3) Conglomerate. Conglomerate RAP stockpiles shall consist of RAP from Class |,
Superpave HMA (High and Low ESAL) or equivalent mixtures. The coarse
aggregate in this RAP shall be crushed aggregate and may represent more than one
aggregate type and/or quality but shall be at least C quality. This RAP may have an
inconsistent gradation and/or asphalt binder content prior to processing. All
conglomerate RAP shall be processed (FRAP) prior to testing. Conglomerate RAP
stockpiles shall not contain steel slag or other expansive material as determined by
the Department.

(4) Conglomerate “D” Quality (DQ). Conglomerate DQ RAP stockpiles shall consist of
RAP from HMA shoulders, bituminous stabilized subbases or Superpave (Low
ESAL)/HMA (Low ESAL) IL-19.0L binder mixture. The coarse aggregate in this RAP
may be crushed or round but shall be at least D quality. This RAP may have an
inconsistent gradation and/or asphalt binder content. Conglomerate DQ RAP
stockpiles shall not contain steel slag or other expansive material as determined by
the Department.

(5) Non-Quality. RAP stockpiles that do not meet the requirements of the stockpile
categories listed above shall be classified as “Non-Quality”. '

RAP or FRAP containing contaminants, such as earth, brick, sand, concrete, sheet
asphalt, bituminous surface treatment (i.e. chip seal), pavement fabric, joint sealants,
plant cleanout etc., will be unacceptable unless the contaminants are removed to the
satisfaction of the Engineer. Sheet asphalt shall be stockpiled separately.

(b) RAS Stockpiles. Type 1 and Type 2 RAS shall be stockpiled separately and shall be
sufficiently separated to prevent intermingling at the base. Each stockpile shall be
signed indicating what type of RAS is present.

However, a RAS source may submit a written request to the Department for approval to

blend mechanically a specified ratio of type 1 RAS with type 2 RAS. The source will not

be permitted to change the ratio of the blend without the Department prior written

approval. The Engineer’s written approval will be required, to mechanically blend RAS

with any fine aggregate produced under the AGCS, up to an equal weight of RAS, to
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improve workability. The fine aggregate shall be “B Quality” or better from an approved
Aggregate Gradation Control System source. The fine aggregate shall be one that is
approved for use in the HMA mixture and accounted for in the mix design and during
HMA production.

Records identifying the shingle processing facility supplying the RAS, RAS type and lot
number shall be maintained by project contract number and kept for a minimum of
three years.

1031.03 Testing. FRAP and RAS testing shall be according to the following.

(a) FRAP Testing. When used in HMA, the FRAP shall be sampled and tested either during
processing or after stockpiling. it shall also be sampled during HMA production.

(1) During Stockpiling. For testing during stockpiling, washed extraction samples
shall be run at the minimum frequency of one sample per 500 tons
(450 metric tons) for the first 2000 tons (1800 metric tons) and one sample per
2000 tons (1800 metric tons) thereafter. A minimum of five tests shall be
required for stockpiles less than 4000 tons (3600 metric tons).

(2) Incoming Material. For testing as incoming material, washed extraction samples
shall be run at a minimum frequency of one sample per 2000 tons (1800 metric
tons) or once per week, whichever comes first.

(3) After Stockpiling. For testing after stockpiling, the Contractor shall submit a plan
for approval to the District proposing a satisfactory method of sampling and
testing the RAP/FRAP pile either in-situ or by restockpiling. The sampling plan
shall meet the minimum frequency required above and detail the procedure used
to obtain representative samples throughout the pile for testing.

Before extraction, each field sample of FRAP, shall be split to obtain two samples of test
sample size. One of the two test samples from the final split shall be labeled and stored
for Department use. The Contractor shall extract the other test sample according to
Department procedure. The Engineer reserves the right to test any sample (split or
Department-taken) to verify Contractor test results.

(b) RAS Testing. RAS shall be sampled and tested during stockpiling according to Bureau
of Materials and Physical Research Policy Memorandum, “Reclaimed Asphalt Shingle
(RAS) Sources”. The Contractor shall also sample as incoming material at the HMA
plant.

(1) During Stockpiling. Washed extraction and testing for unacceptable materials
shall be run at the minimum frequency of one sample per 200 tons
(180 metric tons) for the first 1000 tons (900 metric tons) and one sample per
1000 tons (900 metric tons) thereafter. A minimum of five samples are required
for stockpiles less than 1000 tons (900 metric tons). Once a < 1000 ton
(900 metric ton), five-sample/test stockpile has been established it shall be
sealed. Additional incoming RAS shall be in a separate working pile as
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designated in the Quality Control plan and only added to the sealed stockpile
when the test results of the working pile are complete and are found to meet the
tolerances specified herein for the original sealed RAS stockpile.

(2) Incoming Material. For testing as incoming material at the HMA plant, washed
extraction shall be run at the minimum frequency of one sample per 250 tons
(227 metric tons). A minimum of five samples are required for stockpiles less
than 1000 tons (900 metric tons). The incoming material test results shall meet
the tolerances specified herein.

The Contractor shall obtain and make available all test results from start of the initial
stockpile sampled and tested at the shingle processing facility in accordance with the
facility’'s QC Plan.

Before extraction, each field sample shall be split to obtain two samples of test sample
size. One of the two test samples from the final split shall be labeled and stored for
Department use. The Contractor shall extract the other test sample according to
Department procedures. The Engineer reserves the right to test any sample (split or
Department-taken) to verify Contractor test results.

1031.04 Evaluation of Tests. Evaluation of tests results shall be according to the
following.

(a) Evaluation of FRAP Test Results. All test results shall be compiled to include asphalt
binder content, gradation and, when applicable (for slag), Gnm. A five test average of
results from the original pile will be used in the mix designs. Individual extraction test
results run thereafter, shall be compared to the average used for the mix design, and will
be accepted if within the tolerances listed below.

Parameter FRAP
No. 4 (4.75 mm) +86 %
No. 8 (2.36 mm) +5%
No. 30 (600 um) +5%
No. 200 (75 pum) +2.0%
Asphalt Binder +0.3%
Grm +0.03"

1/ For stockpile with slag or steel slag present as determined
in the current Manual of Test Procedures Appendix B 21,
‘Determination  of- Reclaimed Asphalt Pavement
Aggregate Bulk Specific Gravity”.

if any individual sieve and/or asphalt binder content tests are out of the above tolerances
when compared to the average used for the mix design, the FRAP stockpile shall not be
used in Hot-Mix Asphalt unless the FRAP representing those tests is removed from the
stockpile. All test data and acceptance ranges shall be sent to the District for evaluation.
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The Contractor shall maintain a representative moving average of five tests to be used
for Hot-Mix Asphalt production.

With the approval of the Engineer, the ignition oven may be substituted for extractions
according to the lllinois Test Procedure, “Calibration of the Ignition Oven for the Purpose
of Characterizing Reclaimed Asphait Pavement (RAP)” or lllinois Modified AASHTO T-
164-11, Test Method A.

(b) Evaluation of RAS Test Results. All of the test results, with the exception of percent
unacceptable materials, shall be compiled and averaged for asphalt binder content and
gradation. A five test average of results from the original pile will be used in the mix
designs. Individual test results run thereafter, when compared to the average used for
the mix design, will be accepted if within the tolerances listed below.

Parameter RAS

No. 8 (2.36 mm) +5%

No. 16 (1.18 mm) +5%

No. 30 (600 ym) +4 %
No. 200 (75 ym) +25%
Asphalt Binder Content +2.0%

If any individual sieve and/or asphalt binder content tests are out of the above tolerances
when compared to the average used for the mix design, the RAS shall not be used in
Hot-Mix Asphalt unless the RAS representing those tests is removed from the stockpile.
All test data and acceptance ranges shall be sent to the District for evaluation.

(c) Quality Assurance by the Engineer. The Engineer may witness the sampling and
splitting conduct assurance tests on split samples taken by the Contractor for quality
control testing a minimum of once a month.

The overall testing frequency will be performed over the entire range of Contractor
samples for asphalt binder content and gradation. The Engineer may select any or all
split samples for assurance testing. The test results will be made available to the
Contractor as soon as they become available.

The Engineer will notify the Contractor of observed deficiencies.

Differences between the Contractor's and the Engineer’s split sample test results will be
considered acceptable if within the following limits.
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Test Parameter Acceptable Limits of Precision
% Passing:” FRAP RAS
1/2in. 5.0%
No. 4 5.0%
No. 8 3.0% 4.0%
No. 30 ' 2.0% 3.0%
No. 200 2.2% 2.5%
Asphalt Binder Content 0.3% 1.0%
Gmm 0.030

1/ Based on washed extraction.

In the event comparisons are outside the above acceptable limits of precision, the
Engineer will immediately investigate.

(d) Acceptance by the Engineer. Acceptable of the material will be based on the validation
of the Contractor’s quality control by the assurance process.

1031.05 Quality Designation of Aggregate in RAP and FRAP.

(a) RAP. The aggregate quality of the RAP for homogenous, conglomerate, and
conglomerate “D” quality stockpiles shall be set by the lowest quality of coarse
aggregate in the RAP stockpile and are designated as follows.

(1) RAP from Class |, Superpave/HMA (High ESAL), or (Low ESAL) IL-9.5L surface
mixtures are designated as containing Class B quality coarse aggregate.

(2) RAP from Superpave/HMA (Low ESAL) IL-19.0L binder mixture is designated as
Class D quality coarse aggregate.

(3) RAP from Class |, Superpave/HMA (High ESAL) binder mixtures, bituminous
base course mixtures, and bituminous base course widening mixtures are
designated as containing Class C quality coarse aggregate.

(4) RAP from bituminous stabilized subbase and BAM shoulders are designated as
containing Class D quality coarse aggregate.

(b) FRAP. If the Engineer has documentation of the quality of the FRAP aggregate, the
Contractor shall use the assigned quality provided by the Engineer.

If the quality is not known, the quality shall be determined as follows. Fractionated RAP
stockpiles containing plus #4 (4.75 mm) sieve coarse aggregate shall have a maximum
tonnage of 5,000 tons (4,500 metric tons). The Contractor shall obtain a representative
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sample witnessed by the Engineer. The sample shall be a minimum of 50 Ib (25 kg).
The sample shall be extracted according to lllinois Modified AASHTO T 164 by a
consultant prequalified by the Department for the specified testing. The consultant shall
submit the test results along with the recovered aggregate to the District Office. The
cost for this testing shall be paid by the Contractor. The District will forward the sample
to the BMPR Aggregate Lab for MicroDeval Testing, according to lllinois Modified
AASHTO T327. A maximum loss of 15.0 percent will be applied for all HMA
applications. The fine aggregate portion of the fractionated RAP shall not be used in any
HMA mixtures that require a minimum of “B” quality aggregate or better, until the coarse
aggregate fraction has been determined to be acceptable thru a MicroDeval Testing.

1031.06 Use of FRAP and/or RAS in HMA. The use of FRAP and/or RAS shall be a
Contractor’s option when constructing HMA in all contracts.

(a) FRAP. The use of FRAP in HMA shall be as follows.

(1) Coarse Aggregate Size (after extraction). The coarse aggregate in all FRAP shall be
equal to or less than the nominal maximum size requirement for the HMA mixture to
be produced.

(2) Steel Slag Stockpiles. FRAP stockpiles containing steel slag or other expansive
material, as determined by the Department, shall be homogeneous and will be
approved for use in HMA (High ESAL and Low ESAL) mixtures regardless of lift or
mix type. ‘

(3) Use in HMA Surface Mixtures (High and Low ESAL). FRAP stockpiles for use in
HMA surface mixtures (High and Low ESAL) shall have coarse aggregate that is
Class B quality or better. FRAP shall be considered equivalent to limestone for
frictional considerations unless produced/screened to minus 3/8 inch.

(4) Use in HMA Binder Mixtures (High and Low ESAL), HMA Base Course, and HMA
Base Course Widening. FRAP stockpiles for use in HMA binder mixtures (High and
Low ESAL), HMA base course, and HMA base course widening shall be FRAP in
which the coarse aggregate is Class C quality or better.

(5) Use in Shoulders and Subbase. FRAP stockpiles for use in HMA shoulders and
stabilized subbase (HMA) shall be FRAP, Restricted FRAP, conglomerate, or
conglomerate DQ.

(b) RAS. RAS meeting Type 1 or Type 2 requirements will be permitted in all HMA
applications as specified herein.

(c) FRAP and/or RAS Usage Limits. Type 1 or Type 2 RAS may be used alone or in
conjunction with FRAP in HMA mixtures up to a maximum of 5.0% by weight of the total

mix.
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When FRAP is used alone or FRAP is used in conjunction with RAS, the percent of
virgin asphalt binder replacement (ABR) shall not exceed the amounts indicated in the
table below for a given N Design.

Max Asphalt Binder Replacement for FRAP with RAS Combination

HMA Mixtures V'? Maximum % ABR
Ndesign Binder/Leveling Surface Polymer
Binder Modified ¥

30L 50 40 10

50 40 35 10

70 40 30 10

90 40 30 107

4.75 mm N-50 30
SMA N-80 20

1/

2/

3/

4/

For HMA “All Other” (shoulder and stabilized subbase) N-30, the
percent asphalt binder replacement shall not exceed 50% of the total
asphalt binder in the mixture.

When the binder replacement exceeds 15 percent for all mixes,
except for SMA and 1L-4.75, the high and low virgin asphalt binder
grades shall each be reduced by one grade (i.e. 25 percent binder
replacement using a virgin asphalt binder grade of PG64-22 will be
reduced to a PG58-28). When constructing full depth HMA and the
ABR is less than 15 percent, the required virgin asphalt binder grade
shall be PG64-28. ‘

When the ABR for SMA or IL-4.75 is 15 percent or less, the required
virgin asphalt binder shall be SBS PG76-22 and the elastic recovery

- shall be a minimum of 80. When the ABR for SMA or |L-4.75 exceeds

15%, the virgin asphalt binder grade shall be SBS PG70-28 and the
elastic recovery shall be a minimum of 80.

For polymerized surface mix used for overlays, with up to 10 percent
ABR, an SBS PG70-22 will be required. However if used in full depth
HMA, an SBS PG70-28 will be required.

1031.07 HMA Mix Designs. At the Contractor’s option, HMA mixtures may be constructed

utilizing RAP/FRAP and/or RAS material meeting the detailed requirements specified herein.

(a) FRAP and/or RAS. FRAP and /or RAS mix designs shall be submitted for verification. If
additional FRAP or RAS stockpiles are tested and found to be within tolerance, as
defined under “Evaluation of Tests” herein, and meet all requirements herein, the
additional FRAP or RAS stockpiles may be used in the original design at the percent
previously verified.
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(b) RAS. Type 1 and Type 2 RAS are not interchangeable in a mix design. A RAS stone
bulk specific gravity (Gsb) of 2.300 shall be used for mix design purposes.

1031.08 HMA Production. HMA production utilizing FRAP and/or RAS shall be as follows.

To remove or reduce agglomerated material, a scalping screen, gator, crushing unit, or
comparable sizing device approved by the Engineer shall be used in the RAS and FRAP feed
system to remove or reduce oversized material. If material passing the sizing device adversely
affects the mix production or quality of the mix, the sizing device shall be set at a size specified
by the Engineer.

If during mix production, corrective actions fail to maintain FRAP, RAS or QC/QA test results
within control tolerances or the requirements listed herein the Contractor shall cease production
of the mixture containing FRAP or RAS and conduct an investigation that may require a new

mix design.

(a) RAS. RAS shall be incorporated into the HMA mixture either by a separate weight
depletion system or by using the RAP weigh belt. Either feed system shall be
interlocked with the aggregate feed or weigh system to maintain correct proportions for
all rates of production and batch sizes. The portion of RAS shall be controlled
accurately to within + 0.5 percent of the amount of RAS utilized. When using the weight
depletion system, flow indicators or sensing devices shall be provided and interlocked
with the plant controls such that the mixture production is halted when RAS flow is
interrupted.

(b) HMA Plant Requirements. HMA plants utilizing FRAP and/or RAS shall be capable of
automatically recording and printing the following information.

(1) Dryer Drum Plants.

a. Date, month, year, and time to the nearest minute for each print.
b. HMA mix humber assigned by the Department.
c. Accumulated weight of dry aggregate (combined or individual) in tons
(metric tons) to the nearest 0.1 ton (0.1 metric ton).
d. Accumulated dry weight of RAS and FRAP in tons (metric tons) to the nearest
0.1 ton (0.1 metric ton).
e. Accumulated mineral filler in revolutions, tons (metric tons), etc. to the nearest
0.1 unit.
f. Accumulated asphalt binder in gallons (liters), tons (metric tons), etc. to the
nearest 0.1 unit.
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g. Residual asphalt binder in the RAS and FRAP material as a percent of the total
mix to the nearest 0.1 percent.

h. Aggregate RAS and FRAP moisture compensators in percent as set on the
control panel. (Required when accumulated or individual aggregate and RAS
and FRAP are printed in wet condition.)

i. When producing mixtures with FRAP and/or RAS, a positive dust control system
shall be utilized.

j- Accumulated mixture tonnage.
k. Dust Removed (accumulated to the nearest 0.1 ton)

(2) Batch Plants.
a. Date, month, year, and time to the nearest minute for each print.

b. HMA mix number assigned by the Department.

c. Individual virgin aggregate hot bin batch weights to the nearest pound (kilogram).
d. Mineral filler weight to the nearest pound (kilogram).

e. RAS and FRAP weight to the nearest pound (kilogram).

f. Virgin asphalt binder weight to the nearest pound (kilogram).

g. Residual asphalt binder in the RAS and FRAP material as a percent of the total
mix to the nearest 0.1 percent.

The printouts shall be maintained in a file at the plant for a minimum of one year or as
directed by the Engineer and shall be made available upon request. The printing system
will be inspected by the Engineer prior to production and verified at the beginning of
each construction season thereafter.

1031.09 RAP in Aggregate Surface Course and Aggregate Shoulders. The use of
RAP or FRAP in aggregate surface course and aggregate shoulders shall be as follows.

(a) Stockpiles and Testing. RAP stockpiles may be any of those listed in Article
1031.02, except “Non-Quality” and “FRAP”. The testing requirements of Article
1031.03 shall not apply. RAP used to construct aggregate surface course and
aggregate shoulders shall be according to the current Bureau of Materials and
Physical Research’s Policy Memorandum, “Reclaimed Asphalt Pavement (RAP) for
Aggregate Applications”

(b) Gradation. One hundred percent of the RAP material shall pass the 1 1/2 in.
(37.5mm) sieve. The RAP material shall be reasonably well graded from coarse to

4xx (1L D-1) Page 10 January 2, 2015
Reclaimed Asphalt Pavement and 11 Page(s) Total
Reclaimed Asphalt Shingles
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fine. RAP material that is gap-graded, FRAP, or single sized will not be accepted for
use as Aggregate Surface Course and Aggregate Shoulders.”

4xx (IL D-1) Page 11 January 2, 2015
Reclaimed Asphalt Pavement and 11 Page(s) Total
Reclaimed Asphalt Shingles



STATE OF ILLINOIS
SPECIAL PROVISIONS

The following Special Provisions supplement the "Standard Specifications for the Road and
Bridge Construction” adopted January 1, 2012, the "Supplemental Specifications and
Recurring Special Provisions", adopted January 1, 2015 (as indicated on the check sheet
included herein) and the latest edition of the "lllinois Manual on Uniform Traffic Control
Devices for Streets and Highways" and the “Manual of Test Procedures for Materials” in
effect on the date of invitations for bids. These Special Provisions included herein apply to
and govern the proposed improvement designated as

LEMONT TOWNSHIP
2015 M.F.T. PROJECT

SCOPE OF WORK

This project consists of the construction of a nominal 12" of Hot-Mix Asphalt Surface
Course, Mix “D”, N50 and overlay with HMA Leveling Binder (Machine Method). In
addition, Hot-In-Place (HIP) recycling of the pavement surface through the Heat
Scarification method will be used at some locations. The project also includes the
additional supplemental work associated with the above items including Butt Joints and
Traffic Control.

The Highway Commissioner and the Engineer reserve the right to delete, decrease or

increase the quantity of certain pay items. No additional compensation for the total
contract will be allowed for any deletions or decreases in quantities.

COOPERATION WITH UTILITIES (ARTICLE 105.07)

This item shall comply with the requirements of Article 105.07 of the Standard
Specifications, as modified herein:

The Contractor shall become familiar with the location of all utilities and structures that may
be found in the vicinity of the construction. The Contractor shall conduct operations to
avoid damage to the above-mentioned utilities and structures. Should any damages occur
due to the Contractor’s negligence, repairs shall be made at the Contractor's expense ina
manner acceptable to the Engineer. The Contractor shall notify all utility owners of the
construction schedule and shall coordinate construction operations with the utility owners
so that relocation of utility lines and structures may proceed in an orderly manner.

1
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Notifications shall be in writing with copies transmitted to the Engineer.

The Contractor will request all utility owners to field locate their facilities that may interfere
with construction operations in both horizontal and vertical alignment. The utility owners
are to be given reasonable notice by the Contractor before field location is required.

The work to be constructed may cross, be over or be adjacent to facilities of the following
entities (this listing is not to be considered complete):

Electric - ComEd Telephone — SBC
Gas - Nicor Cable TV — Comcast
Water, sewer — Cook County Township Roads — Lemont Township

Highway Dept.

At least 72 hours notice will be given by the Contractor to all State, County, Township and
Village departments, public service companies, corporations and property owners whose
pipes, tracks, wires, conduits or other structures that may be affected by the work in order
that they may protect, adjust, remove or rebuild them, or take such measures as they may
desire, to minimize inconvenience. The Contractor will also notify the Chief of the Fire

Department for the area affected 72 hours in advance of any temporary blocking of any
street.

In the event that a utility has been disturbed due to the Contractor’s work, the Contractor
shall be responsible to notify the proper utility owner.

PROTECTION OF EXISTING DRAINAGE FACILITIES DURING CONSTRUCTION

All existing drainage structures are to be kept free of any debris resulting from construction
operations. All work and materials necessary to prevent accumulation of debris in the
drainage structures will be considered as incidental to the Contract. Any debris in the
drainage structures resulting from construction operations shall be removed at the
Contractor's own expense and no extra compensation will be allowed.

The Contractor shall take all necessary precautions when working near or above existing
sewers in order to protect the pipes during construction from any damage resulting from
these operations. Existing sewer damaged because of non-compliance with this provision
shall be replaced as directed by the Engineer in accordance with Section 550 of the
Standard Specifications at the Contractor’'s owns expense and no extra compensation will
be allowed.

During construction, if the Contractor encounters or otherwise becomes aware of any
sewers, underdrains or field drains within the right-of-way other than those shown on the
Plans, the Contractor shall so inform the Engineer who shall direct the work necessary to
maintain or to replace the facilities in service and to protect them from damage during
construction if they are to be maintained. Existing facilities to be maintained that are
damaged because of non-compliance with this provision shall be replaced at the
Contractor's own expense. Should the Engineer direct the replacement of a facility, the
necessary work and payment shall be done in accordance with Section 550, 601 and
2
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Article 104.02, respectively, of the Standard Specifications.

PUBLIC CONVENIENCE AND SAFETY (ARTICLE 107.09)

This item shall comply with the requirements of Article 107.09 of the Standard
Specifications, as modified herein:

In order to minimize inconvenience to local residents, strict adherence to this article will be
required. Arrangements must be made with Lemont Township Highway Department for
adequate notice to residents regarding parking prohibitions during construction. A
minimum of 72 hours notice is required. Access through the construction area and to each
driveway shall be provided at all times.

In case of temporary road closures, the Contractor shall notify all affected Fire Protection
Districts, Law Enforcement Agencies, Governmental Agencies and School Districts at least
72 hours prior to said road closure. The Contractor shall insure that the road is in passable
condition at the end of the day.

MAINTENANCE OF TRAFFIC (ARTICLE 107.14)

This item shall comply with the requirements of Article 107.14 of the Standard
Specifications, as modified herein:

The Contractor shall obtain, erect, maintain and remove all signs, barricades, flashers,
cones, snow fencing, flagmen and other traffic control devices as may be necessary for the
purpose of regulating, warning or guiding traffic and the public. Placement and
maintenance of all traffic control devices shall be as directed by the Engineer and the
Township and in accordance with the applicable parts of Article 107.14 of the Standard
Specifications and the lllinois Manual on Uniform Traffic Control Devices for Streets and
Highways and to the following: '

All signage is to be in place prior to the beginning of construction operations. All
construction operations shall be conducted in a manner to insure the minimum hindrance
to traffic using the road in the area of the project.

In no case shall the pavement be closed to traffic during non-working hours by excavating
outside the limits of the pavement, by waste materials, by equipment or other operations.
The traveled portion of the pavement shall not be blocked by loading, backfilling or hauling
equipment.

The pavement must be kept clean at all times. If conditions warrant, the pavement shall be
swept at or near the end of the day to the satisfaction of the Engineer.

At the pre-construction meeting the Contractor shall furnish the name, address and
telephone number of an individual in direct employ who is to be responsible for the
installation and maintenance of the Traffic Control for this project. This person shall be
available on 24-hour call to respond to emergencies involving the construction site. This
employee shall have the ability and capacity to operate the necessary equipment to

3
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provide for the safety of the public. If the actual installation and maintenance are to be
accomplished by a subcontractor consent shall be requested of the Engineer at the time of
the pre-construction meeting in accordance with Article 108.01 of the Standard
Specifications. This shall not relieve the Contractor to the foregoing requirement for a
responsible individual in direct employ to supervise this work.

Failure to comply with thesé provisions shall be considered just cause for the Engineer to
suspend work, by written notice, until these provisions are complied with.

All traffic protection will be considered as included in the unit prices bid for the Contract
and will not be paid for separately.

PROTECTION AND RESTORATION OF PROPERTY (ARTICLE 107.20)

This item shall comply with the requirements of Article 107.20 and Sections 729 and 730 of
the Standard Specifications, as modified herein:

The Contractor shall take care to protect all mailboxes along the route of construction.
Should it be necessary to remove any mailboxes during construction, as directed by the
Engineer, the Contractor shall contact the Postmaster to determine the proper locations of
the mailboxes.

The Contractor shall take care to protect all signs along the route of construction. Should it
be necessary to relocate any of these signs during the construction the Contractor shall
contact the Engineer to determine the proper location for the signs.

The cost of all materials required and all labor necessary to comply with the above

Provisions will not be paid for separately, but shall be considered as included in the unit
prices bid for the Contract and no additional compensation will be allowed.

NOTIFICATION TO ENGINEER

The Contractor shall notify Cook County and the Lemont Township Highway Commissioner
at least forty-eight (48) hours prior to the commencement of any work. Limits of
construction shall be laid out in conjunction with the Engineer.

All material must be approved by the State of lllinois, and certified inspection tickets shall
be furnished to the Engineer.

SCHEDULING OF WORK

The Lemont Township Highway Department has a policy of informing all homeowners in
advance of priming and paving operations.
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The Contractor will be required to furnish a preliminary schedule for the area(s) to be
paved. A final schedule for the area(s) should be given to the Township approximately one
(1) week prior to construction.

All work shall be completed within thirty (30) working days from the awarding of the

Contract, otherwise penalties shall be assessed the Contractor as provided for in Article
108.09 of the Standard Specifications.

PROTECTION OF EXISTING PLANT MATERIAL (ARTICLE 201.05)

This item shall be performed in accordance with the applicable parts of Article 201.05 of
the Standard Specifications, with the following exceptions:

No trees shall be removed under this Contract. Overhanging limbs are to be trimmed or
cut off to provide sufficient clearance for all equipment used on this project, including
raised dump trucks. Limb pruning shall be performed by a licensed tree expert and shall
be undertaken in advance of construction. All limbs, branches and other debris resulting
from this work shall be disposed of by the Contractor according to Article 202.03.

The intent of these requirements is to prevent damage to parkway trees caused by

construction equipment and contamination of the bituminous materials from branches and
leaves.

The cost of this work shall not be paid for separately but shall be considered as included in
the unit prices bid for the Contract and no additional compensation will be allowed.

PRIVATE ENTRANCES, ROAD APPROACHES, & MAILBOX TURNOUTS

The approaches of intersecting roads and private entrances shall be provided with a 3- foot
tapered lip of Bituminous Concrete Surface Course with the exception of the roads and
concrete driveways where butt joints have been milled, as provided for in Article 440.03.
The limit of approach for private entrances (asphalt driveways) shall be marked in paint by
the Engineer. The Contractor shall provide a tapered lip of Bituminous Concrete Surface
Course to the paint mark. In most cases, the paint mark will be three (3) to five (5) feet
from edge of road. The maximum limit of approach shall be to the right-of-way line.
Driveway approaches must be paved at the same time as the streets and roadways.

All mailbox turnouts shall be paved flush with the road surface. Size, shape and depth of
mailbox turnouts shall be determined by existing field conditions and as determined by the
Engineer.

Measurement and payment for work on private entrances, approaches and mailbox
turnouts shall be paid at the contract unit price per ton of HOT MIX ASPHALT SURFACE
COURSE, MIX “D”, N50.



PROOF ROLLING

When required by the Engineer, typically after any removal and before resurfacing is
begun, the contractor will conduct a proof roll on all streets as directed by the Engineer.
The test vehicle for proof rolling will consist of a tandem axle truck loaded to a minimum
gross weight of 40,000 Ib.

The proof roll will be witnessed by the Contractor, Engineer and the material testing
technician. The Engineer will mark out areas of patching or other remediation. All future
remediation will be based on this proof roll.

Proof rolling will not be paid for separately and is considered incidental to the cost of
completing the project. ‘

HOT-MIX ASPHALT SURFACE COURSE, MIX “D“, N50

These items shall comply with the requirements of Section 406 of the Standard
Specifications, as modified herein:

Resurfacing work shall consist of the construction of a nominal %" bituminous leveling
binder scratch course (as specified and where necessary to produce a normal crown and a
proper surface for ARCC placement) and a 1%%” bituminous surface course on all streets. A
maximum of 15% recycled materials will be permitted in the Hot-Mix Asphalt Surface
Course.

The mix design shall conform to the detail provided on the Typical Cross Section found
after these Special Provisions.

Basis of Payment: The payment for these items shall be made at the contract unit price
per ton (TN) for HMA LEVELING BINDER (MACHINE METHOD), IL-4.75, N50 and HOT
MIX ASPHALT SURFACE COURSE, MIX “D”, N50.

BITUMINOUS SURFACE REMOVAL - BUTT JOINT (ARTICLE 406.18)

This item shall consist of constructing a butt joint (and maintaining a satisfactory transition
between pavement being replaced and pavement remaining in place) at the beginning and
end of each roadway section, certain intersections and side roads designated by the
Engineer (see list following Special Provisions). The work will be done in accordance with
Section 440 of the Standard Specifications, as modified herein:

The Contractor shall saw a joint between pavement remaining and pavement being
replaced to a minimum depth of 1%2". This work shall be done in such a manner that a
straight joint will be created. The butt joint shall be twelve feet (12') in width on roadways
being resurfaced and six feet (6°) at intersecting roadways.

Should any pavement be damaged by removal operations sufficient to warrant
replacement, in the Engineer’s judgement, the Contractor will replace the damaged area at
the Contractor's own expense.
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Method of Measurement: The surface removal for butt joints will be measured for payment
in place and the area computed in square yards (SY).

Basis of Payment: The work will be paid for at the contract unit price per square yard (SY)
of BITUMINOUS SURFACE REMOVAL - BUTT JOINT. Allwork associated with this task
including but not limited to saw cuts, removal and legal disposal of the material, are
considered incidental to the cost of the pay item.

BITUMINOUS SURFACE REMOVAL — DRIVEWAY BUTT JOINT (ARTICLE 406.18)

This item shall consist of constructing a butt joint (and maintaining a satisfactory transition
between pavement being replaced and pavement remaining in place) at bituminous or
concrete driveways designated by the Engineer (see list following Special Provisions). The
work will be done in accordance with Section 440 of the Standard Specifications, as
modified herein:

The Contractor shall saw a joint between pavement remaining and pavement being
replaced to a minimum depth of 1%4". This work shall be done in such a manner that a
straight joint will be created. The butt joint shall be a minimum of three feet (3°) in width.
When the butt joint is located at edge of road (i.e., a concrete driveway) the length of the
butt joint should extend 5 from both edges of the drive in order to make a smoother
transition for the main line paving work.

Should any pavement be damaged by removal operations sufficient to warrant
replacement, in the Engineer's judgement, the damaged area will be replaced at the
Contractor's cost.

Method of Measurement: The surface removal for butt joints will be measured for payment
in place and the area computed in square yards (SY).

Basis of Payment: The work will be paid for at the contract unit price per square yard (SY)
of BITUMINOUS SURFACE REMOVAL - DRIVEWAY BUTT JOINT. All work associated
with this task including but not limited to saw cuts, removal and legal disposal of the
material, are considered incidental to the cost of the pay item.
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STATE OF ILLINIOS
COUNTY OF COOK \.
DEPARTMENT OF TRANSPORTATION AND HIGHWAYS
PLANS FOR THE IMPROVEMENT
OF

LEMONT TOWNSHIP
M F.T. No 15 14136 9.

7O TELEPHONE J LLLLE. T- 802-892-0123

[FOR UTILITY LOCATIONS.
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FOX POINTE SUBDIVISION
FOX TAIL LANE
Northern Limit: 131st. ST.
Southern Limit; MEADOW HILL LN,
TOTAL LENGTH: 405 LF
AVG. WIDTH: 25LF
MEADOW HILL LANE
Western Limﬁ:: 13195 Meadow Hill Ln.
Southern Limit; FOX HILL DR.
TOTAL LENGTH: 1,900 LF
AVG, WIDTH: 25 LF
BRIAR PATCH LANE
Western Limit: 13187 Briar Patch LN.
Eastern Limit: MEADOW HILL LN.
TOTAL LENGTH: 670 LF
AVG, WIDTH: 25LF

FOX HILL DR.
Western Limit: 13331 Fox Hill Dr.
Southern Limit: DEAD END
TOTAL LENGTH: 1,719 LF
AVG, WIDTH: 25LF
FOX HILL CT.
Western Limit: FOX HILL DR,
Eastern Limit: CUL-DE-SAC
TOTAL LENGTH: 260 LF
: AVG. WIDTH: 25 LF
HUNTMASTER LANE
Westerb Limit: 13201 Huntmaster Ln.
Eastern Limit: FOX HILL DR.
TOTAL LENGTH: 990 LF
AVG, WIDTH: 25 LF

2

WORK INCLUDES:
SURFACE COURSE
ROADWAY BUTT JOINTS
DRIVEWAY BUTT JOINTS
BIT. PRIME COAT
- HEAT SCARIFICATION

2015 MFT PROJECT Drawing No.:
AREA 1 DWG.: 1 OF 4

Date:

LEMONT TOWNSHIP HIGHWAY DEPARTMENT 9.16-14
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King Road

Northern Limit: DEAD END
Southern Limit: 135th. ST.
TOTAL LENGTH: 540 LF
AVG. WIDTH: 20 LF

WORK INCLUDES:

SURFACE COURSE
ROADWAY BUTT JOINTS
DRIVEWAY BUTT JOINTS
BIT. PRIME COAT

2015 MFT PROJECT | ™"
AREA 2 DWG.: 2 OF 4

Doate:

LEMONT TOWNSHIP HIGHWAY DEPARTMENT 9-16-14
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Kotlin Road | N

Eastern Limit: PRIVATE RESIDENCE.
TOTAL LENGTH: 775 LF SURFACE COURSE
AVG. WIDTH: 18 LF ROADWAY BUTT JOINTS
AREA: 3,200 SF + 12,960 SF oo il

= 16,160 SF *

= 1,796 SY

; Drawing No.:
2015 MFT PROJECT |
. DWG.: 3 OF 4
m AREA 3
Date;

LEMONT TOWNSHIP HIGHWAY DEPARTMENT o-16-14




WORK INCLUDES:

AVG. WIDTH: 23 LF

SURFACE COURSE
ROADWAY BUTT JOINTS
DRIVEWAY BUTT JOINTS
BIT. PRIME COAT

HEAT SCARIFICATION

136

Dineff Road

Northern Limit: IL. RT. 83
Southern Limit: 115th. ST.

TOTAL LENGTH: 2,963 LF

2015 MFT PROJECT
AREA 4

Drawing No.:

DWG.: 4 OF 4

LEMONT TOWNSHIP HIGHWAY DEPARTMENT

Date:

9-16-14
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COUNTY OF COOK
CHICAGO, ILLINOIS
PROPOSAL

For a County Highway Improvement in the County of Cook, State of Illinois,

known as Lemont Township 2015 M.F.T. Project

Improvements Township Route Section
Various Locations Lemont Various 15-14136-90-RS
LOCATION OF IMPROVEMENT

The proposed improvement is part of the public highway system in the County of Cook, State of lllinois, located by section and
route before mentioned, and is indicated on the map showing the County Highway System on file in the office of the County

Clerk and also in the office of the lllinois Department of Transportation, Division of Highways, Springfield, lllinois.

The proposed improvements are on the following streets in Lemont Township for a total length to be
improved of 10,222 feet (1.9 miles):

Fox Tail Lane (405 feet) Fox Hill Ct. (260 feet) Dineff Road (2,963 feet)
Meadow Hill Lane (1900 feet) Huntmaster Lane (990 feet)

Briar Patch Lane (670 feet) King Road (540 feet)

Fox Hill Dr. (1719 feet) Kotlin Road (775 feet)

DESCRIPTION OF IMPROVEMENT

This is a Quality Control/Quality Assurance Project.

This project consists of the construction of a nominal 1% of Bituminous Concrete Surface Course, HMA,
Mix “D”, N50 and overlay with HMA Leveling Binder (Machine Method). In addition, Hot-In-Place (HIP)
recycling of the pavement surface through the Heat Scarification method will be used at some locations.
The project also includes the additional supplemental work associated with the above items including Butt
Joints and Traffic Control.
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Cook County
Office of the Chief Procurement Ofﬂcer

Compan yAddmss
f (Subgonm)’

The sql;ggntrg@t documents will incorporate all requirements of the @mtrgﬁt gward@d to th@ ntr@gtor as agp!mb@
The subgcontract will in no way hinder the Subcantractor/Supplier/Subconsultant from malntaining its progress on ny
other eontract on which it is sither a Subcontractor/Supplier/Subconsultant or principal contragtor. This disclosure is
made with the understanding that the Contractor is not under any cireumstances reiieved of its abiliies and
obligations, and is responsible for the organization, performance, and quality of work. This form does not approve
any proposed changes, revisions or modifications to the contract approved MBE/WBE Utilization Pian. Any
changes to the contract's approved MBE/WBE/Utilization Plan must be submitted to the Office of the
Contract Compliance,

an&am )< /"’} x/c’; Q )4
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Section 2; OFFICE OF THE COOK COUNTY COMPTROLLER
ELECTRONIC PAYABLES PROGRAM (“E-PAYABLES”)

FOR INFORMATION PURPOSES ONLY

This document describes the Office of the Cook County Comptroller’s Electronic Payables Program (“E-Payables”).

If you wish to participate in E-Payables, please contact the Cook County Comptroller’s Office, Accounts Payable, 118 N. Clark
Street, Room 500, Chicago, IL 60602,

DESCRIPTION

To increase payment efficiency and timeliness, we have introduced E-Payables program, a new payment initiative to our accounts
payable model. This new initiative utilizes a Visa purchasing card and operates through the Visa payment network. This is County's
preferred method of payment and your participation in our Visa purchasing card program will provide mutual benefits both to your
organization and ours.

As a vendor, you may experience the following benefits by accepting this new payment type:
Improved cash flow and accelerated payment

Reduced paperwork and a more streamlined accounts receivable process
Elimination of stop payment issues

Reduced payment delays

Reduced costs for handling paper checks

Payments settled directly to your merchant account

¢« o o o o @

There are two options within this initiative:

1. Dedicated Credit Card — “PULL" Settlement i
For this option, you will have an assigned dedicated credit card to be used for each payment. You will provide a poin? of contact.with!n
your organization who will keep credit card information on file. Each time a payment is made, you will receive a remittance advice via
email detailing the invoices being paid. Each time you receive a remittance advice, you will process payments in the same manner you
process credit card transactions today.

2. One-Time Use Credit Card — “SUGA” Settlement
For this option, you will provide a point of contact within your organization who will receive an email notification authori.zing you to
process payments in the same manner you process credit card transactions today. Each time payment is made, you wrll.recelve a
remittance advice, via email, detailing the invoices being paid. Also, each time you receive a remittance advice, you will receive a new,
unique credit card number. This option is ideal for suppliers who are unable to keep crediit card account information on file.

REMAINDER OF PAGE INTENTIONALLY LEFT BLANK
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Section 3; VETERAN'S PREFERENCE FOR VBE AND SDVBE

INSTRUCTIONS

in accordance with Section 34-236(b) of the Cook County Procurement Code, the Chief Procurement Officer (“CPO”) shall give a
preference of five percent of the amount of the Contract to a Responsible and Responsive Veterans Owned Business Enterprise
(VBE) and Service Disabled Veterans Business Enterprise (SDVBE) requesting a preference for Bids. All Bidders who are
requesting this preference must complete the form, and attach a copy of its certification. Prior to applying the five percent

preference, the CPO must receive approval from the Contract Compliance Director (CCD) that the Bidder is a qualified VBE or
SDVBE,

DEFINITIONS

Veteran-owned Business Enterprise (VBE) means a small business (i) that is at least 51 percent owned, controlled and managed by
one or more Eligible Veterans or in the case of a corporation, at least 51 percent or more of the stock of which is owned, controlied and
managed by one or more Eligible Veterans; (if) that has its home office in lllinois, as certified by the Contract Compliance Director
(CCD) under policies and procedures promulgated by the CCD.

Eligible Veteran means a person who (i) has been either a member of the armed forces of the United States or, while a citizen of the
United States, was a member of the armed forces of allies of the United States in time of hostilities with a foreign country and (ii) has
served under one or more of the following conditions: (a) the veteran served a total of at least 6 months; (b) the veteran served for the
duration of hostilities regardless of the length of the engagement; (c) the veteran was discharged on the basis of hardship; or (d) the
veteran was released from active duty because of a service connected disability and was discharged under honorable conditions.

Armed forces of the United States means the United States Army, Navy, Air Force, Marine Corps, Coast Guard or service in active duty
as defined under 38 U.S.C. Section 101. Service in the Merchant Marine that constitutes active duty under Section 401 of federal Public
Act 95-202 shall also be considered service in the armed forces for purposes of this Division.

Service-Disabled Veteran-owned Business Enterprise (SDVBE) means a small business (i) that is at least 51 percent owned,
controlled, and managed by one or more qualified service disabled veterans or in the case of a corporation, at least 51 percent or more
of the stock of which is owned, controlled and managed by one or more Service Disabled Veterans; (ii) that has its home office in
Hlinois, as certified by the CCD under policies and procedures promulgated by the CCD.

Service-Disabled Veteran means an Eligible Veteran who has been found to have 10 percent or more service connected disability by
the United States Department of Veterans Affairs or the United States Department of Defense.

Service-connected disability means a disability incurred in the fine of duty in the active military, naval or air service as described in 38
U.S.C. 101(16).

Small Business means a small business as defined by the U.S. Small Business Administration, pursuant to the business size standards
found in 13 CFR Part 121, as related to the nature of the work the Person seeks to perform on Contracts. A Person is not an eligible
small business enterprise in any calendar fiscal year in which its gross receipts, averaged over the Person's previous five fiscal years,
exceed the size standards of 13 CFR Part 121,

REQUEST FOR PREFERENCE

Bidder is requesting to receive a preference as a VBE. By requesting this preference, Bidder certifies that it meets
the definition of a VBE, as set forth above and has included a copy of its certification.

Bidder is requesting to receive a preference as a SDVBE. By requesting this preference, Bidder certifies that it meets
The definition of a SDVBE, as set forth above and has included a copy of its certification.

Bidder (please print or type) Title

Signature Date

E-mail address Phone Number
Subscribed to and sworn before me My commission expires:
this day of , 20

X

Notary Public Signature Notary Seal

V-1 3/2015
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Section 4: AFFIDAVIT
VETERAN’'S WORKPLACE PREFERENCE PUBLIC WORKS CONTRACTS

INSTRUCTIONS

In accordance with Section 34-236(a) of the Cook County Procurement Code, the Chief Procurement Officer ("CPQ") shall give a
preference of one percent of the amount of the Contract to a Responsible and Responsive Contractor for a Public Works Contract
when such Contractor has committed by affidavit to utilize Eligible Veterans for at least five percent of the hours worked under such
Contract. Failure to utilize Eligible Veterans in accordance with the affidavit will result in breach of contract. All Bidders who are
requesting this preference must complete this Affidavit. '

DEFINITIONS

Eligible Veteran means a person who (i) has been either a member of the armed forces of the United States or, while a citizen of the
United States, was a member of the armed forces of allies of the United States in time of hostilities with a foreign country and (ii) has
served under one or more of the following conditions: (a) the veteran served a total of at least 6 months; (b) the veteran served for the
duration of hostilities regardiess of the length of the engagement; (c) the veteran was discharged on the basis of hardship; or (d) the
veteran was released from active duty because of a service connected disability and was discharged under honorable conditions.

Armed forces of the United States means the United States Army, Navy, Air Force, Marine Corps, Coast Guard or service in active duty
as defined under 38 U.S.C. Section 101. Service in the Merchant Marine that constitutes active duty under Section 401 of federal Public
Act 95-202 shall also be considered service in the armed forces for purposes of this Division.

Public Works means all fixed works constructed or demolished by the County, or paid for wholly or in part out of public funds
administered by the County. "Public Works" as defined herein includes all projects financed in whole or in part with bonds, grants,
loans, or other funds made available by or through federal or State government, or the County. "Public Works" does not include projects
undertaken by the owner at an owner-occupied single-family residence or at an owner-occupied unit of a multifamily residence. "Public
Works" includes any maintenance, repair, assembly, or disassembly work performed on equipment whether owned, leased, or rented.

1, , being first duly sworn, do depose and state as follows:

1. | am the authorized representative and | have the authority to make this Affidavit for and on behalf of the Bidder.

2. The Bidder is requesting the CPO grant a preference of one percent of the amount of the Contract in accordance with Section
: 34-236(a) of the Cook Procurement Code, as set forth above.

3. tn accordance with the Cook County Procurement Code, the Bidder shall commit to utilize Eligible Veter.ans for at least five
percent of the hours worked under the Contract. The Eligible Veterans must be employed directly by the Bidder.

4. The Bidder shall be solely responsible for requesting all persons to provide Bidder with appropfiate document.ation to ensure
that such person(s) is an Eligible Veteran, as defined above. Bidder certifies, that by seeking this p‘re.ference, it shall maintain
appropriate documentation, including payroll records, which show the number of hours worked by Eligible Veterans.

5. The Bidder certifies, affirms and acknowledges that the failure to utilize Eligible Veterans in accordance with this Affidavit will
result in a breach of contract, which will allow the County to seek all rights and remedies as set forth in the Contract and any
other appropriate remedies available in equity or at law,

Bidder (please print or type) Title

Signature Date

E-mail address Phone Number
Subscribed to and sworn before me My commission expires:
this day of , 20

X

Notary Public Signature Notary Seal

V-2 3/2015




Section 5: COOK COUNTY
ECONOMIC DISCL.OSURE STATEMENT
AND EXECUTION DOCUMENT

INDEX
Section Description Pages
6 Instructions for Completion of EDS EDS i-ii
7 Certifications EDS 1-2
Economic and Other Disclosures, Affidavit of Child
7 Support Obligations and Disclosure of Ownership EDS3-12
Interest -
8 Contract and EDS Execution Page EDS 13-15
8 Cook County Signature Page EDS 16

152




Section 6: INSTRUCTIONS FOR COMPLETION OF
ECONOMIC DISCLOSURE STATEMENT AND EXECUTION DOCUMENT

This Economic Disclosure Statement and Execution Document (“EDS”) is to be completed and executed
by every Bidder on a County contract, every Proposer responding to a Request for Proposals, and every
Respondent responding to a Request for Qualifications, and others as required by the Chief Procurement
Officer. The execution of the EDS shall serve as the execution of a contract awarded by the County. The
Chief Procurement Officer reserves the right to request that the Bidder or Proposer, or Respondent
provide an updated EDS on an annual basis.

Definitions. Terms used in this EDS and not otherwise defined herein shall have the meanings given to
such terms in the Instructions to Bidders, General Conditions, Request for Proposals, Request for
Qualifications, as applicable.

EDS-i

Affiliate means a person that directly or indirectly through one or more intermediaries, Controls is

Controlled by, or is under common Control with the Person specified.

Applicant means a person who executes this EDS.

Bidder means any person who submits a Bid.

Code means the Code of Ordinances, Cook County, lilinois available on municode.com.

Contract shall include any written document to make Procurements by or on behalf of
Cook County.

Contractor or Contracting Party means a person that enters into a Contract with the
County.

Control means the unfettered authority to directly or indirectly manage governance,
administration, work, and all other aspects of a business.

EDS means this complete Economic Disclosure Statement and Execution Document,
including all sections fisted in the Index and any attachments.

Joint Venture means an association of two or more Persons proposing to perform a for-
profit business enterprise. Joint Ventures must have an agreement in writing specifying
the terms and conditions of the relationship between the partners and their relationship
and respective responsibility for the Contract

Lobby or lobbying means to, for compensation, attempt to influence a County official or
County employee with respect to any County matter.

Lobbyist means any person who lobbies.

Person or Persons means any individual, corporation, partnership, Joint Venture,

association, Limited Liability Company, sole proprietorship or other legal entity.

Prohibited Acts means any of the actions or occurrences which form the basis for
disqualification under the Code, or under the Certifications hereinafter set forth.

Proposal means a response tc an RFP.

Proposer means a person submitting a Proposal.
Response means response to an RFQ.

Respondent means a person responding to an RFQ.

RFP means a Request for Proposals issued pursuant to this Procurement Code.

trust,

RFQ means a Request for Qualifications issued to obtain the qualifications of interested parties.

3/2015
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Section 6: INSTRUCTIONS FOR COMPLETION OF
ECONOMIC DISCLOSURE STATEMENT AND EXECUTION DOCUMENT

Section 1: Instructions. Section 1 sets forth the instructions for completing and executing this EDS.

Section 2: Certifications. Section 2 sets forth certifications that are required for contracting parties under
the Code and other applicable laws. Execution of this EDS constitutes a warranty that all the statements
and certifications contained, and all the facts stated, in the Certifications are true, correct and complete as
of the date of execution.

Section 3: Economic and Other Disclosures Statement. Section 3 is the County’s required Economic
and Other Disclosures Statement form. Execution of this EDS constitutes a warranty that all the
information provided in the EDS is true, correct and complete as of the date of execution, and binds the
Applicant to the warranties, representations, agreements and acknowledgements contained therein.

Required Updates. The Applicant is required to keep all information provided in this EDS current and
accurate. In the event of any change in the information provided, including but not limited to any change
which would render inaccurate or incomplete any certification or statement made in this EDS, the
Applicant shall supplement this EDS up to the time the County takes action, by filing an amended EDS or
such other documentation as is required.

Additional Information. The County’'s Governmental Ethics and Campaign Financing Ordinances
impose certain duties and obligations on persons or entities seeking County contracts, work, business, or
transactions, and the Applicant is expected to comply fully with these ordinances. For further information
please contact the Director of Ethics at (312) 603-4304 (69 W. Washington St. Suite 3040, Chicago, L
60602) or visit the web-site at cookcountyil.gov/ethics-board-of.

Authorized Signers of Contract and EDS Execution Page. If the Applicant is a corporation, the
President and Secretary must execute the EDS. In the event that this EDS is executed by someone other
than the President, attach hereto a certified copy of that section of the Corporate By-Laws or other
authorization by the Corporation, satisfactory to the County that permits the person to execute EDS for
said corporation. If the corporation is not registered in the State of Illinois, a copy of the Certificate of
Good Standing from the state of incorporation must be submitted with this Signature Page.

If the Applicant is a partnership or joint venture, all partners or joint venturers must execute the EDS,
unless one partner or joint venture has been authorized to sign for the partnership or joint venture, in
which case, the partnership agreement, resolution or evidence of such authority satisfactory to the Office
of the Chief Procurement Officer must be submitted with this Signature Page.

If the Applicant is a member-managed LLC ali members must execute the EDS, unless otherwise
provided in the operating agreement, resolution or other corporate documents. If the Applicant is a
manager-managed LLC, the manager(s) must execute the EDS. The Applicant must attach either a
certified copy of the operating agreement, resolution or other authorization, satisfactory to the County,
demonstrating such person has the authority to execute the EDS on behalf of the LLC. If the LLC is not
registered in the State of lllinois, a copy of a current Certificate of Good Standing from the state of
incorporation must be submitted with this Signature Page.

If the Applicant is a Sole Proprietorship, the sole proprietor must execute the EDS.

A “Partnership” “Joint Venture” or “Sole Proprietorship” operating under an Assumed Name must be
registered with the lllinois county in which it is located, as provided in 805 ILCS 405 (2012), and
documentation evidencing registration must be submitted with the EDS.

EDS-ii 3/2016
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Section 7: CERTIFICATIONS

THE FOLLOWING CERTIFICATIONS ARE MADE PURSUANT TO STATE LAW AND THE CODE. THE APPLICANT IS
CAUTIONED TO CAREFULLY READ THESE CERTIFICATIONS PRIOR TO SIGNING THE SIGNATURE PAGE. SIGNING
THE SIGNATURE PAGE SHALL CONSTITUTE A WARRANTY BY THE APPLICANT THAT ALL THE STATEMENTS,
CERTIFICATIONS AND INFORMATION SET FORTH WITHIN THESE CERTIFICATIONS ARE TRUE, COMPLETE AND
CORRECT AS OF THE DATE THE SIGNATURE PAGE IS SIGNED. THE APPLICANT IS NOTIFIED THAT IF THE COUNTY
LEARNS THAT ANY OF THE FOLLOWING CERTIFICATIONS WERE FALSELY MADE, THAT ANY CONTRACT ENTERED
INTO WITH THE APPLICANT SHALL BE SUBJECT TO TERMINATION.

A.

PERSONS AND ENTITIES SUBJECT TO DISQUALIFICATION

No person or business entity shall be awarded a contract or sub-contract, for a period of five (5) years from the date of
conviction or entry of a plea or admission of guilt, civil or criminal, if that person or business entity:

1) Has been convicted of an act committed, within the State of Iilinois, of bribery or attempting to brit?e an .ofﬁcer
or employee of a unit of state, federal or local government or school district in the State of lllinois in that
officer's or employee's official capacity; .

2) Has been convicted by federal, state or iocal government of an act of bid-rigging or attempting to rig bids as
defined in the Sherman Anti-Trust Act and Clayton Act. Act. 15 U.S.C. Section 1 ef seq.,

3) Has been convicted of bid-rigging or attempting to rig bids under the laws of federal, state or local
government;

4) Has been convicted of an act committed, within the State, of price-fixing or attempting to fix prices as defined
by the Sherman Anti-Trust Act and the Clayton Act. 15 U.S.C. Section 1, ef seq.;

5) Has been convicted of price-fixing or attempting to fix prices under the laws the State;

6) Has been convicted of defrauding or attempting to defraud any unit of state or local government or school

district within the State of Hlinois;

7) Has made an admission of guilt of such conduct as set forth in subsections Q) thrqugh (6) above _which
admission is a matter of record, whether or not such person or business entity was subject to prosecution for
the offense or offenses admitted to; or

8) Has entered a plea of nolo contendere to charge of bribery, price-fixing, bid-rigging, or fraud, as set forth in
sub-paragraphs (1) through (6) above.

In the case of bribery or attempting to bribe, a business entity may not be awarded a contract if an official, agent or
employee of such business entity committed the Prohibited Act on behalf of the business entity and pursuant to the
direction or authorization of an officer, director or other responsible official of the business entity, and such Prohibited
Act occurred within three years prior to the award of the contract. In addition, a business entity shall be disqualified if an
owner, partner or shareholder controlling, directly or indirectly, 20% or more of the business entity, or an officer of the
business entity has performed any Prohibited Act within five years prior to the award of the Contract.

THE APPLICANT HEREBY CERTIFIES THAT: The Applicant has read the provisions of Section A, .Persor?s and
Entities Subject to Disqualification, that the Applicant has not committed any Prohibited Act set forth in Section A, and
that award of the Contract to the Applicant would not violate the provisions of such Section or of the Code.

BID-RIGGING OR BID ROTATING

THE APPLICANT HEREBY CERTIFIES THAT: In accordance with 720 ILCS 5/33 E-11, neither the Applicant nor any
Affiliated Entity is barred from award of this Contract as a result of a conviction for the violation of State laws prohibiting
bid-rigging or bid rotating.

DRUG FREE WORKPLACE ACT

THE APPLICANT HEREBY CERTIFIES THAT: The Applicant will provide a drug free workplace, as required by (30 ILCS
580/3),

EDS-1 3/2015
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DELINQUENCY IN PAYMENT OF TAXES )

THE APPLICANT HEREBY CERTIFIES THAT: The Applicant is not an owner or a party responsible for the payment of
any tax or fee administered by Cook County, by a local municipality, or by the fllinois Department of Revenue, which such
tax or fee is delinquent, such as bar award of a contract or subcontract pursuant to the Code, Chapter 34, Section 34-171.

HUMAN RIGHTS ORDINANCE

No person who is a party to a contract with Cook County ("County") shall engage in unlawful discrimination or sexual
harassment against any individual in the terms or conditions of employment, credit, public accommodations, housing, or
provision of County facilities, services or programs (Code Chapter 42, Section 42-30 et seq.).

ILLINOIS HUMAN RIGHTS ACT

THE APPLICANT HEREBY CERTIFIES THAT: It is in compliance with the lllinois Human Rights Act (775 ILCS 5/2-105),
and agrees to abide by the requirements of the Act as part of its contractual obligations.

INSPECTOR GENERAL (COOK COUNTY CODE, CHAPTER 34, SECTION 34-174 and Section 34-250)

The Applicant has not willfully failed to cooperate in an investigation by the Cook County Independent Inspector General
or to report to the Independent Inspector General any and all information concerning conduct which they know to involve
corruption, or other criminal activity, by another county employee or official, which concems his or her office of
employment or County related transaction.

The Applicant has reported directly and without any undue delay any suspected or known fraudulent activity in the
County's Procurement process to the Office of the Cook County Inspector General.

CAMPAIGN CONTRIBUTIONS (COOK COUNTY CODE, CHAPTER 2, SECTION 2-585)

THE APPLICANT CERTIFIES THAT: It has read and shall comply with the Cook County's Ordinance concerning
campaign contributions, which is codified at Chapter 2, Division 2, Subdivision I, Section 585, and can be read in its
entirety at www.municode.com.

GIFT BAN, (COOK COUNTY CODE, CHAPTER 2, SECTION 2-574)

THE APPLICANT CERTIFIES THAT: It has read and shall comply with the Cook County's Ordinance concerning
receiving and soliciting gifts and favors, which is codified at Chapter 2, Division 2, Subdivision 1, Section 574, and can be
read in its entirety at www.municode.com.

LIVING WAGE ORDINANCE PREFERENCE (COOK COUNTY CODE, CHAPTER 34, SECTION 34-160;

Unless expressly waived by the Cook County Board of Commissioners, the Code requires that a living wage must be paid
to individuals employed by a Contractor which has a County Contract and by all subcontractors of such Contractor under a
County Contract, throughout the duration of such County Contract. The amount of such living wage is annually by the
Chief Financial Officer of the County, and shall be posted on the Chief Procurement Officer's website.

The term "Contract" as used in Section 4, |, of this EDS, specifically excludes contracts with the following:

1) Not-For Profit Organizations (defined as a corporation having tax exempt status under Section 501(C)(3) of the
United State Internal Revenue Code and recognized under the lllinois State not-for -profit law);

2) Community Development Block Grants;
3) Cook County Works Department;

4) Sheriff's Work Alternative Program; and
5) Department of Correction inmates.

EDS-2 3/2015



Section 7: REQUIRED DISCLOSURES
1. DISCLOSURE OF LOBBYIST CONTACTS

List alt persons that have made lobbying contacts on your behalf with respect to this contract:

Name Address

2, LOCAL BUSINESS PREFERENCE STATEMENT (CODE, CHAPTER 34, SECTION 34-230)

Local business means a Person, including a foreign corporation authorized to transact business in linois, having a bona fide
establishment located within the County at which it is transacting business on the date when a Bid is submitted to the County,
and which employs the majority of its regular, full-time work force within the County. A Joint Venture shall constitute a Local
Business if one or more Persons that qualify as a "Local Business" hold interests totaling over 50 percent in the Joint Venture,
even if the Joint Venture does not, at the time of the Bid submittal, have such a bona fide establishment within the County.

a) Is Applicant a "Local Business" as defined above?
Yes: X No:
b) If yes, list business addresses within Cook County:

13769 Main Street, Lemont, Illinois 60439

c) Does Applicant employ the maijority of its regular full-time workforce within Cook County?
Yes: X No:
3. THE CHILD SUPPORT ENFORCEMENT ORDINANCE (CODE, CHAPTER 34, SECTION 34-172)

Every Applicant for a County Privilege shall be in full compliance with any child support order before such Applicant is entitled to
receive or renew a County Privilege. When delinquent child support exists, the County shall not issue or renew any County
Privilege, and may revoke any County Privilege.

All Applicants are required to review the Cook County Affidavit of Child Support Obligations attached to this EDS (EDS-5)
and complete the Affidavit, based on the instructions in the Affidavit.

EDS-3 3/2015



4. REAL ESTATE OWNERSHIP DISCLOSURES.
The Applicant must indicate by checking the appropriate provision below and providing all required information that either:
a) The following is a complete fist of all real estate owned by the Applicant in Cook County:

PERMANENT INDEX NUMBER(S):

SEE ATTACHED SHEET

(ATTACH SHEET IF NECESSARY TO LIST ADDITIONAL INDEX

NUMBERS)
OR:
b) The Applicant owns no real estate in Cook County.
5. EXCEPTIONS TO CERTIFICATIONS OR DISCLOSURES.

If the Applicant is unable to certify to any of the Certifications or any other statements contained in this EDS and not explained
elsewhere in this EDS, the Applicant must explain below:

If the letters, “NA”, the word “None” or “No Response” appears above, or if the space is left blank, it will be conclusively presumed
that the Applicant certified to all Certifications and other statements contained in this EDS.

EDS-4 ‘ 3/2015
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Lemont — 22-15-200-015-0000 062
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Section 7: COOK COUNTY DISCLOSURE OF OWNERSHIP INTEREST STATEMENT

The Cook County Code of Ordinances (§2-610 ef seq.) requires that any Applicant for any County Action must disclose information
concerning ownership interests in the Applicant. This Disclosure of Ownership Interest Statement must be completed with all
information current as of the date this Statement is signed. Furthermore, this Statement must be kept current, by ﬁlipg an arr]endgd
Statement, until such time as the County Board or County Agency shall take action on the application. The information contained in
this Statement will be maintained in a database and made available for public viewing.

If you are asked to list names, but there are no applicable names to fist, you must state NONE. An incomplete Statement will be
returned and any action regarding this contract will be delayed. A failure to fully comply with the ordinance may result in the action
taken by the County Board or County Agency being voided.

"Applicant' means any Entity or person making an application to the County for any County Action.

“County Action” means any action by a County Agency, a County Department, or the County Board regarding an ordinance or
ordinance amendment, a County Board approval, or other County agency approval, with respect to contracts, leases, or sale or
purchase of real estate.

“Person” "Entity” or “Legal Entity” means a sole proprietorship, corporation, partnership, association, busipess trust, estate, .two or
more persons having a joint or common interest, trustee of a land trust, other commercial or legal entity or any beneficiary or
beneficiaries thereof.

This Disclosure of Ownership Interest Statement must be submitted by :
1. An Applicant for County Action and

2. A Person that holds stock or a beneficial interest in the Applicant and is listed on the Applicant’s Statement (a “Holder”) must file a
Statement and complete #1 only under Ownership Interest Declaration.

Please print or type responses clearly and legibly. Add additional pages if needed, being careful to identify each portion of the form to
which each additional page refers.

This Statement is being made by the [ X ] Applicant or [ ] Stock/Beneficial Interest Holder

This Statement is an: [ X ] Original Statement or [ ] Amended Statement

Identifying Information:
Name K-Five Comnstruction Corporation

D/B/A:__ Same FEIN NO/SSN (LAST FOUR DIGITS);_3345
Street Address:___ 13769 Main Street

city;  Lemont State: Illinois Zip Code: 60439

Phone No.:. 630-257-5600 Fax Number: 630-257-6788 Email: _Nicke@k~five.net

Cook County Business Registration Number:; 04168402
(Sole Proprietor, Joint Venture Partnership)

Corporate File Number (if applicable): D-5113-8449
Form of Legal Entity:
[1] Sole Proprietor [ ] Partnership KX Corpaoration [ 1 Trustee of Land Trust

[ ] Business Trust [ ] Estate [ 1 Association [ 1] Joint Venture

[ ] Other (describe)

EDS-6 3/2015

s




Ownership Interest Declaration:

1. List the name(s), address, and percent ownership of each Person having a legal or beneficial interest (including
ownership) of more than five percent (5%) in the Applicant/Holder.

Name Address Percentage Interest in

George Krug, Jr. 13769 Main Street, Lemont Applicant/Holder 43 87
Robert W. Krug 13769 Main Street, Lemont 35.7%
Josephine M. Krug 13769 Main Street, Lemont 14.37%
Robert G. Krug 13769 Main Street, Lemont 4.17%
Jennifer A. Krug 13769 Main Street, Lemont 4.17

2. If the interest of ahy Person listed in (1) above is held as an agent or agents, or a nominee or nominees, list the name

and address of the principal on whose behalf the interest is held.

Name of Agent/Nominee Name of Principal Principal's Address
3. Is the Applicant constructively controlled by another person or Legal Entity? [ lYes | X ]No

If yes, state the name, address and percentage of beneficial interest of such person, and the refationship under which
such control is being or may be exercised.

Name Address Percentage of Relationship
Beneficial interest

Corporate Officers, Members and Partners Information:

For all corporations, list the names, addresses, and terms for all corporate officers. For all limited liability compabnies, list thg_
names, addresses for all members. For all partnerships and joint ventures, list the names, addresses, for each partner or joint
venture.

Name Address Title (specify title of Term of Office
Office, or whether manager
or partner/joint venture)

George Krug, Jr. 13769 Main Street, Lemont CEO

Robert G. Krug 13769 Main Street, Lemont President
Robert W. Krug 13769 Main Street, Lemont Secretary
JosephimeM—Krug—13769MainStreet; Lemont Treasurer
Jennifer A. Krug 13769 Main Street, Lemont Vice President

Declaration (check the applicable box):

X} | state under oath that the Applicant has withheld no disclosure as to ownership interest in the Applicant nor reserved
any information, data or plan as to the intended use or purpose for which the Applicant seeks County Board or other
County Agency action.

[X] | state under oath that the Holder has withheld no disclosure as to ownership interest nor reserved any information
required to be disclosed.
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RoberLG. Krug

Nam Autbbrized icant/Holder Representative (please print or type)

Signature

Nicke@k~-five.net

E-mail address

Subscribed to and sworn before me

tary Public Signature

EDS-8

President
Title

July 22, 2015
Date

630-257-5600
Phone Number

My commission expires:
: O W . - e
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OFFICIAL SEAL
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COOK COUNTY BOARD OF ETHICS
69 W. WASHINGTON STREET, SUITE 3040
CHICAGO, ILLINOIS 60602
312/603-4304 Office 312/603-9988 Fax

Section 7: FAMILIAL RELATIONSHIP DISCLOSURE PROVISION

Nepotism Disclosure Requirement:

Doing a significant amount of business with the County requires that you disclose to the Board of Ethics the existence of any
familial relationships with any County employee or any person holding elective office in the State of Illinois, the County, or in
any municipality within the County., The Ethics Ordinance defines a significant amount of business for the purpose of this
disclosure requirement as more than $25,000 in aggregate County leases, contracts, purchases or sales in any calendar year.

If you are unsure of whether the business you do with the County or a County agency will cross this threshold, err on the side
of caution by completing the attached familial disclosure form because, among other potential penalties, any person found
guilty of failing to make a required disclosure or knowingly filing a false, misleading, or incomplete disclosure will be
prohibited from doing any business with the County for a period of three years. The required disclosure should be filed with
the Board of Ethics by January 1 of each calendar year in which you are doing business with the County and again with each
bid/proposal/quotation to do business with Cook County. The Board of Ethics may assess a late filing fee of $100 per day after
an initial 30-day grace period.

The person that is doing business with the County must disclose his or her familial relationships. If the person on the County
lease or contract or purchasing from or selling to the County is a business entity, then the business entity must disclose the
familial relationships of the individuals who are and, during the year prior to doing business with the County, were:

its board of directors,

its officers,

its employees or independent contractors responsible for the general administration of the entity,

its agents authorized to execute documents on behalf of the entity, and

its employees who directly engage or engaged in doing work with the County on behalf of the entity.

Do not hesitate to contact the Board of Ethics at (312) 603-4304 for assistance in determining the scope of any required
familial relationship disclosure.

Additional Definitions:
“Familial relationship” means a person who is a spouse, domestic partner or civil union partner of a County employee or State,

County or municipal official, or any person who is related to such an employee or official, whether by blood, marriage or
adoption, as a:

{1 Parent {3 Grandparent [ Stepfather

{1 Child 1 Grandchild {1 Stepmother
{1 Brother [J Father-in-law {1 Stepson

{1 Sister [J Mother-in-law [} Stepdaughter
{1 Aunt {1 Son-in-law {] Stepbrother
It Uncle {3 Daughter-in-law [ Stepsister

(1 Niece {1 Brother-in-law {1 Half-brother
[} Nephew [J Sister-in-law {7 Half-sister

EDS-9
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Section 7: COOK COUNTY BOARD OF ETHICS
FAMILIAL RELATIONSHIP DISCLOSURE FORM

.3

PERSON DOING OR SEEKING TO DO BUSINESS WITH THE COUNTY

Name of Person Doing Business with the County: f\;! LK {/ /Q é‘ ‘

Address of Person Doing Business with the County: /. 3 9[[/5/ }g/l Cé% ”é /’/)) 7, /4 N7 s J/é) /é & 0( &
Phone number of Person Doing Business with the County: __§ /5/ - 4/5 9)0 §/0

Email address of Person Doing Business with the County: /i ‘C//ég' @ - XZ)?’V@ e, '@%

If Person Doing Business with the County is a Business Entity, provide the name, title and contact information for the
individual completing this disclosure on behalf of the Person Doing Business with the County:

DESCRIPTION OF BUSINESS WITH THE COUNTY

Append additional pages as needed and for each County lease, contract, purchase or sale sought and/or
obtained during the calendar year of this disclosure (or the proceeding calendar year if disclosure is made
on January 1), identify:

The lease number, contract number, purchase order number, request for proposal number and/or request for
qualification number associated with the business you are doing or seeking to do with the County:

The aggregate dollar value of the business you are doing or seeking to do with the County: $

The name, title and contact information for the County official(s) or employee(s) involved in negotiating the business
you are doing or seeking to do with the County:

The name, title and contact information for the County official(s) or employee(s) involved in managing the business
you are doing or seeking to do with the County:

DISCLOSURE OF FAMILIAL RELATIONSHIPS WITH COUNTY EMPLOYEES OR STATE, COUNTY
OR MUNICIPAL ELECTED OFFICIALS

Check the box that applies and provide related information where needed

The Person Doing Business with the County is an individual and there is no familial relationship b?,tween this
individual and any Cook County employee or any person holding elective office in the State of lllinois, Cook County,
or any municipality within Cook County.

The Person Doing Business with the County is a business entity and there is no familial relationship between any
member of this business entity’s board of directors, officers, persons responsible for general administration of the
business entity, agents authorized to execute documents on behalf of the business entity or employees directly
engaged in contractual work with the County on behalf of the business entity, and any Cook County employee or any
person holding elective office.in the State of 1llinois, Cook County, or any municipality within Cook County.
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Section 7: COOK COUNTY BOARD OF ETHICS
FAMILIAL RELATIONSHIP DISCLOSURE FORM

The Person Doing Business with the County is an individual and there is a familial relationship between this
individual and at least one Cook County employee and/or a person or persons holding elective office in the State of
Ilinois, Cook County, and/or any municipality within Cook County. The familial relationships are as follows:

Name of Individual Doing Name of Related County Title and Position of Related Nature of Familial
Business with the County Employee or State, County or  County Employee or State, County Relationship

Municipal Elected Official or Municipal Elected Official

If more space is needed, attach an additional sheet following the above format.

0

The Person Doing Business with the County is a business entity and there is a familial relationship between at least
one member of this business entity’s board of directors, officers, persons responsible for general administration of the
business entity, agents authorized to execute documents on behalf of the business entity and/or employees directly
engaged in contractual work with the County on behalf of the business entity, on the one hand, and at least one Cook
County employee and/or a person holding elective office in the State of Illinois, Cook County, and/or any
municipality within Cook County, on the other. The familial relationships are as follows:

Name of Member of Board Name of Related County Title and Position of Related Nature of Familial
of Director for Business Employee or State, County or  County Employee or State, County  Relationship
Entity Doing Business with Municipal Elected Official or Municipal Elected Official

the County

Name of Officer for Business Name of Related County Title and Position of Related Nature of Familial
Entity Doing Business with Employee or State, County or  County Employee or State, County ~ Relationship
the County Municipal Elected Official or Municipal Elected Official
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Name of Person Responsible
for the General
Administration of the
Business Entity Doing
Business with the County

Name of Related County
Employee or State, County or
Municipal Elected Official

Title and Position of Related
County Employee or State, County
or Municipal Elected Official

Nature of Familial
Relationship

Name of Agent Authorized
to Execute Documents for
Business Entity Doing
Business with the County

Name of Related County
Employee or State, County or
Municipal Elected Official

Title and Position of Related
County Employec or State, County
or Municipal Elected Official

Nature of Fa{nilial
Relationship

Name of Employee of
Business Entity Directly
Engaged in Doing Business
with the County

Name of Related County
Employee or State, Counfy or
Municipal Elected Official

Title and Position of Related
County Employee or State, County
or Municipal Elected Official

Nature of Fa{nilial
Relationship

If more space is needed, attach an additional sheet following the above format.

nowledge, the information 1 have provided on this disclosure form is accurate and
rate or incomplete disclosure is punishable by law, including but not limited to fines

J-2/L /5

/ e
{gnature of Re7ﬁ3"ren\

Date

SUBMIT COMPLETED FORM TO:

Cook County Board of Ethics

69 West Washington Street, Suite 3040, Chicago, Illinois 60602
Office (312) 603-4304 — Fax (312) 603-9988
CookCounty.Ethics@cookcountyil.gov

* Spouse, domestic partner, civil union partner or parent, child, sibling, aunt, uncle, niece, nephew, grandparent or grandchild
by blood, marriage (i.e. in laws and step relations) or adoption.

EDS-12
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Section 8: CONTRACT AND EDS EXECUTION PAGE
PLEASE EXECUTE THREE ORIGINALS
The Applicant hereby certifies and warrants: that all of the statements, certifications and representations set forth in this EDS are
true, complete and correct; that the Applicant is in full compliance and will continue to be in compliance throughout the term of the
Contract or County Privilege issued to the Applicant with all the policies and requirements set forth in this EDS; and that all facts
and information provided by the Applicant in this EDS are true, complete and correct. The Applicant agrees to inform the Chief
Procurement Officer in writing if any of such statements, certifications, representations, facts or information becomes or is found to
be untrue, incomplete or incorrect during the term of the Contract or County Privilege.

Execution by Corp
Robert G. Krug /

President's Name res;dent s Slg
,-Q30'257_'5600//] ) Nicke@l@—five.net _

Email

July 22, 2015
Date

Execution by LLC

Member/Manager (SignatUre)* Date

Telephone Email

Execution by Partnership/Joint Venture

Partner/Joint Venturer (Signature)* Date

Telephone . Email

Execution by Sole Proprietorship

Signature Date

Telephone Email

Subscribed and sworn to before me this

y OFFICIAL SEAL
g SUZANNE HOLBROOK
: commySFiR) SRIE % SState of Illinois

My Commissicn Expires May 23, 2018

Notary Seal

If the operating-agréement, partnership agreement or governing documents requiring execution by muitiple members,
managers, partners, or joint venturers, please complete and execute additional Contract and EDS Execution Pages.
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Section 8: COOK COUNTY SIGNATURE PAGE

ON BEHALF OF THE COUNTY OF COOK, A BODY POLITIC AND CORPORATE OF THE STATE OF ILLINOIS, THIS CONTRACT IS HEREBY

EXECUTED BY:

COOK COUNTY CHIEF PROCUREMENT OFFICER

DATED AT CHICAGO, ILLINOIS THIS i4 DAY OF %&me 20 1-6

IN THE CASE OF A BID/ PROPOSAL/RESPONSE, THE COUNTY HEREBY ACCEPTS:

THE FOREGOING BID/PROPOSAL/RESPONSE AS IDENTIFIED IN THE CONTRACT DOCUMENTS FOR CONTRACT NUMBER

1555- 14634

ITEM(S), SECTION(S), PART(S): 15-14136-90-RS

383,595.45
TOTAL AMOUNT OF CONTRACT: $

(DOLLARS AND CENTS)

FUND CHARGEABLE:

/ ' APPROVED BY BOARD OF
COOK COLNTY COMMISSIONERS

SEP 0 9 2015

EDS-16 3/2015
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Insert

IDOT Certificate of Eligibility

Section 9
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Insert

IDOT Certificate of Availability

Section 10




¢ 13769 Main Sireet Lemont, Itlinois 60439 Phone 630-257-5600

F IVE Fax 630-257-6788
tuction(prporation ,

July 2, 2010

Local Municipality/City Engineer

RE: “Affidavit of Availability”

Gentlemen:

Per the attached “Rules for Prequalification of Contractors and Issuance of Plans and Proposals” as
supplied by lllinois Department of Transportation Section 650.310 item‘d’ K-Five Construction
Corporation hereby requests to forego the filing of an “Affidavit of Availability” based upon the
“Unlimited” financial rating (d2) and bituminous and PCC paving rating (d2) as shown on the attached
“Certificate of Eligibility”.

This method of substitution for the “Affidavit of Availability” has been approved by IDOT’s
prequalification engineer and has been accepted by IDOT for contract lettings for IDOT. The
prequalification engineer at IDOT (Springfield) is Mlke Renner. If there are any questions he can be
reached at (217) 782-3413.

/ rely, %/

Nicholas J. )
Project Estimato
K-Five Co struction Corporation



llineis Bepartment of Transpertatien

RULES FOR
PREQUALIFICATION OF CONTRACTORS
AND

ISSUANCE OF PLANS AND PROPOSALS

44 1. ADM.CODE SEC. 650
ADOPTED JULY 2, 1994

AMENDED DECEMBER 7, 2000

—————————



e)  Anapplicant's Capacity to perform May exceed the calculated equipment factor. This
4 can occur by good management, efficiency and additional hours of work. When this
- Occurs, the primary and advanced formulas will be replaced by the secondary formulg

f The work rating in any given category May not exceed the financial rating of the
applicant.

g} Awork rating may be designated as “lllinois Work Only."” This work rating indicates the
dollar value of work which the applicant's own forces can perform within the State of
linois in one construction seascn. This rating will be established by the Department jf
the applicant does work in more than one state or outside the continental United States
and it would be impractical to verify all outstanding work.

h)  Prior to any considération for establishing a work rating value, the applicant shall
provice a list of all technical, supervisory and key personnel who would manage a
project awarded by the Department. This list should include the individual

Department for the first time shall be required to submit resumes. Insufficient personne|
may be justification for a reduction in the rating of a work category as determined by the
primary, advanced or secondary formula. Hiring of additional personnel may be
justification for an increase in the rating of a work category. Applicants without
experienced personnel for a fequested work category may be denied the rating.

i) Methods to Improve a Work Rating
1) Hiring of additicnal personnel.
2) Purchase, lease or rental of additiona) equipment.
3) Completion of additional work.
j) A contractor may request additional rating in a work category at any time during the

prequalification period by submitting a revised application or suppleme_ntal information.

Section 650.29p Advertising for Bids

for contrac! procurement.

Section 650.310 AHidavit of Availability

a) An Afﬁd‘_avit of Availability (Form BC-57) is attached to theTransportation Bulletin and
muzt be submitted with a request for Authorizations to Bid. Itis a Swom statement -
concerning the contractor's present and pending contract commitments. The contractor
shall not omit or misrepresent its work outstanding. When the contractor has
uncompleted or pending work as a party of a joint venture, the contractor's responsible
portion of the work shall be shown. The affidavit shall be signed by an officer or
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director of a corporate conlractor, and otherwise, an owner shall sign. The affidavit is

w not required when Authorization 1o Bid js not being requested. The aHidavit shall
include:

1) The amount of al uncompleted work, by type, either as 3 principal or

2)  The commitment of equipment and personnel on a payroll or rental basis even
though no forma contract exjsts.

3) Al work on which the contractor is the low bidder and which has not yet been
awarded.

4 A listing of ali subcontractors and the value of work sublet,

b)  Prospective bidders shall notify the Department within two working days of any low bids
Pending award or contracts awarded after submission of the affidavit,

€)  Facsimiles of the affidavit will be accepted for analysis purposes. Authorization to Bid
will not be issued without a correct, signed and notarized original affidavit in the ‘
Department's Central Bureau of Construction's possession by the cut-off date specified
inthe Transportation Bulletin,

d)  Acontractor may request to forego filing an affidavit if it has a financial rating at either of

1) Afinancia) rating of $S300 million.

2) A financial rating of at least $150 million or a Department calculated net worth of
at least $40 million, either in conjunction with two or more work ratings calculated
to equal or exceed $50 million each.

Section 650.315 Disclosure of Other Procurement Relationships

3)  Section 50-35(h) of the Minois Procurement Cocde [30 ILCS 500/50-35(h)] requires tha
all bids of more than $10,000 be accompanied by disclosure of all current or pending
contracts, Proposals, leases, or other ongQi_qg_procmem.em-mla-ﬁenships the contractor
has with any other unit of State government. This disclosure is required-in-addition to
the financialinterest disclosure provided at Section 650.80(d) of this Part,

b) The Department provides the form for making the required disclosure of other
procurement relationships with the Invitation for Bids in the Transportation Bulletin,

c) Contractors subminihg an Affidavit of Availabimy with a request for Authorization to Bid
Availability that are fesponsive to the disclosure requirement. Procurement

relationships that are not included in the Affidavit of Availability Shall be disclosed on the
form. Contractors not required to submit an Affidavit of Availability as provided in
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Section 11: CONTRACTOR’S
CERTIFICATION CONCERNING LABOR STANDARDS
AND
PREVAILING WAGE REUIREMENTS

To Contractor:

above

Date:
Project Number:
Project Name

The undersigned, having executed a contract with the County of Cook for the construction of the
identified project, acknowledges that:

(a) The Labor Standards provisions of the Contract for Construction are included in the
aforesaid contract.

(b) Correction of any infractions of the aforesaid conditions, including infractions by any of his
" Subcontractors and any lower tier subcontractors, is his responsibility.

He certifies that:

(9)] Neither he nor any firm, corporation, partnership or association in which he has a
substantial interest is designated as an ineligible contractor by the Comptroller General of
the United States pursuant to Section 5.6(b) of the Regulations of the Secretary of Labor,
Part 5 (29CFR Part 5) or pursuant to the Section 3(a) of the Davis-Bacon Act, as
amended [40 U.S.C. 276a-2(a)]

(©) No part of the aforementioned Contract has been or will be subcontracted to any
Subcontractor if such Subcontractor or any firm, corporation, partnership or association in
which such Subcontractor has a substantial interest is designated as an ineligible
Contractor pursuant to any of the aforementioned regulatory or statutory provisions.

He agrees to obtain and forward to the aforementioned recipient within ten days after the execution
of any subcontract, including those executed by his Subcontractor any lower tier subcontractor, a
Subcontractor's Certification Concerning Labor Standards and Prevailing Wages Requirements
executed by the Subcontractors.

He certifies that:
(a) The legal name and the business address of the undersigned are:
(b) The undersigned is {(check one):
Sole Proprietorship
Partnership
Corporation
Other Organization (Describe)
(©) The name, title and address of the owner, partners

or officers of the undersigned are:

NAME TITLE ADDRESS

173




174

(d) The name and address of all other persons, both natural and corporate, having a
substantial interest in the undersigned, and the nature of the interest are (if
none, so state):

NAME ADDRESS NATURE OF
INTEREST
(e) The names and addresses and trade classifications of all other building construction

contractors in
which the undersigned has a substantial interest is (if none, so state):

NAME ADDRESS TRADE
CLASSIFICATION

CONTRACTOR
DATE

X
SIGNATURE




Section 11: SUBCONTRACTOR'S CERTIFICATION CONCERNING
LABOR STANDARDS AND PREVAILING WAGE REQUIREMENTS

To Contractor:

Date:
Project Number:
Project Name
1 The undersigned, having executed a contract with
(Contractor)
for
Nature of Work)
in the amount of § in the construction of the

above-identified project, certifies that:
(a) The Labor Standards provisions of the Contract for Construction are included in the aforesaid contract.

(b) Neither he nor any firm, corporation, parinership or association in which he has a substantial interest is
designated as an ineligible contractor by the Comptroller General of the United States pursuant to
Section 5.6(b) of the Regulations of the Secretary of Labor, Part 5 (29CFR Part 5) or pursuant to the
Section 3(a) of the Davis-Bacon Act, as amended [40 U.S.C. 276a-2(a)]

() No part of the aforementioned Contract has been or will be subcontracted to any Subcontractor if such
Subcontractor or any firm, corporation, partnership or association in which such Subcontractor has a
substantial interest is designated as an ineligible Contractor pursuant to any of the aforementioned
regulatory or statutory provisions.

2. He agrees to obtain and forward to the aforementioned recipient within ten days after the execution of any
subcontract, including those executed by his Subcontractor any lower tier subcontractor, a Subcontractor's
Certification Concerning Labor Standards and Prevailing Wages Requirements executed by the

Subcontractors.
3. The workmen will report for duty on
(Date)
4 He certifies that:
(a) The legal name and the business address of the undersigned are:
(b) The undersigned is (check one):
. Sole Proprietorship
. Partnership
— Corporation
Other Organization (Describe)
(c) The name and address of the owner, partners

or officers of the undersigned are:

NAME TITLE ADDRESS

SUBCONTRACTOR SIGNATURE: DATE:
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Section 11: SUBCONTRACTOR'S CERTIFICATION CONCERNING
LABOR STANDARDS AND PREVAILING WAGE REQUIREMENTS

To Contractor:
Date:
Project Number:
Project Name

1. The undersigned, having executed a contract with
(Contractor)
for
Nature of Work)
in the amount of § in the construction of the

above-identified project, certifies that:
(a) The Labor Standards provisions of the Contract for Construction are included in the aforesaid contract.

(b) Neither he nor any firm, corporation, partnership or association in which he has a substantial interest is
designated as an ineligible contractor by the Comptroller General of the United States pursuant to
Section 5.6(b) of the Regulations of the Secretary of Labor, Part 5 (29CFR Part 5) or pursuant to the
Section 3(a) of the Davis-Bacon Act, as amended [40 U.S.C. 276a-2(a)]

(c) No part of the aforementioned Contract has been or will be subcontracted to any Subcontractor if such
Subcontractor or any firm, corporation, partnership or association in which such Subcontractor has a
substantial interest is designated as an ineligible Contractor pursuant to any of the aforementioned
regulatory or statutory provisions.

2, He agrees to obtain and forward o the aforementioned recipient within ten days after the execution of any
subcontract, including those executed by his Subcontractor any lower tier subcontractor, a Subcontractor's
Certification Concerning Labor Standards and Prevailing Wages Requirements executed by the

Subcontractors,
3. The workmen will report for duty on
(Date)
4, He certifies that;
(a) The legal name and the business address of the undersigned are.
{b) The undersigned is (check one):
Sole Proprietorship
Partnership
____ Corporation
Other Organization (Describe)
(c) The name and address of the owner, partners or officers of the undersigned are:

NAME TITLE ADDRESS

DATE SUBCONTRACTOR SIGNATURE
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Section 12: MBE/WBE UTILIZATION PLAN - FORM 1

BIDDER/PROPOSER HEREBY STATES that all MBE/WBE firms included in this Plan are certified MBES/WBES by at least one of the entities listed in the General
Conditions — Section 19.

BIDDER/PROPOSER MBEMBE STATUS: (check the appropriate line)

]

Bidder/Proposer is a certified MBE or WBE firm. (If so, attach copy of current Letter of Certification)

Bidder/Proposer is a Joint Venture and one or more Joint Venture partners are certified MBEs or WBESs. (If so, attach copies of Letter(s) of
Certification, a copy of Joint Venture Agreement clearly describing the role of the MBE/WBE firm(s) aqd its ownership interest in the Joint
Venture and a completed Joint Venture Affidavit — available online at www.cookcountyil.gov/contractcompliance}

Bidder/Proposer is not a certified MBE or WBE firm, nor a Joint Venture with MBE/WBE partners, but will utilize MBE and WBE firms either
directly or indirectly in the performance of the Contract. (If so, complete Sections Il below and the Letter(s) of Intent - Form 2).

Direct Participation of MBEMWBE Firms

Indirect Participation of MBE/WBE Firms

NOTE: Where goals have not been achieved through direct participation, Bidder/Proposer shall include documentation outlining efforts to
achieve Direct Participation at the time of Bid/Proposal submission. Indirect Participation will only be considered after all efforts to
achieve Direct Participation have been exhausted. Only after written documentation of Good Faith Efforts is received will Indirect
Participation be considered.

MBEs/WBEs that will perform as subcontractors/suppliers/consultants include the following:

MBE/MBE Firm:

Address:

E-mail:

Contact Person:

Dollar Amount Participation: $

Phone;

Percent Amount of Participation:

%

*Letter of Intent attached? Yes
*Current Letter of Certification attached? - Yes

MBE/WBE Firm:

No
No

Address:;

E-mail;

Contact Person:

Phone:

Dollar Amount Participation: $

Percent Amount of Participation:

%

*Letter of Intent attached? Yes
*Current Letter of Certification attached?  Yes

Aftach additional sheets as needed.

No
No

* Letter(s) of Intent and current Letters of Certification must be submitted at the time of bid.

M/WBE Utilization Plan - Form 1

Revised: 01/29/2014
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Section 12: MBE/WBE LETTER OF INTENT - FORM 2

M/WBE Firm: Certifying Agency:

Contact Person: Certification Expiration Date:
Address: Ethnicity:

City/State: Zip: Bid/Proposal/Contract #:
Phone: Fax: ' FEIN #:

Email:

Participation: { ]Direct [ ]indirect

Will the M/WBE firm be subcontracting any of the goods or services of this contract to another firm?

[ JNo [ ]Yes-Please attach expianation. Proposed Subcontractor(s):

* The undersigned M/WBE is prepared to provide the following Commodities/Services for the above named Project/ Contract: (If
more space is needed to fully describe MIWBE Firm's proposed scope of work and/or payment schedule, attach additional sheets)

indicate the Dollar Amount, Percentage, and the Terms of Payment for the above-described Commodities/ Services:

THE UNDERSIGNED PARTIES AGREE that this Letter of Intent will become a binding Subcontract Agreement for the above
work, conditioned upon (1) the Bidder/Proposer’s receipt of a signed contract from the County of Cook; (2) Undersigned
Subcontractor remaining compliant with all relevant credentials, codes, ordinances and statutes required by Contractor, Cook
County, and the State to participate as a MBE/WBE firm for the above work. The Undersigned Parties do also certify that they
did not affix their signatures to this document until all areas under Description of Service/ Supply and Fee/Cost were completed.

Signature (M/WBE) Signature (Prime Bidder/Proposer)
Print Name Print Name
Firm Name Firm Name
Date Date
Subscribed and sworn before me Subscribed and sworn before me
this ___ dayof 20 this ___day of 20
Notary Public Notary Public
SEAL SEAL

M/WBE Letter of Intent - Form 2 Revised: 1/29/14
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Section 12: PETITION FOR REDUCTION/WAIVER OF MBE/WBE PARTICIPATION - FORM 3

BIDDER/PROPOSER HEREBY REQUESTS:
D FULL MBE WAIVER D FULL WBE WAIVER

D REDUCTION (PARTIAL MBE and/or WBE PARTICIPATION)

% of Reduction for MBE Participation
% of Reduction for WBE Participation

REASON FOR FULL/REDUCTION WAIVER REQUEST

Bidder/Proposer shall check each item applicable to its reason for a waiver request. Additionally, supporting
documentation shall be submitted with this request.

D (1) Lack of sufficient qualified MBEs and/or WBEs capable of providing the goods or services required
by the contract. (Please explain)

D (2) The specifications and necessary requirements for performing the contract make it impossible or
economically infeasible to divide the contract to enable the contractor to utilize MBEs and/or WBEs

in accordance with the applicable participation. (Please explain)

D (3) Price(s) quoted by potential MBEs and/or WBES are above competitive levels and increase cost of
doing business and would make acceptance of such MBE and/or WBE bid economically
impracticable, taking into consideration the percentage of total contract price represented by such
MBE and/or WBE bid. (Please explain)

D (4) There are other relevant factors making it impossible or economically infeasible to utilize MBE
and/or WBE firms. (Please explain)

GOOD FAITH EFFORTS TO OBTAIN MBE/WBE PARTICIPATION

D (1) Made timely written solicitation to identified MBEs and WBEs for utilization of goods and/or
services; and provided MBEs and WBEs with a timely opportunity to review and obtain relevant
specifications, terms and conditions of the proposal to enable MBEs and WBEs to prepare an
informed response to solicitation. (Attach of copy written solicitations made)

l:] (2) Used the services and assistance of the Office of Contract Compliance staff. (Please explain)
(3) Timely notified and used the services and assistance of community, minority and women
business

organizations. (Attach of copy written solicitations made)

(4) Followed up on initial solicitation of MBEs and WBES to determine if firms are interested in d_oing
business. (Attach supporting documentation)

D (5) Engaged MBEs & WBEs for direct/indirect participation. (Please explain)

OTHER RELEVANT INFORMATION

Aftach any other documentation relative to Good Faith Efforts in complying with MBE/WBE participation.

M/WBE Reduction/Waiver Request - Form 3 Revised: 01/29/14
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SURETY'S STATEMENT
of

QUALIFICATION FOR BONDING
{Section 10)

This document must be accurately executed (by the Surely Company) and yielded as part of this
Bid.

IF THIS DOCUMENT IS NOT ACCURATELY EXECUTED AND SUBMITTED WITH THE BID

PACKAGE, THIS CONSTITUTES CAUSE FOR DISQUALIFICATION OF THE VENDOR FROM
BIDDING ON THIS CONTRACT.

The undersigned confirms that: Continental Casualty Company
(SURETY COMPANY)

would execule a Performance/Payment Bond in favor of the County of Cook for the full amount

of the bid/contract: __15-14136-90-RS

(NUMBER)
to:  K-Five Construction Corporation

(BIDDER)

The penalty of this bond is to be $ _100% of total amount bid
(TOTAL DOLLAR AMOUNT OF CONTRACT)

SURET'Y Continental Casualty Company
(SURETY COMPANY'S AUTHORIZED SIGNATURE)

CORPORATE % {’g’;? %

(ATTORNEY-IN-FACT) Christine Eitel

002128 20443
AMB # NAIC

SEAL

(CC) F Surety Statement of Qualification for Bonding June 2, 2011
) Page(s)



SURETY'S STATEMENT
of

QUALIFICATION FOR BONDING
(Section 10)

This document must be accurately executed (by the Surety Company) and yielded as part of this
Bid.

IF THIS DOCUMENT IS NOT ACCURATELY EXECUTED AND SUBMITTED WITH THE BID
PACKAGE, THIS CONSTITUTES CAUSE FOR DISQUALIFICATION OF THE VENDOR FROM
BIDDING ON THIS CONTRACT.

The undersigned confirms that; Continental Casualty Company
(SURETY COMPANY)

would execute a Performance/Payment Bond in favor of the County of Cook for the full amount

of the bid/contract; __ 15-1436-90-RS

_ _ (NUMBER)
to: K-Five Construction Corporation

(BIDDER)

The penalty of this bond is to be § _ 383,592.45
(TOTAL DOLLAR AMOUNT OF CONTRACT)

SURET'Y Continental Casualty Company
(SURETY COMPANY'S AUTHORIZED SIGNATURE)

CORPORATE ﬂ . W
(ATTORNEY-IN-FACT) Christine Eitel
02128 20443
AMB # NAIC
SEAL

(CC)F Surety Statement of Qualification for Bonding June 2, 2011
1 Page(s)



County of Cook Proposal Bid Bond
Dejsartment of Transportation and Highways

Project Lemont Township
Section 15-14136-90-RS
Date July 22, 2015

Letting

We _K-Five Construction Corporation
as Principal, and __Continental Casualty Company

as Surely, are held and firmly bound unto the County of Cook a body politic
and corporate of the state of lifinois herein after called the Counly in the penal sum of 5% of the total bid price, or for the amount specified in Article
102.09 of the “Standard Specifications for Road and Bridge Construction® in effect on the date of invitation for bids. We bind ourselves, our heirs,
executors, administrators, successors, and assigns, jointly to pay to the County this sum under the conditions of this instrument.

WHEREAS THE CONDITION OF THE FOREGOING OBLIGATION IS SUCH that, the said PRINCIPAL is submitting a written proposal to
the County acling through ils awarding agency for the construclion of the work designated as the above seclion.

THEREFORE, if the proposal is accepled and a conlract awarded to the PRINCIPAL by the Counly for lhe above-designated section, and
the PRINCIPAL shall within fifteen (15) days after award enter into a formal contract, furnish surely guaranteeing the faithful pedformance of the
work, and furnish the required insurance coverage, all as provided in the Standard Specifications for Road and Bridge Construction” and applicable
Supplemenlal Specifications, then this obligation shall become void; otherwise it shall remain in full force and effect.

IN THE EVENT the County determines the PRINCIPAL has failed to enter into a formal contract in compliance with any requiremenis set
forth in the preceding paragraph, then the County acling through ils awarding agency shall immediately be entilled to recover ihe fu'! penat'sum ..et
out above, together with all court costs, all atiomey fees, and any other expense of recovery.

IN TESTIMONY WHEREOF, the said PRINCIPAL and said SURETY have caused this instrument to be signed by iheir respectue officers
and their corporate seals lo be hereunto affixed this_22nd__dayof ___July AD. 2015

PRINCIPAL
K-Five Construction Corporation

(Seal) {Company Name) {Seal)
BY:

(Signalture & Title)

(IFPRINCIPAL is a joint venture of two or more conlractors, the company names, seals and authorized signalures of each coniraclor must
be affixed.)

SURETY M >
Continental Casualty Company BY: % W

{Name of Surety) (Seal) (Signature of Attorney-in-fact)
Christine Eitel Attorney-in-Fact
STATECF “lInOIS
county cF WIill
i Kimberly R. Holmes a Nolary Public in and for Cook County, do hereb)i cerlfy that
Robert G. Krug Christine Eite

(Insert names of individuals signing on behalf of PRINCIPAL & SURETY)
Who are each personally known to me 1o be the same persons whose names ate subscribed fo the foregoing instrument on behalf of PRINCIPAL and SURETY, appeated before me this
day in person and acknowledged respectively, thajthey s ned sealed, and delnve'ed said instrument as their free and voluntary act for thﬁ es and pu 1posns dr.erem setforth.
“Given under my hand and notarial sefl this 22Nd_gayof __ July AD., 2015 My commission expires__-€RTUary

Notary Public Kimbefly R. Holmes

“Improper executon of this form (i.e. Missing Signatures or Seals or incomplete certification) will resuit in bid being declared irregular,
**1f Bid Bond is used in lieu of proposal guaranty check, it must b2 on this form and musl be submitied vith Bid.

"OFFICIAL SEAL"
KIMBERLY R. HOLMES

2 NOTARY PUBLIC, STATE OF ILLINOIS

MY COMMISSION EXPIRES 2/11/2018

{CC) K Proposal Bid Bond Jan. 15, 2013

1 Page(s) Total



POWER OF ATTORNEY APPOINTING INDIVIDUAL ATTORNEY-IN-FACT

Know All Men By These Presents, That Continental Casualty Company, an [llinois insurance company, National Fire Insurance Company of
Hartford, an Illinois insurance company, and American Casualty Company of Reading, Pennsylvania, a Pennsylvania insurance company (herein called
“the CNA Companies”), are duly organized and existing insurance companies having their principal offices in the City of Chicago, and State of lllinois,
and that they do by virtue of the signatures and seals herein affixed hereby make, constitute and appoint

Karen A Ryan, William P Weible, William Cahill, Deborah A Campbell, Leigh Ann Francis, Kimberly R Holmes,
Melissa Newman, Kimberly Sawicki, Ann Marie Waters, Christine Eitel, Individually

of Lisle, IL, their true and lawful Attorney(s)-in-Fact with full power and authority hereby conferred to sign, seal and execute for and on their behalf
bonds, undertakings and other obligatory instruments of similar nature

- In Unlimited Amounts -

and to bind them thereby as fully and to the same extent as if such instruments were signed by a duly authorized-officer of their insurance companies and
all the acts of said Attorney, pursuant to the authority hereby given is hereby ratified and confirmed.

This Power of Attorney is made and executed pursuant to and by authority of the By-Law and Resolutions, printed on the reverse hereof, duly
adopted, as indicated, by the Boards of Directors of the insurance companies.

In Witness Whereof, the CNA Companies have caused these presents to be signed by their Vice President and their corporate seals to be hereto
affixed on this 6th day of February, 2015.

Continental Casualty Company
National Fire Insurance Company of Hartford
American Casualty Company ‘of Reading, Pennsylvania

" Vice President

Y SR o
Paul T. Bruﬂat

State of South Dakota, County of anehaha, ss:

On this 6th day of February, 2015, before me personally came Paul T Bruflat to me known, who bcmg by me duly sworn, dxd depose and say: that
he resides in‘the City of Sioux Falls, State of South Biakota, that hed is a Vice President of Continientsl Casualty Company, an 1Hinois insurance company,
National Fire Insurance Company of Hartford, an Hlifiois insurdnce ¢oinpany, and Afnerican Casualty Company of Readiag, Pénnsylvania; a*
Pennsylvania insurance company described in and which executed the above instrument; that he knows the seals of said insurance companies; that the
seals affixed to the. s:ud instrument are siich corporate seals; that they were so afﬁxed pnrsuant to autharity given by the Boards of Directors of said
insurance companies and that he signed his name thereto pursuant to like authority, and. acknow cdgés same to be ‘the act and dccd of szu& insurance
compames

f  JMOHR %
%, % NOTA H T | 2
L) Som oo (SEAD)

My Cormmssxon Expmzs June 23, 2015 . .. J. Mohs- _ - L o - Notary Public
CERTIFICATE 4 [ ey

L, D. Bult, Assistant Secretary of Continental Casualty Company, an IMinois i msurancc company, National Fire Insurance Company of Hartford, an
Illinois insurance company, and American Casualty Company of Reading, Pennsylvania, a Pennsylvania insurance company do heteby certify that the
Power of Attorney herein above set forth is still in force, and further certify that the By-Law and Resolution of the Board of Directors of the insurance
companies printed on the revgrsg hereof is still in force In tegtimony whereof I have, by reunto subscrlbed ‘my) name and affixed the seal of the said
insurance companies this ﬁi day of i f?o ) jﬁ /5 .

Continental Casualty, Company
National Fire Insurance Company of Hartford
Amencan Casualty Gompany of Rcadmg, Pennsylvania

D. Bult Assistant Secretary
Form F6853-4/2012



COOK COUNTY DEPARTMENT OF TRANSPORTATION AND HIGHWAYS
TRUST AGREEMENT

THIS TRUST AGREEMENT is made and entered into by and between the County of Cook, by and through the

Department of Transportation and Highways, whose address is 69 West Washington, Suite 2300, Chicago, lllinois,
60602, hereinafter called the COUNTY, and_K-FIVE CONSTRUCTION CORPORATION

whose -address is 13769 MAIN STREET T L , LEMONT N
hereinafter called the CONTRACTOR, and _ COUNTRYSIDE BANK _, a FINANCIAL
INSTITUTION or trust company located in Cook County, whose deposits are insured by an agency or instrumentality
of the federal government and whose address is _ 6734 JOLIET ROAD ,
COUNTRYSIDE i phene number {_708)485-3100 hereinafter called the FINANCIAL INSTITUTION, The
contact person for the FINANCIAL INSTITUTION is: . The account
number in which the funds are held is; 1050012008
WITNESSETH:

WHEREAS the COUNTY has awarded to the CONTRACTOR Cook County contract number 1555-14634, LEMONT
TOWNSHIP 2015 M.F.T. Project; Section 15-14136-90-RS, various locations as follows:

Fox Tail Lane (405 feet) Fox Hill Ct, (260 feet) Dineff Road (2,963 feet)
Meadow Hill Lane (1900 feet)  Huntmaster Lane (990 feet)

Briar Patch Lane (670 feet) King Road (540 feet)

Fox Hill Dr, (1719 feet) Kotlin Road (775 fest)

providing for the construction of a COUNTY highway improvement for a tetal price of
$_383,592.45 dollars; and

WHEREAS under Section 5-409 of the lllinais Highway Code, as amended, the COUNTY is authorized to make
progress payments as the CONTRACTOR performs the work under the contract and may retain a percentage of
progress payments; and

WHEREAS the COUNTY may, at the request of CONTRACTOR, deposit the rgtamage under a Trust Agreement with
a FINANCIAL INSTITUTION of the CONTRACTOR'’S cheice which is located in Cook County and has been approved
for the deposit of such funds by the Superintendent of the Cook County Department of Transportation and
Highways pursuant to Cook County Code Section 34-36; and

WHEREAS by execution of this Agreement, the CONTRACTOR and said FINANCIAL INSTITUTION request that the
retainage be deposited with said FINANCIAL INSTITUTION as provided by law.,

NOW THEREFORE, the parties do hereby agree that:

1. This Agreement shall not change any of the rights, duties, privileges or responsibilities of the parties to the
above-referenced construction contract, except as may be provided herein.

2. Notwithstanding the provisions of this Agreement, the COUNTY may withhold progress payments or any portion
thereof on account of lien claims, liquidated damages, or as may otherwise be provided by the above contract or

by law.
(CCDOTH) G1 Trust Agreement May 20, 2015



3. All progress payments, including final payment under the above contract, shall be made by COUNTY warrants
payable to the CONTRACTOR and FINANCIAL INSTITUTION, as trustee, jointly, and such payments shail be sent to
the FINANCIAL INSTITUTION at the above address.
4. The progress payments shall specify on a copy of the COUNTY'S invoice to be mailed with the warrant the
amount thereof to be paid to the CONTRACTOR and the amount to be held by the FINANCIAL INSTITUTION as
retainage under this Agreement,
5. The maney so held by the FINANCIAL INSTITUTION shall be described as “retainage” and shall be held in trust
according to the terms of this Agreement. Interest earned on the retainage may be paid to the CONTRACTOR as it
accrues or as the FINANCIAL INSTITUTION’S policy permits.
6. The principal balance of the retainage, or any part thereof, shall not be paid over to the CONTRACTOR except
upen written directive to the FINANCIAL INSTITUTION by the COUNTY,
7. The FINANCIAL INSTITUTION may invest or reinvest said retainage in;

a. Certificates of Deposit issued by a financial institution whose principal office is located in Cook County,

including this FINANCIAL INSTITUTION;

b. United States Government Bands;

c. United States Treasury Notes;

d. United States Treasury 8ills;

e. Time Deposit on Open Account,
Pravided, however, that the investment of said retainage shall not relieve the FINANCIAL INSTITUTION from the
return or repayment of such funds within ninety (30) days as provided in this Agreement,
8. Retainage is the property of the COUNTY until netice of final payment, and the principal amount, or any part
thereof, shall not be pledged or used as security for any purpese,
9. The COUNTY shall be the sole judge of return or repayment of the funds to the Cook County Treasurer, Upon
written demand made by the COUNTY to the FINANCIAL INSTITUTION for the return er repayment of the
retainage, the FINANCIAL INSTITUTION shall make such return or repayment regardiess of whether the COUNTY
shall state any reason therefor and without impaosition of any other requirements or conditions. The funds shall
not be transferred by the FINANCIAL INSTITUTION without the approval of the COUNTY,
10. The repayment or return of retainage to the COUNTY shall be by check from the FINANCIAL INSTITUTION
payable to the Treasurer of Cook County and shall be mailed to the COUNTY within ninety (90) days after the
COUNTY’S demand, _
11, The CONTRACTOR does not waive or release any rights he has against the COUNTY for breach of contract,
including this Agreement, by reason of the repayment by the FINANCIAL INSTITUTION to the COUNTY on aceount
of demand made by the COUNTY,
12, In the event demand for the retainage is made under this Agreement by the COUNTY, the COUNTY may specify,
in its sole judgment, the amount to be repaid or returned as all er part of the principal balance of the retainage.
This Agreement shall continue as to any retainage not returned to the COUNTY and any future payments by the
COUNTY to the CONTRACTOR.
13, Upon return or repayment of the full principal balance of the retainage to the COUNTY, this Agreement shall
terminate and have no further force or effect.
14, The FINANCIAL INSTITUTION shall confirm and provide account balances each year by June 30™ to; The Cook
C@unty Department of Transportation and Highways, Bureau Chief of Construction at 69 West Washington Street,
23" Floor, Chicago, Illinois 60602, The FINANCIAL INSTITUTION'S failure to comply with this prevision shall be
reason to demand return of the retainage pursuant to this Agreement,
15, At no time shall any balance(s) on the account be escheated,
16. The COUNTY shall provide notice of final payment to the FINANCIAL INSTITUTION and the CONTRACTOR.
When said final payment is made, this Agreement shall be terminated and the retainage or interest thereon shall
be paid to the CONTRACTOR by the FINANCIAL INSTITUTION. The COUNTY and the CONTRACTOR agree that the
date of mailing such notice of final payment to the FINANCIAL INSTITUTION shall constitute the date of final
payment te the CONTRACTOR under the contract. Any provisions of the contract regarding final payment shall be

(CCDOTH) G1 Trust Agreement May 20, 2015



. . deemed to have been complied with regardless of any delay in the CONTRACTOR'’S receiving said final payment or
any retainage and interest therean from the FINANCIAL INSTITUTION,

17. The FINANCIAL INSTITUTION shall look only to the CONTRACTOR ta pay any costs er fees for either its services
or expenses hereunder and ne deduction shall be made therefor for any retainage or interest thereon except such
deduction that may be made after final payment has been made,

18, Failure of the FINANCIAL INSTITUTION to comply with any of the terms of this Agreement shall be cause for the

COUNTY to refuse approval of the FINANCIAL INSTITUTION as a party to any futyre Trust Agreements,

IN WITNESS WHEREQF the parties to this Trust Agreement have hereunder signed and executed this Trust
Agreement this day of ;20
(To be dated by the COUNTY.)

CONTRACTOR CONTRACTOR (IF JOINT VENTURE)
K-FIVE CONSTRUCTION.CORPORATION
Campany Name : Company Name
By: RJ./,&—,C«, By:
Printed Name: _ Rébert G. Krug Printed Name:
Title; President Title:
ATTEST: W’l/ ] tl./ ATTEST:
Printed Name: _Robert W. IJ% : Printed Name:
Title: _Secretary Title:
CONTRACTOR (IF JOINT VENTURE) CONTRACTOR (iF JOINT VENTURE)
Company Name Company Name
By: By:
Printed Name; Printed Name:
Title: Title:
ATTEST; ATTEST:
Printed Name: Printed Name:
Title: Title:
FINANCIAL INSTITUTION COOK COUNTY
DEPARTMENT OF TRANSPORTATION AND
HIGHWAYS ) /7 / l
By: /7
Superiffendent U
Title: Senior Vice Pre31,dent,

ATFESTM @ %A/(

Printed Name; Willjam 0. Kerth
Title: Senior Vice President

(CCDOTH) G1 Trust Agreement May 20, 2015



Bond#929618218

PERFORMANCE AND PAYMENT BOND TO THE COUNTY OF COOK

Know All Men by These Presence, That we,K-Five Construction Corporation
as principle, and Continental Casualty Company 333 South Wabash Avenue, 41st Floor,

Chicago, llinois 60604 ,  assurety, are

held and firmly bound unto the County of Cook in the penal sum of Three Hundred Eighty Three Thousand

Five Hundred Ninety Two and 45/100----- Dollars ($ 383,592.45 ), lawful money of the
United States of America, for the payment of which sum of money well and truly to be made, we bind ourselves, our
respective heifs, executors, administrators, successors and assigns, firmly, by these presences.

Signed, sealed, and delivered this__3rd___ day of___August AD.20_15 .

THE CONDITION OF THE ABOVE OBLIGATION IS SUCH, That whereas, the above bounded principle

entered into a certain contract with the County of Cook, bearing date the day of July 29th , 2015
for LEMONT TOWNSHIP 2015 M.F.T. PROJECT ~ 2015, Contract No. 1555-14634

Section 15-14136-90-RS, Various Routes, in Lemont Township; Cook County.

Fox Tail Lane (405 feet) Fox Hill Ct. (260 fesf) ' Dineff Road (2,963 feet)
Meadow Hill Lane (1900 feet) Huntmaster Lane (990 feef)

Briar Patch Lane (670 feet) King Road (540 feet)

Fox Hill Dr, (1719 feet) Kotlin Road (775 feet)

The terms and conditions of the Hlinois Public Construction Bond Act, 30 ILCS 550

The terms and conditions of the Iilinois Public Construction Bond Act, 30 ILCS 550 ef seg. are hereby
incorporated by reference.

It is hereby expressly understood and agreed, and made a condition hereof, that any judgment rendered in
favor of any person not a party to said contract against the County of Cook in any suit arising out of said contract or
its performance, when reasonable notice of the pendency of such suit shall have been given to said principle and to
said surety, shall be conclusive against said principle and said surety as to both liability and amoumt.

In Witness Whereof, said parties hereto have caused this bond to be executed and delivered at Chicago,
Iilinois, all on the day and year first above written.

K-Five Construction Corporation o

P N/
/ PRINCIPAL/CON’I‘RACTQ/R”‘ / 7 %f"é
B ‘;/g‘“é,h YAy

g,

PREJDENT Robert G. Krug — (ﬂSEYﬁEBT}d{’Y Rober}
Continental Casualty Company

By (WysiLe—€zef Y nus 20443 seAl

SURETY/ATTORNEY-IN-FACT Christine Eitel AMB# NAIC#
(ATTACH POWER OF ATTORNEY)

Appm% LS
By ALY (/ ﬂ// Gl assiSTANT STATES ATTORNEY




STATE OF ILLINOIS

COUNTY OF DuPage

I,__Melissa M. Newman Notary Public of DuPage County, in the State
of lllinois , do hereby certify that Christine Eitel  Attorney-in-Fact, of the
Continental Casualty Company _who is personally known to me to be the same
person whose name is subscribed to the foregoing instrument, appeared before
me this day in person, and acknowledged that she signed, sealed and delivered
said instrument, for and on behalf of the Continental Casualty Company for the
used and purposes therein set forth.

Given under my hand and notarial seal at my office in the City of Lisle in

said County, this 3@ day of _August A.D., 2015.

Public) Alssa M. Newman
My Commission expires: 02/12/2018

Notary Seal:

{ "OFFICIAL SEAL" |
MELISSA M. NEWMAN

NGTARY PUBLIC, STATE OF ILLINOIS

MY COMMISSION EXPIRES 2/12/2018




POWER OF ATTORNEY APPOINTING INDIVIDUAL ATTORNEY-IN-FACT

Know All Men By These Presents, That Continental Casualty Company, an Iilinois insurance company, National Fire Insurance Company of
Hartford, an Illinois insurance company, and American Casualty Company of Reading, Pennsylvania, a Pennsylvania insurance company (herein called
“the CNA Companies”), are duly organized and existing insurance companies having their principal offices in the City of Chicago, and State of Illinois,
and that théy do by virtue of the signatures and seals herein affixed hereby make, constitute and appoint

Karen A Ryan, Harriet R Reilly, William P Weible, William Cahill, Kimberly R Holmes, Melissa Newman, Kimberly
Sawicki, Ann Marie Waters, Christine Eitel, Deborah A Campbell, Leigh Ann Francis, Individually

of Lisle, IL, their true and lawful Attorney(s)-in-Fact with full power and authority hereby conferred to sign, seal and execute for and on their behalf
bonds, undertakings and other obligatory instruments of similar nature

- In Unlimited Amounts -

and to bind them thereby as fully and to the same extent as if such instruments were signed by a duly authorized officer of their insurance companies and
all the acts of said Attorney, pursuant to the authority hereby given is hereby ratified and confirmed. '

This Power of Attorney is made and executed pursuant to and by authority of the By-Law and Resolutions, printed on the reverse hereof, duly
adopted, as indicated, by the Boards of Directors of the insurance companies.

In Witness Whereof, the CNA Companies have caused these presents to be signed by their Vice President and their corporate seals to be hereto
affixed on this 2nd day of July, 2015. ‘

Continental Casualty Company
National Fire Insurance Company of Hartford
American Casyalty Company of Reading, Pennsylvania

7

Paul T. Bruflat

Vice President

State of South Dakota, County of Minnehaha, ss:

On this 2nd day of July, 2015, before me personally came Paul T. Bruflat to me known, who, being by me duly sworn, did depose and say: that he
resides in the City of Sioux Falls, State of South Dakota; that he is a Vice President of Continental Casualty Company, an Illinois insurance company,
National Fire Insurance Company of Hartford, an Illinois insurance company, and American Casualty Company of Reading, Pennsylvania, a
Pennsylvania insurance company described in and which executed the above instrument; that he knows the seals of said insurance companies; that the
seals affixed to the said instrument are such corporate seals; that they were so affixed pursuant to authority given by the Boards of Directors of said
insurance companies and that he signed his name thereto pursuant to like authority, and acknowledges same to be the act and deed of said insurance

companies.
: ]
S. EICH H
v NOTARY FUBLIC 4 .
¥ SOUTH DAKOTA' ¥ ‘ M
* p * .
My Commission Expires February 12, 2021 S. Eich Notaw Public

CERTIFICATE

1, D. Bult, Assistant Secretary of Continental Casualty Company, an Illinois insurance company, Nationat Fire Insurance Company of Hartford, an
Illinois insurance company, and American Casualty Company of Reading, Pennsylvania, a Pennsylvania insurance company do hereby certify that the
Power of Attorney herein above set forth is still in force, and further certify that the By-Law and Resolution of the Board of Directors of the insurance

companies printed on the reversgyhereof is still in force. Jn testimony whereof I have heggunto subscribed my name and affixed the seal of the said
,Z day of ZZZZ

insurance companies this
Continental Casualty Company

National Fire Insurance Company of Hartford
American Casualty Company of Reading, Pennsylvania

O O

D. Bult Assistant Secretary

Form F6853-4/2012



‘ ' Authorizing By-Laws and Resolutions

ADOPTED BY THE BOARD OF DIRECTORS OF CONTINENTAL CASUALTY COMPANY:
This Power of Attomey is made and executed pursuant to and by authority of the followmg resolution duly adopted by the Board of Directors of the
Company at a meeting held on May 12, 1995:

“RESOLVED: That any Senior or Group Vice President may authorize an officer to sign specific documents, agreements and instruments on behalf of
the Company provided that the name of such authorized officer and a description of the documents, agreements or instruments that such officer may sign
will be provided in writing by the Senior or Group Vice President to the Secretary of the Company prior to such execution becoming effective.”

This Power of Attorney is signed by Paul T. Bruflat, Vice President, who has been authorized pursuant to the above resolution to execute power of
attorneys on behalf of Continental Casualty Company.

This Power of Attomey is signed and sealed by facsmule under and by the authority of the following Resolution adopted by the Board of Directors of the
Company by unanimous written consent dated the 25" day of April, 2012

“Wheress, the bylaws of the Company or specific resolution of the Board of Directors has authorized various officers (the “Authorized Officers™) to
execute various policies, bonds, undertakings and other obligatory instruments of like nature; and

Whereas, from time to time, the signature of the Authorized Officers, in addition to being provided in original, hard copy’format, may be provided via
facsimile or otherwise in an electronic format (collectively, “Electronic Signatures); Now therefore be it resolved: that the Electronic Signature of any
Authorized Officer shall be valid and binding on the Company.”

ADOPTED BY THE BOARD OF DIRECTORS OF NATIONAL FIRE INSURANCE COMPANY OF HARTFORD:

This Power of Attorney is made and executed pursuant to and by authority of the following resolution duly adopted by the Board of Directors of the
Company by unanimous written consent dated May 10, 1995:

“RESOLVED: That any Senior or Group Vice President may authorize an officer to sign specific documents, agreements and instruments on behalf of
the Company provided that the name of such authorized officer and a description of the documents, agreements or instruments that such officer may sign
will be providc_d in writing by the Senior or Group Vice President to the Secretary of the Company prior to such execution becoming effective.”

This Power of Attorney is signed by Paul T. Bruflat, Vice President, who has been authorized pursuant to the above resolution to execute power of
attorneys on behalf of National fire Insurance Company of Hartford.

This Power of Attorney is signed and sealed by facsumle under and by the authority of the following Resolution adopted by the Board of Directors of the
Company by unanimous written consent dated the 25% day of April, 2012:

“Whereas, the bylaws of the Company or specific resolution of the Board of Directors has authorized various officers (the “Authorized Officers™) to
execute various policies, bonds, undertakings and other obligatory instruments of like nature; and

Whereas, from time to time, the signature of the Authorized Officers, in addition to being provided in original, hard copy format, may be provided via
facsimile or otherwise in an electronic format (collectively, “Electronic Signatures™); Now therefore be it resolved: that the Electronic Signature of any
Authorized Officer shall be valid and binding on the Company.”

ADOPTED BY THE BOARD OF DIRECTORS OF AMERICAN CASUALTY COMPANY OF READING, PENNSYLVANIA:

This Power of Attorney is made and executed pursuant to and by authority of the following resolution duly adopted by the Board of Directors of the
Company by unanimous written consent dated May 10, 1995:

“RESOLVED: That any Senior or Group Vice President may authorize an officer to sign specific documents, agreements and instruments on behalf of
the Company provided that the name of such authorized officer and a description of the documents, agreements or instruments that such officer may sign
will be provided in writing by the Senior or Group Vice President to the Secretary of the Company prior to such execution becoming effective.”

This Power of Attorney is signed by Paul T. Bruflat, Vice President, who has been authorized pursuant to the above resolution to execute power of
attorneys on behalf of American Casualty Company of Reading, Pennsylvania.

This Power of Attorney is signed and sealed by facsimile under and by the authority of the following Resolution adopted by the Board of Directors of the
Company by unanimous written consent dated the 25 day of April, 2012:

“Whereas, the bylaws of the Company or specific resolutlon of the Board of Directors has authorized various ofﬁcers (the “Authorized Officers™) to
execute various policies, bonds, undertakings and other obligatory instruments of like nature; and

Whereas, from time to time, the signature of the Authorized Officers, in addition to being provided in original; hard copy format, may be provided via
facsimile or otherwise in an electronic format (collectively, “Electronic Signatures™); Now therefore be it resolved: that the Electronic Signature of any
Authorized Officer shall be valid and binding on the Company.”
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CONTRACT
(SECTION 10)

This AGREEMENT made and entered into this by and between the County of Cook, party of
the first part and hereinafter called County, K-Five Construction Corporation party of the second part
and hereinafter called Contractor.

WITNESSETH:

That for and in consideration of the payments to be made by the said County as hereinafter
provided, the said Contractor hereby covenants and agrees with the said County to do all the work and
furnish all the labor, materials, machinery, apparatus, implements, tools, and other things necessary for the
improvement of a section of the public highway known as Cook County Contract # 1555-14634 LEMONT
TOWNSHIP M.F.T. PROJECT - 2015.

Fox Tail Lane (405 feet) Fox Hill Ct. (260 feet) Dineff Road (2,963 feet)
Meadow Hill Lane (1900 feet) Huntmaster Lane (990 feet)

Briar Patch Lane (670 feet) King Road (540 feet)

Fox Hill Dr. (1719 feet) Kotlin Road (775 feet)

In the Township of Lemont, County of Cook, and State of lllinois, said section known or to be known as
Section: 15-14136-90-RS, on Various Routes at his own cost and expense, free from all liens, claims, and
charges whatsoever, and in a good substantial, thorough and workmanlike manner, and in strict and full
accordance, conformity and compliance with all the terms and conditions of this contract and the
requirements under it of the Superintendent of Department of Transportation and Highways of Cook
County, Hinois, and under the direction and to the satisfaction of the said Superintendent of Department of
Transportation and Highways.

It is expressly understood and agreed by and between said County and said Contractor that the -
Bid hereto attached and Notice to Contractors, Specifications, Plans, Maps, Blue Prints, and Drawings, on
file in the Office of the Superintendent of Department of Transportation and Highways of Cook County,
linois, and in the office of the Department of Transportation, Springfield, lllinois, copies of which are hereto
attached, hereby are included in and made a part of this contract.

The Contractor shall not begin construction operations until the contract has been approved by the
Board of Cook County Commissioners and fully executed by the County. Subsequent to contract execution,
the Contractor will be notified by a notice-to-proceed letter from the Superintendent of Cook County
Department of Transportation of Highways to commence operations on a specified date. The undersigned
agrees to start construction operations on the date specified and to complete the proposed improvement in

{CC) | Contract Page 1 January 15, 2013
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full compliance with the contract on or before November 13, 2015. The contract period
is September 16, 2015 through November 14, 2016.

The Superintendent of Cook County Department of Transportation and Highway:
of each month make an estimate in writing, such as in his opinion shall be just and fair, o
materials furnished, delivered, properly set in place and incorporated into the herein des
improvement, and the amount of work properly done by said Contractor in the performan
hereunder and the value thereof under and according to the terms of this contract.

The first estimate shall cover the amount of work performed and the value of the
set in place and incorporated into the herein described improvement since said Contract
performance of this contract, and each subsequent estimate, except the final one, shall be of the amount or
work performed and the value of the materials properly set in place and incorporated into said improvement
since the last preceding estimate was made.

Such estimates of amount and quality shall not be required to be made by strict measurement, but
shall be sufficient if they are made approximately only, and each such estimate shall be submitted to the
Board of County Commissioners of Cook County and upon approval by said Board of Commissioners said

- County shall pay to said Contractor ninety per cent (90%) of the amount stated in said estimates.

At least one week before each payment falls due, said Contractor shall submit to said
Superintendent of Department of Transportation and Highways requisition for such payment, and, shall, if
required, submit therewith an itemized statement of the quantities and cost and proportionate profit of work
performed to the termination of the period to be covered by such payment, together with an affidavit setting
forth that the items in said statement are true and just, that the services were rendered, that the articles or
materials were furnished, that the sum claimed is due and unpaid, after allowing all just credits, that all
labor, materials, apparatus, fixtures, and machinery furnished or used have been paid for, and if not, stating
those not paid for, giving the amount due, to whom due, and for what due, aftaching to said affidavit
waivers of lien from those mentioned in said exceptions as having unpaid claims, and such affidavit shall
contain such other matter as may be deemed necessary by the said Superintendent of Department of
Transportation and Highways to protect said County in its payments, and any such statement shall not be
binding upon said Superintendent of Department of Transportation and Highways.

There shall be deducted from the amount so determined for the first fifty (50) percent of the
completed work a sum of ten (10) percent to be retained until after the completion of the entire work to the
satisfaction of the County. After fifty (50) percent or more of the work is completed, the County may, at its
discretion, certify the remaining partial payments without any further retention, provided that satisfactory
progress is being made, and provided that the amount retained is not less than five (5) percent of the total
adjusted contract price.

It is expressly agreed by the parties hereto that in the event any defects or imperfections in the
materials or workmanship to be furnished by the Contractor herein appear within the period of one year
from the date of completion of all the work mentioned herein and the acceptance thereof by said County,
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the Contractor will, upon notice from the said Superintendent of Department of Transportation and
Highways, (which notice may be given by letter mailed to said Contractor to the business address of the
Contractor shown in the Proposal), repair and make good at his own cost any such defects or imperfections
and replace any defective or imperfect materials or workmanship with other materials or workmanship
satisfactory to said Superintendent of Department of Transportation and Highways, and furnish all such
new materials and labor as may be necessary to do so; and in the event of the failure, refusal or delay of
said Contractor to so make good, repair or replace said workmanship or materials, said County may do so
or have same done by others, and said Contractor and the surety or sureties on his bond given for the
faithful performance of this contract shall be liable to the County of Cook for all damages and expense
occasioned by such failure, refusal or delay.

It is expressly and mutually covenanted and agreed that all of the Plans and Specifications
hereinbefore mentioned and this Instrument together are the documents forming the contract between said
County and said Contractor and are correlative, and whatever may be provided for and required by one of
said documents shall be as binding as if provided for and required by two or more of them.

The Contractor expressly agrees that not less than the general prevailing rate of wages as found
by The Board of County Commissioners for the County of Cook in accordance with the provisions of "An
Act regulating wages of laborers, mechanics and other workmen employed under contracts for public
works", Approved June 26, 1941, as amended, or such wage rates as may be determined by the court on
appeal as in said Act provided, shall be paid to all laborers, workmen and mechanics performing work
under this contract. The prevailing wage rates as found by the said Board of County Commissioners are on
file in the office of the County Clerk for the County of Cook.

It is expressly understood and agreed that if the said Contractor shall fail, refuse or neglect to
comply with said contract and Plans and Specifications or any provisions therein contained, or to proceed
according to the terms of said contract and Plans and Specifications or any part thereof, in the manner and
at the time as directed by the said Superintendent of Department of Transportation and Highways, then the
said County shall have the right, and The Board of County Commissioners of Cook County is hereby given
authority on behalf of the said County to declare this contract forfeited, and the said County may re-bid the
whole or any part thereof upon such terms as it may see fit without prejudice to any of its rights herein.

It is expressly understood and agreed by the parties hereto that the Superintendent of Department
of Transportation and Highways shall fix and determine the amount of damages to be paid to said County
by the said Contractor by reason of the failure or refusal to perform this contract or comply with the
provisions thereof as aforesaid, and the said Contractor hereby agrees to be held liable for the amount so
fixed and determined and agrees to pay such amount; and the said County shall apply in payment of any
such amount so fixed and determined any and all sums on hand or due and owing to said Contractor, and
if there be not sufficient money on hand or due and owing to said Contractor to balance and pay said
amount so fixed and determined, then, in such case, any amount remaining unpaid shall be a valid and
subsisting claim against the said Contractor and the surety or sureties on his bond given for the faithful
performance of this agreement.
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Lemont Township 2015 MFT Project
15-14136-90-RS
1555-14634

188

CONTRACT
EXHIBIT A
SCHEDULING

It is understood that time is of the essence to the contract. The following project milestones will apply to this
contract. Failure to meet milestone dates listed below will result in liquidated damages being applied
in accordance with Article 108.09 of the Standard Specifications. An extension of time for each
requirement may be granted in accordance with Section 108.08 of the Standard Specifications.

Milestone 1

Requirement:

Due Date:

Milestone 2

Requirement:
Due Date:

Milestone 3

Requirement:
Restrictions:

Due Date:

Milestone 4

Requirement:
Restrictions:
Due Date:

Milestone 5

Requirement:

Restrictions:

Due Date:

Submittal of Paperwork including Progress Schedule, Request of Approval of Subcontractors
and Request for Approval of Suppliers.
2 WEEKS FROM NOTICE TO PROCEED

Substantial Completion of Project and Pre-Final inspection
November 13, 2015

Completion of All Punch List Work, Final Inspection and Acceptance.

Completion of all punch list work, final inspection and acceptance within 30 Calendar days
from the Pre-Final inspection.

December 14, 2015

Return the Final Construction Report (Form 69) with any changes indicated initialed and
dated on the report and include any and all pertinent information to substantiate any changes.
Return the Final Construction Report (Form 69) within 21 days of receipt.

May 13, 2016

Submittal of All Required Closeout Paperwork including but not limited to Contractor's
Affidavit (BC 141), Affidavit of Subcontractors or Material Supplier (BC 151) for all
subcontractors and suppliers utilized for this contract, D//M/WBE Payment Agreement (SBE
2115) for all minority subcontractors and all required missing documentation as indicated in
the Final Construction Report (Form 69).

Submittal of All Required Closeout Paperwork within 6 months of Return of the Final
Construction Report (Form 69) Milestone.

November 14, 2016
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Contractor: K’ f‘i\/( (,K)r\fﬁ%(«'. ( /0}/}

LEMONT TOWNSHIP

2015 MOTOR FUEL TAX PROJECT - Various Locations

w7

SCHEDULE OF PRICES 15-14136-90-RS
ILEJ'\.A %Lrblal\st- UNIT PAY ITEM UNIT COST TOTAL COST
1 514| SQ.YD. [BITUMINOUS SURFACE REMOVAL-BUTT JOINT $ /5 e . |\s 7770- Qﬂ_
5 1452] QYD Jsgwmous SURFACE REMOVAL-DRIVEWAY BUTT A /,3 ] ‘:g s /9 ?76 ﬁ
3 21,856 | POUND [BITUMINOUS MATERIALS (PRIME COAT) s 0. ?_/ s j /9. e’é
) 20| Ton :?;\ LEVELING BINDER (MACHINE METHOD),IL-4.75, . g 9. 00 s /b 720 o
5 2563 | TON  |HOT-MIX ASPHALT SURFACE COURSE, MIX"D",N50 | ¢ g n ,‘&. - ls 2 6 5/' O%} sl
6 | 26145| sa YD. |HOT IN-PLACE RECYCLING s S/ A s/ O,Q'Sf)/ s
7 2614 GAL  [ASPHALT REJUVINATING AGENT 0 N 9/_’ s 2 b. L‘l
8 1| LSUM |TRAFFIC PROTECTION s 26 SO0 2.2 (, SO0 *®
" ToTALls 2 33/ Y5



BID DEPOSIT FORM

AS REQUIRED BY INSTRUCTION TO BIDDER OF/AND INCONJUNCTION
WITH THE BID HEREWITH SUBMITTED

(THIS FORM MUST BE SUBMITTED WITH THE BID)

TO: COOK COUNTY DEPARTMENT OF TRANSPORTATION AND
HIGHWAYS

BID FOR: K- Five Cb nﬁ% i (74)77 Cijﬂ

P B
BID OPENING DATE: __—\ L LY :7252) wivAss

We deposit (subject to all condition of said proposal) the following
described deposit check:

( ) Cashier's Check ( ) Bank Draft N Bid Bond ( ) Other
Drawn on: Qmmgz) i/ szgfmé ;76 f (‘bl (Mf'} /(-—

Bank City J~ State

Draft or Check Number: 5 Date:
Amount: $ 5 W }g7ﬁ /ﬁa/}ép
Submitted by: [ /’/ Y 6/ (/O}/)é%a C% 2/ @ih&’

Bidder,
)S 37 01 )/HO\ JN D
treet Address g
L6 nzon )L (o4 39
City State Zip Code

DO NOT WRITE IN THE SPACES BELOW
The above described Deposit Check is:

( ) Held Date
( ) Mailed Date
( ) Delivered To Date
( ) Bond Substituted Date
( ) Bond Mailed To Date

(CC) L Bid Deposit Form - Jan. 15, 2013
1 Page(s) Total



